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MEMORANDUM 
 
To: Kurt Triplett, City Manager 
 
From: David Snider, P.E., Capital Projects Manager 
 Pam Bissonnette, Interim Public Works Director 
 
Date: June 6, 2013 
 
Subject: Peter Kirk Park Restroom Renovation – Award Contract  
 
 
RECOMMENDATION:   
 
It is recommended that City Council awards a construction contract on the Peter Kirk Park 
Restroom renovation Project to the lowest responsive bidder, Moon Construction, of Lynnwood, 
WA, in the amount of $90,994.50. 
 
 
BACKGROUND DISCUSSION:   
 
The Kirkland Transit Center project included a Sound Transit budget allowance for transit 
operator lay-over and additional driver comfort and convenience improvements for the existing 
Peter Kirk Restroom building (Attachment A).  As part of the Transit Center construction, the 
exterior face of the restroom building was resurfaced and the roof weather-sealed to prevent 
the moisture leaks that had contributed to the deterioration of its interior finishes.  The final 
element is the renovation of the interior areas of the restroom, including the demolition of all 
interior fixtures and the sandblasting of all surfaces (floors, walls and ceiling).  The finished 
product will include new plumbing fixtures, an updated look with new lighting, toilet partitions, 
wall paint, ceramic wall tile color accents, new flooring material and Americans with Disabilities 
(ADA) improvements. 
  
With an engineer’s estimate of $87,690 for the Base Bid, staff advertised for contractor bids 
through the City’s Shared Procurement Portal as a Small Public Works Roster project; a total of 
five bids were received, including four responsive bids and one non-responsive bid.  The bid 
deemed non-responsive was due to an irregular bid and was not accepted; the lowest 
responsive bid was received from Moon Construction Company with the results, as follows:   
 

BID RESULTS 
 

Contractor 
 

Base Bid 
Deductive 
Alternate 

 
Total Bid 

Engineers Estimate $87,690.00 ($6,000.00) $82,690.00 
Moon Construction Company $90,994.50 ($3,942.00) $87,052.50 
JB Construction Consulting, Inc.    $90,329.84 * +$19,653.25   $109,982.25 * 
Mayer Construction Co., Inc.  $115,891.52 ($10,995.00) $104,941.52 
Allied Construction Associates Inc. $119.355.00 ($6,570.00) $112.785.00 
Farrar Construction LLC $120,589.07 ($7,884.00) $112,705.07 

* A non-responsive bid not eligible for award 
 

Council Meeting:  06/18/2013 
Agenda:  Award of Bids 
Item #:   7. e. (1).
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The Project was bid with a Base Bid and a Deductive Alternate.  The Deductive Alternate was 
included in the bid proposal in order to have options for staff to recommend an award if the bid 
prices exceeded the budget.  In this case, the Deductive Alternate was for the contractor to not 
provide new five toilet fixtures and to do less preparation work ahead of the new wall paint and 
the new flooring installation.  With the minimal Deductive price submitted from Moon 
Construction, staff recommends Council award the Base Bid amount in order to have all new 
fixtures and a better finished product for the walls and floors. 
 
The total Project funding of $114,190 is made up of a combination of remaining Kirkland Transit 
Center Sound Transit funding ($84,190), with additional funds ($30,000) assigned from 
easement proceeds received by the City for granting a private easement at Kiwanis Park, as 
approved by City Council at their April 2, 2013 meeting (Attachment B).  As the bids came in 
slightly above the engineer’s estimate, the overall budget can be maintained and the Base Bid 
can be awarded with a reduction in the available construction contingency.  The preferred 
amount of 10% of the construction bid can be reduced to an amount closer to 6% in order to 
award the contract while maintaining the overall Project budget, and staff believes that the 
lessor contingency amount is adequate for this Project and the type of construction.  
 
An award of the construction contract by City Council at their June 18 meeting will allow work 
to begin in July (after the 4th).  The number of calendar days for completing the project is 35 
which results in a targeted Project completion before Labor Day, 2013 – the actual completion 
date is contingent, however, on the availability of the new toilet partitions and plumbing 
fixtures.  Once construction begins, portable toilets will be provided for Transit drivers and the 
general public will be directed to other restroom facilities at the Peter Kirk Pool and the King 
County Library.   
 
In advance of the work, information signs will be posted at the restroom facility and all 
pertinent Project information, along with a regularly updated construction schedule, will be 
posted on the City’s web site. 
 
 
Attachments A – Site Map 
Attachment B - PBR 
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$114,190 

$84,190 (Sound Transit - Transit Center Funding) + $30,000 (Parks Easement Funding) = $114,190 
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