

CITY OF KIRKLAND

CKC TO RCC REGIONAL CONNECTOR WILLOWS ROAD NE
JOB NO. 02-20-PW CIP No. CNM0081

ADDENDUM No. 2 TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT

Issued This Date: Tuesday, February 11, 2020
Bid Opening: **Unchanged – February 12, 2020**
Place of Opening: City Hall, Council Chambers

Notice to All Plan holders:

This Addendum No. 2, containing the following revisions, additions, deletions, and/or clarifications is hereby made part of the Plan and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

Contractors shall acknowledge receipt of this Addendum in the place provided on Proposal Page 6. Failure to do so may disqualify the Bidder from consideration of its bid.

All other requirements of the contract documents remain in effect.

CONTRACT DOCUMENTS:

Item 1:

Location: Special Provisions, Section 8-14.2, Materials

Description: Supplement this section with the following: *All steel for handrails shall be galvanized.*

Item 2:

Location: Plans, Volume 2, Sheet 10, Typical Details

Description: Question from bidder.

Question: What are the nosings made out of?

Answer: Nosing treatment for steps shall be tooled concrete grooves per the dimensions shown on Concrete Steps and Metal Handrail Detail 1.

Item 3:

Location: Special Provisions, Section 1-07.23(1), Construction Under Traffic

Description: Under the heading "Full Road Closure", in the numbered list, add the following item:

7. *There will be a \$2,000 per calendar day Road Rental fee charged to the Contractor for each day beyond the 14-calendar day Full Road Closure duration allowed under this Section. Amounts owed to the Owner due to Road Rental fees will be deducted from the monthly progress payments from monies due to the Contractor. The Contractor will receive a \$2,000 per calendar day incentive for opening the roadway early.*

Sincerely,


Marius Eugenio Jr., P.E., Project
Engineer


Rod Steitzer, P.E., Capital Project Manager

