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g » GENERAL SERVICES AGREEMENT - PUBLIC WORKS
25 ‘e Peter Kirk Park Skatepark — American Ramp Company
*m" Subject to Sourcewell Master Agreement No. 090425

This Agreement is made between the City of Kirkland, Washington (hereinafter the "City") and
American Ramp Company, a Missouri corporation (hereinafter the "Contractor"), incorporating
herein the terms of the Sourcewell Master Agreement No. 080425. In consideration of the mutual
benefits and conditions set forth below, the parties agree as follows:

I SERVICES PROVIDED

A. The Contractor agrees to provide all products, services, and pricing to the City
consistent with the terms and conditions described in the Sourcewell Master
Agreement. The Contractor shall provide all necessary labor and materials to
construct and complete the following services for the City:

1. Work as described in Attachment A — the customer purchase order is included
in the Pricing and Scope Letter from Nov. 14, 2025. The attached quotation is
based on the pricing specified in this Agreement, including a 7% discount on
all non-construction labor costs.

B. Contractor acknowledges this Project is a Public Work as defined in RCW
39.04.010(4) and agrees to comply with all relevant provisions of that chapter and
chapter 60.28 RCW in performing this work, including but not limited to, retainage,
providing bonds or equivalent, and paying prevailing wages required by that chapter
and chapter 39.12 RCW.

I CONDITIONS/ARRANGEMENTS

A. Contractor will supply all materials, tools, equipment, and skills necessary to provide
the services identified above.

B. The Contractor is responsible for the payment of or procurement of all licenses, fees,
taxes, bonds, insurance, and the like, which are or may be required of a self-employed
entity performing a similar service.

C. The services identified under this Contract, and all duties incidental or necessary
thereto, shall be conducted and performed diligently and competently and in
accordance with professional standards of conduct and performance.

D. Contractor's Risk. Contractor shall take all necessary precautions and shall be
responsible for the safety of its employees, agents, and subcontractors in the
performance of the contract work and shall utilize all protection necessary for that
purpose. All work shall be done at Contractor's own risk, and Contractor shall be
responsible for any loss of or damage to materials, tools, or other articles used or held
for use in connection with the work.

E. Work Site Safety. The Contractor shall take all necessary precaution for the safety of
employees on the work site and shall comply with all applicable provisions of federal,
state, and local regulations, ordinances, and codes. The Contractor shall erect and
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properly maintain, at all times, as required by the conditions and progress of the work,
all necessary safeguards for the protection of workers and the public and shall post
danger signs warning against known and unusual hazards.

. Prevailing Wages. Contractor shall file a “Statement of Intent to Pay Prevailing Wages”

with the State of Washington Department of Labor & Industries prior to commencing
the contract work. Contractor shall pay prevailing wages in effect on the date the bid
is accepted or executed by Contractor, and comply with chapter 39.12 RCW, as well
as any other applicable prevailing wage rate provisions. The current prevailing wage

rates can be found at htips://www.Ini.wa.gov/licensing-permits/public-works-
projects/prevailing-wage-rates/.

. Warranty and Guarantee. The Contractor shall warrant and guarantee the materials

and work to be free of defects for a period of one (1) year after the City’ s final
acceptance of the entire Project. The Contractor shall be liable for any costs, losses,
expenses, or damages, including consequential damages, suffered by the City
resulting from defects in the Contractor’ s work including, but not limited to, the cost of
materials and labor expended by the City in making emergency repairs and the cost
of engineering, inspection, and supervision by the City. The Contractor shall hold the
City harmless from any and all claims, which may be made against the City as a result
of any defective work, and the Contractor shall defend any claims at its own expense.
Where materials or procedures are not specified in the Contract, the City will rely on
the professional judgment of the Contractor to make the appropriate selections.

. Correction of Defects. The Contractor shall be responsible for correcting all defects in

performance of the work and/or related to materials discovered after the acceptance
of this work. When corrections of defects are made, the Contractor shall be responsible
for correcting all defects in the performance of the work and/or related to the materials
in the corrected work for one year after the acceptance of the corrections of the City.
The Contractor shall start work to remedy such defects within seven (7) days of the
City’ s mailed notice of discovery, and shall complete such work within a reasonable
time agreed to by both parties. In emergencies where damage may result from delay
or where loss of service may result, such corrections may be made by the City, in
which case the Contractor shall pay all costs incurred by the City to perform the
correction. In the event the Contractor does not accomplish corrections within the time
specified, the correction work will be otherwise accomplished by the City and all costs
of same shall be paid by the Contractor.

DURATION; NOTICE TO PROCEED; TIME OF COMPLETION

Contractor agrees to perform the services under this Agreement commencing upon
acceptance of this Agreement. The Contractor shall commence work within 15 working
days after the City issues a written Notice to Proceed and shall complete the work before
September 30, 2026. The time of beginning, rate of progress, and time of completion are
essential conditions of this Agreement. Except where terminated earlier, this Agreement
shall ge effective from the date of Agreement execution through expiration of the warranty
period.

PAYMENT

A. Total Compensation. The City shall pay the Contractor a total amount not to exceed

$500,000.00, including applicable Washington State Sales Tax, for the work and
services contemplated in this Agreement, as described in Attachment A. The



compensation set forth in this paragraph shall constitute the sole compensation of the
Contractor for the services under this Agreement, with the exception of an approved
change order.

B. Invoicing. The Contractor shall submit, in a format acceptable to the City, monthly
invoices for work and services performed in a previous calendar month. The invoice
must show invoice number, detailed description of work performed, total amount due,
and a signature, address, and telephone number of the Contractor. The City shall pay
for the portion of the work described in the invoice that has been completed by the
Contractor and approved by the City. Payment will be made within thirty (30) days
following receipt of invoice of invoice. The City’ s payment shall not constitute a waiver
of the City’s right to final inspection and acceptance of the work.

C. Performance and Payment Bond. This Project is a Public Work as defined in RCW
39.04.010(4) and the Contractor agrees to comply with all relevant provisions of that
chapter in performing this work, including but not limited to, retainage, providing bonds
or equivalent, and paying prevailing wages required by that chapter, chapter 60.28
RCW, and chapter 39.12 RCW. Retainage under RCW 60.28.011 will be 5% for this
Project and shall be retained by the City for thirty (30) days after the date of final
acceptance or until receipt of all necessary releases from the Washington State
Department of Revenue, the Washington State Employment Security Department, and
the Washington State Department of Labor & Industries and until settlement of any
liens filed under Chapter 60.28 RCW, whichever is later.

D. Defective or Unauthorized Work. If during the course of the Project the work rendered
does not meet the requirements set forth in this Agreement, the Contractor shall
correct or modify the required work to comply with the requirements of this Agreement.
The City shall have the right to withhold payment for such work until it meets the
requirements of this Agreement. If the Contractor is unable, for any reason, to
satisfactorily complete any portion of the work, the City may complete the work by
contract or otherwise, and the Contractor shall be liable to the City for any additional
costs incurred by the City. “Additional costs” means all reasonable costs incurred by
the City, including legal costs and attorneys’ fees, beyond the maximum contract price
under this Contract. The City further reserves the right to deduct the cost to complete
the work, including any additional costs, from any amounts due or to become due to
the Contractor.

E. Final Payment. Waiver of Claims. Thirty (30) days after completion and final
acceptance of the Project by the City as complying with the terms of this Agreement
and receipt of the final invoice from the Contractor, the City shall pay to the Contractor
all sums due as provided by this Agreement, except those required to be withheld by
law or agreed to in special contract provisions. The Contractor's acceptance of final
payment (excluding withheld retainage) shall constitute a waiver of claims, except
those previously and properly made and identified by the Contractor as unsettied at
the time request for final payment is made.

INDEPENDENT CONTRACTOR

Contractor is and shall be at all times during the term of this Agreement an independent
contractor and not an employee of the City. Contractor agrees that Contractor is solely
responsible for the payment of taxes applicable to the services performed under this
Agreement and agrees to comply with all federal, state, and local laws regarding the
reporting of taxes, maintenance of insurance and records, and all other requirements and
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obligations imposed on Contractor as a result of Contractor’s status as an independent
contractor. The Contractor is responsible for providing the office space and clerical support
necessary for the performance of services under this Agreement. The City shall not be
responsible for withholding or otherwise deducting federal income tax or social security or
for contributing to the state industrial insurance or unemployment compensation programs
or otherwise assuming the duties of an employer with respect to the Contractor, or any
employee of Contractor.

CHANGES.

The City may issue a written change order for any change in the contract work during the
performance of this Agreement. If the Contractor determines, for any reason, that a
change order is necessary, Contractor must submit a written change order request to the
person listed in the notice provision section of this Agreement within fourteen (14) calendar
days of the date Contractor knew or should have known of the facts and events giving rise
to the requested change. If the City determines that the change increases or decreases
the Contractor's costs or time for performance, the City will make an equitable adjustment.
The City will attempt, in good faith, to reach agreement with the Contractor on all equitable
adjustments. However, if the parties are unable to agree, the City will determine the
equitable adjustment as it deems appropriate. The Contractor shall proceed with the
change order work upon receiving either a written change order from the City or an oral
order from the City before actually receiving the written change order. If the Contractor
fails to require a change order within the time specified in this paragraph, the Contractor
waives its right to make any claim or submit subsequent change order requests for that
portion of the contract work. If the Contractor disagrees with the equitable adjustment, the
Contractor must complete the change order work; however, the Contractor may elect to
protest the adjustment as provided in subsections A through E of Section XXIlI, Claims,
below. The Contractor accepts all requirements of a change order by: (1) endorsing it, (2)
writing a separate acceptance, or (3) not protesting in the way this section provides. A
change order that is accepted by Contractor as provided in this section shall constitute full
payment and final settlement of all claims for contract time and for direct, indirect and
consequential costs, including costs of delays related to any work, either covered or
affected by the change.

ASSIGNMENT

The Contractor shall not assign, subcontract, transfer, convey, pledge, or otherwise
dispose of this Agreement, any part of this Agreement, or any portion of the services
contemplated by this Agreement without the prior written consent of the City.

NONDISCRIMINATION

Contractor shall, in employment made possible or resulting from this Agreement, ensure
that there shall be no unlawful discrimination against any employee or applicant for
employment in violation of RCW 49.60.180, as currently written or hereafter amended, or
other applicable law prohibiting discrimination, unless based upon a bona fide
occupational qualification as provided in RCW 49.60.180 or as otherwise permitted by
other applicable law. Further, no person shall be denied or subjected to discrimination in
receipt of the benefit of any services or activities made possible by or resulting from this
Qgreement in violation of RCW 49.60.215 or other applicable law prohibiting
iscrimination.
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TERMINATION OF CONTRACT

The City may terminate this Contract, with or without cause, by giving ten (10) days’ written
notice to the Contractor. In the event that this Agreement is terminated by the City, the
Contractor shall be entitled to receive compensation owed for all work specified in the
Scope of Work (Attachment A) that was satisfactorily completed, as scheduled, up to the
date of termination. After termination, the City may take possession of all records and data
within the Contractor’s possession pertaining to this Project, which may thereafter be used
by the City without restriction.

HOLD HARMLESS AND INDEMNIFICATION

A. To the greatest extent allowed by law the Contractor shall defend, indemnify, and hold
harmless the City, its officers, officials, employees and volunteers from any and all
claims, injuries, damages, losses or suits including attorney fees, arising out of orin
connection with performance of this Agreement, except for injuries and damages
caused by the sole negligence of the City.

B. Should a court of competent jurisdiction determine that this Agreement is subject to
RCW 4.24.115, then, in the event of liability for damages arising out of services or
bodily injury to persons or damages to property caused by or resulting from the
concurrent negligence of the Contractor and the City, its officers, officials, employees,
and volunteers, the Contractor's liability hereunder shall be only to the extent of the
Contractor's negligence and Contractor's defense obligations shall be limited to the
reimbursement of reasonable defense costs (including attorney and professional fees
and expenses) in proportion to liability of the Contractor.

C. It is further specifically and expressly understood that the indemnification provided
herein constitutes the Contractor’s waiver of immunity under Washington’s Industrial
Insurance, Title 51 RCW, solely for the purpose of this indemnification. This waiver
has been mutually negotiated by the parties.

D. The provisions of this section shall survive the expiration or termination of this
Agreement.

LIABILITY INSURANCE COVERAGE

Contractor shall procure and maintain insurance, as required in this Section, without
interruption from commencement of the Contractor's work through the term of the
Agreement and for thirty (30) days after the Physical Completion date, unless otherwise
indicated herein, including insurance against claims for injuries to persons or damage to
property which may arise from or in connection with the performance of the work
hereunder by the Contractor, its agents, representatives, or employees. A failure to obtain
and maintain such insurance or to file required certificates and endorsements shall be a
material breach of this Agreement.

Contractor's maintenance of insurance, its scope of coverage and limits as required herein
shall not be construed to limit the liability of the Contractor to the coverage provided by
such insurance, or otherwise limit the City’s recourse to any remedy available at law or in
equity.

A. Minimum Scope of Insurance
Contractor shall obtain insurance of the types and coverage as described below:



1. Automobile Liability insurance covering all owned, non-owned, hired and leased
vehicles. Coverage shall be as least as broad as Insurance Services Office
(1SO) form CA 00 01.

2. Commercial General Liability insurance shall be written on ISO occurrence form
CG 00 01 and shall cover liability arising from premises, operations,
independent contractors, products-completed operations, stop-gap liability, and
personal injury and advertising injury, and liability assumed under an insured
contract. The Commercial General Liability insurance shall be endorsed to
provide a per project general aggregate limit using ISO form CG 25 03 05 09 or
an equivalent endorsement. There shall be no exclusion for liability arising from
explosion, collapse or underground property damage. The City shall be named
as an additional insured under the Contractor's Commercial General Liability
insurance policy with respect to the work performed for the City using ISO
Additional Insured endorsement CG 20 10 10 01 and Additional Insured-
Completed Operations endorsement CG 20 37 10 01 or substitute
endorsements providing at least as broad coverage.

3. Workers' Compensation coverage as required by the Industrial Insurance laws
of the State of Washington.

B. Minimum Amounts of Insurance
Contractor shall maintain the following insurance limits:

1. Automobile Liability insurance with a minimum combined single limit for bodily
injury and property damage of $1,000,000 per accident.

2. Commercial General Liability insurance shall be written with limits no less
than $1,000,000 each occurrence, $2,000,000 general aggregate and
$2,000,000 products-completed operations aggregate limit.

C. Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following
provisions for Automobile Liability and Commercial General Liability insurance:

1. Contractor’s insurance coverage shall be primary insurance as respects the City.
Any insurance, self-insurance, or self-insured pool coverage maintained by the
City shall be excess of the Contractor's insurance and shall not contribute with
it.

2. The Contractor shall provide the City and all Additional Insureds for this work
with written notice of any policy cancellation, within two business days of their
receipt of such notice.

D. Acceptability of Insurers
Insurance is to be placed with insurers with a current A.M. Best rating of not less
than A:VILI.

E. Verification of Coverage
Contractor shall furnish the City with original certificates and a copy of the
amendatory endorsements, including but not necessarily limited to the additional
insured endorsement, evidencing the insurance requirements of the Contractor
before commencement of the work. Upon request by the City, the Contractor shall
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furnish certified copies of all required insurance policies, including endorsements,
required in this Agreement and evidence of all subcontractors’ coverage.

F. Public Entity Full Availability of Contractor Limits
If the Contractor maintains higher insurance limits than the minimums shown
above, the City shall be insured for the full available limits of Commercial General
and Excess or Umbrella Liability maintained by the Contractor, irrespective of
whether such limits maintained by the Contractor are greater than those required
by this Agreement or whether any certificate of insurance furnished to the City
evidences limits of liability lower than those maintained by the Contractor.

G. Subcontractors’ Insurance

The Contractor shall cause each and every Subcontractor to provide insurance
coverage that complies with all applicable requirements of the Contractor-provided
insurance as set forth herein, except the Contractor shall have sole responsibility
for determining the limits of coverage required to be obtained by Subcontractors.
The Contractor shall ensure that the City is an additional insured on each and
every Subcontractor's Commercial General liability insurance policy using an
endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and
CG 20 37 10 01 for completed operations.

H. Failure to Maintain Insurance

Failure on the part of the Contractor to maintain the insurance as required shall
constitute a material breach of the Agreement, upon which the City may, after
giving five business days' notice to the Contractor to correct the breach,
immediately terminate the Agreement or, at its discretion, procure or renew such
insurance and pay any and all premiums in connection therewith, with any sums
so expended to be repaid to the City on demand, or at the sole discretion of the
City, offset against funds due the Contractor from the City.

COMPLIANCE WITH LAWS

Contractor shall comply with all applicable State, Federal, and City laws, ordinances,
regulations, and codes. Contractor must obtain a City of Kirkland business license or
otherwise comply with Kirkland Municipal Code Chapter 7.02.

NOTICES/FORMAL COMMUNICATIONS
Written notices, requests, or grievances to the City shall be made to:

City of Kirkland Public Works Department
Attention: Public Works Director

Kirkland City Hall

123 Fifth Avenue

Kirkland, Washington 98033.

GENERAL ADMINISTRATION AND MANAGEMENT

The Public Works Department for the City shall review and approve the Contractor’s
invoices to the City under this Agreement, shall have primary responsibility for overseeing
and approving services to be performed by the Contractor, and shall coordinate all
communications with the Contractor from the City.
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ENTIRE AGREEMENT/MODIFICATION

This Agreement, together with all attachments or addenda, represents the entire and
completely integrated agreement between the parties hereto and supersedes all prior
negotiations, representations, or agreement, either written or oral. This Agreement may
be amended, modified, or added to only by written instrument properly signed by both
parties hereto. In the event of any conflicts between this Agreement, the Sourcewell
Master Agreement, and any attachments or exhibits, the terms of this Agreement shall
govern.

NON-ENDORSEMENT

As a result of the selection of a Contractor to perform work and supply services to the City,
the Contractor agrees to make no reference to the City in any literature, promotional
material, brochures, sales presentation, or the like without the express written consent of
the City.

NON-COLLUSION

By signature below, the Contractor acknowledges that the person, firm, association, co-
partnership, or corporation herein named, has not either directly or indirectly entered into
any agreement, participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in the preparation or submission of a proposal to the City for
consideration in the award of a contract on the specifications contained in this Agreement.

WAIVER

Waiver by the City of any breach of any term or condition of this Agreement shall not be
construed as a waiver of any other breach.

DEBARMENT

Contractor certifies that it is not suspended, debarred, proposed for debarment, declared
ineligible or otherwise excluded from contracting with the federal government, or from
receiving contracts paid for with federal funds.

SEVERABILITY

Any provision or part of the Agreement held to be void or unenforceable under any law or
regulation shall be deemed stricken. Unless such stricken provision goes to the essence
of the consideration bargained for by a party, all remaining provisions shall continue to be
valid and binding upon the parties, and the parties agree that the Agreement shall be
reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken
provision.

GOVERNING LAW AND VENUE
This Agreement shall be interpreted in accordance with the laws of the State of

Washington. The Superior Court of King County, Washington, shall have exclusive
jurisdiction and venue over any legal action arising under this Agreement.
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PROTEST AND

CLAIMS

A. Procedure and Protest by Contractor. If the Contractor disagrees with anything

required by a
including any

change order, another written order, or an oral order from the City,
direction, instruction, interpretation, or determination by the City, the

Contractor shall, within fourteen (14) calendar days, provide a signed written notice
of protest to the City that states the date of the notice of the protest, the nature and
circumstances that caused the protest, the provisions of the Contract that support the
protest, the estimated dollar cost, if any, of the protested work and how the estimate
was determined, and an analysis of the progress schedule showing the schedule
change or disruption, if applicable. The Contractor shall keep complete records of
extra costs and time incurred as a result of the protested work. The City shall have
access to any of the Contractor's records needed to evaluate the protest. If the City
determines that a protest is valid, the City will adjust the payment for work or time by
an equitable adjustment. '

1. Claim

must cover all costs and be documented: A Claim shall be deemed to

cover

all changes in cost and time (including direct, indirect, impact, and

consequential) to which Contractor (and Subcontractors) may be entitled and
may not contain reservations of rights without City’s written approval; any
such unapproved reservations of rights shall be without effect. Ata minimum,

a Clgi
i.
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m shall contain the following information:
Factual statement of Claim: A detailed factual statement of the Claim
for additional compensation and/or time, if any, providing all necessary
dates, locations, and items of work affected by the Claim and confirming
the damages asserted (time and cost) are actually caused by and/or a
result of the act, event, or condition complained of;
Dates: The date on which event(s) arose which gave rise to the Claim;
Individuals knowledgeable about Claim: The name of each individual,
including but not limited to employees of Contractor, Subcontractors,
City and/or A/E believed to be knowledgeable about the Claim;
Support from Agreement Documents: The specific provisions of the
Agreement that support the Claim,
Identification of other supporting information:. The identification of any
documents and the substance of any oral communications that support
the Claim;
Copies of supporting documentation: Data and copies of any identified
documents, other than the Agreement, that support the Claim;
Details on Claim for Contract Time: If an adjustment in the time to
perform is sought, the specific days and dates for which it is sought; the
specific reasons Contractor believes an extension in the time should be
granted, and Contractor’s analysis of its schedule to demonstrate the
reason for the time extension.
Details on Claim for adjustment of Total Compensation: If an
adjustment in the Total Compensation is sought, the exact amount
sought and a breakdown of that amount into the categories and with
the detail required by Section 7; and
Statement certifying Claim: A statement certifying, under penalty of
perjury, that the Claim is made in good faith, that the supporting cost
and pricing data are true and accurate to the best of Contractor’s
knowledge and belief, that the Claim is fully supported by the



accompanying data, and that the amount requested accurately reflects
the adjustment in the Total Compensation or time to perform for which
Contractor believes City is liable.

B. Failure to Protest or Follow Procedures Constitutes Waiver. By not protesting or
failing to follow procedures as this Section 11 provides, the Contractor waives any
additional entitiement or claims for protested work, and accepts from the City any
written or oral order (including directions, instructions, interpretations, and
determinations).

C. Contractor's Duty to Complete Protested Work. Regardless of any protest, the
Contractor shall proceed to promptly complete work that the City has ordered.

D. Claims. The Contractor shall give written notice to the City of all claims, other than
change orders, within thirty (30) days of the occurrence of events giving rise to the
claim, but in no event later than the time of approval by the City for final payment.
Any claim for damages, additional payment for any reason, or extension of time shall
be conclusively deemed to have been waived by Contractor, unless a timely written
claim is made in strict accordance with the applicable provisions of this Contract. At a
minimum, a Contractor's written claim must include the information required in this
section regarding protests. Failure to provide a timely and complete written
notification of claim shall be an absolute waiver of any claims arising in any way from
the facts or events surrounding that claim. The Contractor must, in any event, file any
claim or bring any suit arising from or connected to this Contract within 120 calendar
days from the date the work is completed. The Contractor, upon making application
for the final payment, shall be deemed to have waived its right to claim for any other
damages for which application has not been made, unless such claim for final
payment includes notice of additional claim and fully describes such claim.

E. Claims for consequential damages. Contractor and City waive claims against each
other for consequential damages arising out of or relating to this contract. This
mutual waiver includes damages incurred by the City for income, profit, financing,
business and reputation, and for loss of management or employee productivity or of
the services of such persons; and damages incurred by Contractor for principal and
home office overhead and expenses including but not limited to the compensation of
personnel stationed there, for loss of financing, business and/or reputation, for losses
on other projects, for loss of profit, and for interest or financing costs. This mutual
waiver is applicable, without limitation, to all consequential damages due to either
party’s termination. Nothing contained in this subparagraph, however, shall be
deemed to preclude an award of City's liquidated or other City delay damages, when
applicable, in accordance with the Agreement, or to preclude or limit Contractor’s
obligation to indemnify City for damages, including direct, indirect, or consequential
damages, alleged by a third party.

F. Reciprocal Chapter 42.56 RCW rights. Contractor agrees, on behalf of itself and
Subcontractors, that any invocation of RCW 42.56 at any time by Contractor or a
Subcontractor, or their respective representatives, shall initiate an equivalent right to
disclosures from Contractor and Subcontractors for the benefit of City. Failure to fully
comply with these requirements shall constitute a material breach of the Agreement
and shall constitute a waiver of all Claims by Contractor and any Subcontractor that
does not fully comply.

XXIl. EFFECTIVE DATE

This Agreement shall be deemed effective on the last date signed below.



By their signature below the Contractor also certifies (or declares) under penalty of perjury under
the laws of the State of Washington that the foregoing is true and correct:

CONTRACTOR

-

Sigrfature)
PrintName
Title: __ Prz<idtint| CED

Date: [2-1le-AORAS

Address (pD! S pekiviley Awne.
City, Zip _Joplin, 10 (5ol
Phone(s) __{I1-20u-U8lly
SS#/Tax ID# of Payee:__95-235 3308

CITY OF KIRKLAND

James Lopez (Dec 29, 2025 09736:39 PST)

James Lopez, Deputy City Manager
Date: 12/29/2025
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Attachment A
601 McKinley Ave.

Rl Qs

sales@americanrampcompany.com

PRICING AND SCOPE LETTER
PETER KIRK PARK SKATEPARK
KIRKLAND, WA

NOV 14, 2025

AMERICAN RAMP COMPANY - PRICING

Concept Design $ 14,500.00

Construction Documents (Including Stamp) $ 29,000.00

Construction $456,500.00
e Bonding

¢ Mobilization and movement of some or all

of the existing ramps at the park and play site
e Specialty concrete and shotcrete work
e Production and installation of additional ramps

Total Cost (Not to Exceed Price) $500,000.00

AMERICAN RAMP COMPANY - SCOPE OF WORK

e TASK 1 - Hybrid Skatepark Design Concepts
e TASK 2 - Stamped and Sealed Construction Documents
e TASK 3 - Construction

TASK 1.0 CONCEPTUAL DESIGN SERVICES

1.1 Project Start-Up Meeting
¢ Meet with project team, stakeholders, and team consultants to review scope of work, schedule, project goals,
and common understanding of the project.
e Review and finalization of work plan including proposed site program.
e Identify project representatives and communications protocol.

1.2 Project Site Visit & Documentation
o Walk project site with staff to review opportunity and constraints of existing site conditions.
e Take drone scans of the site for Propeller software if air space allows

1.3 Data Gathering
¢ Obtain any maps, topographical and historical data of site.
¢ Obtain any soil studies that have been done on or near the site
e Summarize meeting findings with group

1.4 Present Conceptual Design Package
e Create preliminary skatepark concepts integrating the finding of the site walk and including some or all of
the modular skate ramps located at the Houghton Park & Ride site
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601 McKinley Ave.

Joplin, MO 64801 ‘QMERICAN
o Verify design is responsive to site conditions and budget.
e Provide illustrations skatepark design

1.5 Cost Estimate and Quantities
e Provide general cost estimate based on unit sums for proposed skatepark.
e Provide opinion of construction costs

1.6  Revise Conceptual Designs
e Revise conceptual design based on feedback from plan review.

1.7 Present Approved Design Package (Virtual)
e Present Design Package
e Obtain specific input for revisions.

Task 1 Deliverables:

Project schedule.
Conceptual design package.
Phasing plan if needed.
Construction cost estimate

TASK 2.0 CONSTRUCTION READY DOCUMENTS

2.1 Site Plan/Layout Plan
e Provide location of skatepark perimeter and elements using horizontal coordinate curve data and/or
horizontal dimensioning.

2.2 Grading & Drainage/Utility Plan
¢ Show vertical spot elevations of skatepark surfaces and adjacent skatepark elements.
¢ Location and sizing of necessary drainage structures, sizing and location of pipe daylight, invert and finish
grades of drains.

2.3 Materials Plan
¢ Identify material types to be located within the skatepark.
e Reference all relevant construction details, cross sections, and manufactures specifications.

2.4 Sections/ Elevation Plan
e Show vertical cross sections sufficient to relay all sculptural and geometric elements within the skatepark
design.
e Show vertical relations of skatepark perimeter to adjacent grades, berms, buffers & landscaping areas.
¢ Provide keynote legend depicting section cuts in plan view.
¢ Show horizontal and vertical dimensions on cross sections.

2.5 Construction Details
e Provide sufficient construction detailing for the construction of the skatepark
e Provide all proposed manufacturers details / specifications.

2.6 Specifications
e Provide CSI (Construction Specification Institute) format specifications for all skatepark items.
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2.7 Review Period

e Submit construction drawings & specifications.
e Address & correct any redline drawings and specification comments from client review.

Task 2 Deliverables:
e One (1) set of Final reproducible drawings sent electronically to the Owner.
e One (1) set of construction specifications in the CSI format as amended by Owner sent electronically to
Owner, Sealed and Stamped.

TASK 3.0 CONSTRUCTION

3.1 Inclusions
e Bonding (Payment and Performance)
Materials
Machinery
Fine grading
Forming
Metals
Concrete work as specified in design
Disassembly, transport, reassembly, and freshening of some or all modular skate ramps

3.2 Exclusions
e Demo of existing skatepark
o *Permits
e Survey work
e Any landscaping

3.3 City Provided Conditions

e *Clear and grub and grade flat
Continuous Construction Access
Access to water
An area to stage materials and machinery
Any existing site data
Utilities marked

*Can provide if desired for additional fees

Deliverables:

It is anticipated that we will be able to provide a +/- 7,500sqft hybrid style skatepark for the budget shown. This
skatepark will be a mixture of concrete flatwork and shotcrete as well as moving some or all of the ramps from the
park and play site and adding additional ramps.

Anticipated timeline is to have the project completed by fall of 2026.



