

BID REPORT

PROJECT NAME: 5th/8th Watermain Replacement
 CIP NO: WAC 1340000
 JOB NO: 09-22-PW
 PROJECT ENGINEER: Craig L Martin

ADDENDA ISSUED: 0

BIDS DUE: 08/29/23
 TIME: 2:00 PM
 LOCATION: Council Chambers
 COUNCIL ACTION: 09/19/23

Engineer's Estimate: \$2,359,459.00

	Schedule A	Schedule B	Schedule C	Total
HCON Incorporated	\$ 1,881,152.57	\$ 283,780.00	\$ 202,585.00	\$ 2,367,517.57
Strickland and Sons Excavation	\$ 1,788,228.40	\$ 236,618.00	\$ 189,896.00	\$ 2,214,742.40
Marshbank Construction	\$ 2,310,361.73	\$ 275,762.00	\$ 205,780.00	\$ 2,791,903.73
Shoreline Construction	\$ 1,959,478.32	\$ 322,620.00	\$ 213,345.00	\$ 2,495,443.32
Laser Underground & Earthworks	\$ 2,211,255.57	\$ 330,090.00	\$ 307,280.00	\$ 2,848,625.57
SCI Infrastructure	\$ 1,958,044.62	\$ 207,370.00	\$ 156,545.00	\$ 2,321,959.62
Northwest Cascade	\$ 2,117,603.20	\$ 219,762.00	\$ 160,080.00	\$ 2,497,445.20
RW Scott Construction	\$ 2,076,962.43	\$ 214,990.20	\$ 154,165.33	\$ 2,446,117.96
Rodarte Construction	\$ 1,959,252.47	\$ 274,562.00	\$ 197,696.25	\$ 2,431,510.72
Kar-Vel Construction	\$ 2,436,314.82	\$ 284,456.00	\$ 174,875.00	\$ 2,895,645.82
Pivetta Brothers Construction	\$ 2,268,647.40	\$ 284,833.40	\$ 220,614.80	\$ 2,774,095.60