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Certificate of Engineer:

The Special Provisions and drawings contained herein have been prepared by or under
the direction of the undersigned, whose seal as a Professional Engineer licensed to
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9/28/2020

Marc Edwin Kendall, PE
Project Engineer

Approved for Construction:
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INVITATION TO BID

Notice is hereby given that the City of Kirkland will receive sealed bids in the office of the
Purchasing Agent, City Hall, 123 Fifth Avenue, Kirkland, Washington, at 2:00 PM local time on
Tuesday, October 28, 2020, for the project hereinafter referred to as:

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200
JOB NO. 39-19-PW
Federal Aid No: HSIP-2412(011)

Due to Governor Inslee’s Stay Home Stay Healthy proclamation, the public bid opening will be
available online at the following link:
http://kirkland.granicus.com/player/camera/7?publish_id=1308

A recorded version will be posted online with the bid results. Bidders choosing to hand deliver
their bids will submit their bids at City Hall. Entering at the North entrance of 123 5th AVE
Kirkland, WA 98033, you will press the button for the RING doorbell on the door. Staff members
will accept your bid and date/time stamp your submission.

At said time all bids will be opened and publicly read aloud. Each bid shall be accompanied by
a bid proposal deposit in the form of a cashier's check or a bond issued on a form acceptable to
your surety made payable to the City of Kirkland for a sum of not less than five percent (5%) of
the total bid amount. No bid shall be considered unless accompanied by such bid proposal
deposit. Incomplete proposals and proposals received after the time stated above will not be
considered. Faxed or emailed responses are not acceptable.

The work to be performed under these specifications consists of furnishing all labor, tools,
materials, and equipment necessary for construction of the NE 124th St & 113th Ave NE
Crosswalk Upgrade project. Specific work includes, but is not limited to, revisions to signal head
types and locations, relocation of signal pole terminal cabinets, rewiring of traffic signal,
installation of signs, traffic control and other work. Contract award will be made to the lowest,
responsible, responsive bidder. The estimated cost for this project is in a range of $75,000 to
$125,000.

The City will not sell bid packages. Plans, specifications, and addenda may be viewed and
obtained online at www.bxwa.com. Click on: “Posted Projects”; “Public Works”, “City of
Kirkland”. The Bidders List is maintained by the Builder's Exchange of Washington, Inc.
Registration for the bidder’s list may be made online, by phoning (425) 258-1303, or at Builder’s
Exchange of Washington located at 2607 Wetmore Ave, Everett, WA.

The City of Kirkland in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252,

42 USC 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
Assisted Programs of the Department of Transportation issued pursuant to such Act, hereby
notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to
this advertisement, disadvantaged business enterprises as defined at 49 CFR Part 26 will be
afforded full opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, national origin, or sex in consideration for an award.

Questions regarding this project shall be submitted in writing to Marius Eugenio Jr. via email at
meugenio@kirklandwa.gov. Questions via phone will not be accepted. Bidders shall submit
guestions no later than 2:00 p.m. on October 26, 2020.
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The City reserves the right to reject any and all bids, and to waive any informalities in the

bidding, and to make the award to the lowest, responsive, responsible bidder as best serves the
interests of the City.

No bids may be withdrawn within forty-five (45) days after the actual date of the bid opening.

Published: Seattle Times — October 7, 2020; October 14, 2020, and October 21, 2020.
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CITY OF KIRKLAND
INFORMATION FOR BIDDERS

Bidders must bid on all items contained in the proposal.

The omission or deletion of any bid item will be considered non-responsive and shall be cause for
rejection of the bid.

Submit your proposal on the Bid Proposal and other forms which are enclosed, or make a copy of the
required forms and submit these documents.

The following forms must be executed in full with submittal of the bid:

1.
2.
3.

BIDDER RESPONSIBILITY CRITERIA CHECKLIST

SUBCONTRACTOR RESPONSIBILITY CRITERIA CHECKLIST

PROPOSAL

The lump sum or unit prices must be shown in the spaces provided on the bid schedule.

Show total bid price in both words and figures on the Proposal.
The Proposal form must be completed in full, signed and dated.
BID BOND

A surety issued bid bond must be executed by the bidder and its surety company. The amount of
the bid bond shall be not less than five percent (5%) of the total amount bid and may be shown in
dollars or on a percentage basis. (A cashier’'s check payable to the City of Kirkland and issued
for an amount not less than 5% of the total bid may be submitted in lieu of a bid bond.)

NONCOLLUSION AFFIDAVIT - Notarized
STATEMENT OF BIDDER'S QUALIFICATIONS

This form must be filled in and signed. The owner reserves the right to check all statements and
to judge the adequacy of the bidder's qualifications.

SUBCONTRACTOR IDENTIFICATION LIST

This form must be completed for HVAC, plumbing, and electrical subcontractors if the estimate
exceeds $1,000,000.

The following forms are to be executed after the contract is awarded:

1.

CONTRACT

This agreement is to be executed by the successful bidder.
PERFORMANCE AND PAYMENT BOND

To be executed by the successful bidder and its surety company.

CONTRACTOR'S DECLARATION OF OPTION FOR MANAGEMENT OF STATUTORY
RETAINED PERCENTAGE; RETAINED PERCENTAGE ESCROW AGREEMENT

To be executed by the successful bidder based on bidder's selection of option.
CERTIFICATES OF INSURANCE

To be executed by the successful bidder and by an acceptable insurance company. The City of
Kirkland must be named as an additional insured.

STATEMENT(S) OF INTENT TO PAY PREVAILING WAGES

Affidavit certifying all employees of Contractor and Subcontractor shall be paid no less than the
Prevailing Wage Rate(s) as determined by the Industrial Statistician of the Washington State
Department of Labor and Industries.

SPECIAL NOTE: Prior to commencing work, the contractor and all subcontractors must have

applied and paid for a City of Kirkland business license

BID PROPOSAL -2 -
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CITY OF KIRKLAND
Bidder Responsibility Criteria

It is the intent of City to award a contract to the low responsible bidder. Before award, the
bidder must meet the following bidder responsibility criteria to be considered a responsible

bidder.

The bidder may be required by the City to submit documentation demonstrating

compliance with the criteria. The bidder must:

[l

[l

Have a current certificate of registration as a contractor in compliance with
chapter 18.27 RCW, which must have been in effect at the time of bid submittal;

Have a current Washington Unified Business Identifier (UBI) number;

Have:

a. Industrial Insurance (workers’ compensation) coverage for the bidder’s
employees working in Washington, as required in Title 51 RCW;

b. A Washington Employment Security Department number, as required in
Title 50 RCW,

c. A Washington Department of Revenue state excise tax registration
number, as required in Title 82 RCW,

Not be disqualified from bidding on any public works contract under RCW
39.06.010 or 39.12.065(3). Meet responsibility criteriain RCW 39.04.350

Until December 31, 2017, not have violated more than one time the off-site,

prefabricated, non-standard, project specific items reporting requirements of
RCW 39.04.370.

For public works projects subject to the apprenticeship utilization

requirements of RCW 39.04.320, not have been found out of compliance
by the Washington state apprenticeship and training council for working
apprentices out of ratio, without appropriate supervision, or outside their
approved work processes as outlined in their standards of apprenticeship
under chapter 49.04 RCW for the one-year period immediately preceding
the first date of advertising for the project.

BID PROPOSAL -3 -
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CITY OF KIRKLAND
SUBCONTRACTOR RESPONSIBILITY CRITERIA

[ A. The Contractor shall include the language of this section in each of its first tier

subcontracts, and shall require each of its subcontractors to include the same language
of this section in each of their subcontracts, adjusting only as necessary the terms used
for the contracting parties. Upon request of the Owner, the Contractor shall promptly
provide documentation to the Owner demonstrating that the subcontractor meets the
subcontractor responsibility criteria below. The requirements of this section apply to all
subcontractors regardless of tier.

At the time of subcontract execution, the Contractor shall verify that each of its first  tier
subcontractors meets the following bidder responsibility criteria:

] 1.

[ 2.

] 3.

Have a current certificate of registration in compliance with chapter 18.27 RCW,
which must have been in effect at the time of subcontract bid submittal;

Have a current Washington Unified Business Identifier (UBI) number;

Have:

a) Industrial Insurance (workers’ compensation) coverage for the
subcontractor’s employees working in Washington, as required in Title 51 RC

b) A Washington Employment Security Department number, as required in Title
50 RCW;

c) A Washington Department of Revenue state excise tax registration number,
as required in Title 82 RCW;

d) An electrical contractor license, if required by Chapter 19.28 RCW;

e) An elevator contractor license, if required by Chapter 70.87 RCW.

Not be disqualified from bidding on any public works contract under RCW
39.06.010 or 39.12.065 (3). Meet responsibility criteria in RCW 39.04.350

Until December 31, 2017, not have violated more than one time the off-site,

prefabricated, non-standard, project specific items reporting requirements of RCW
39.04.370.

For public works projects subject to the apprenticeship utilization

requirements of RCW 39.04.320, not have been found out of compliance by
the Washington state apprenticeship and training council for working
apprentices out of ratio, without appropriate supervision, or outside their
approved work processes as outlined in their standards of apprenticeship
under chapter 49.04 RCW for the one-year period immediately preceding
the first date of advertising for the project.

BID PROPOSAL - 4 -
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#

CITY OF KIRKLAND ﬂ%‘%
BID PROPOSAL —

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)

To: Director of Finance
City of Kirkland
123 Fifth Avenue
Kirkland, Washington 98033

The undersigned, hereinafter called the Bidder, declares that the only persons or parties
interested in this proposal are those named herein; that this proposal is in all respects fair and
without fraud; that it is made without collusion with any official or employee of the City of Kirkland,
hereinafter called the Owner; and that the proposal is made without any connection or collusion
with any person making another proposal on this contract.

The bidder further declares that it has carefully examined the contract documents for the
construction of the project; that it has personally inspected the site; that it has satisfied itself as to
the quantities involved, including materials and equipment and conditions of work involved,
including the fact that the description of the quantities of work materials, as included herein, is
brief and is intended only to indicate the general nature of the work and to identify the said
guantities with the detailed requirements of the contract documents; and that this proposal is
made according to the provisions and under the terms of the contract documents, which
documents are hereby made a part of this proposal.

The bidder further agrees that it has exercised its own judgment regarding the interpretation of
subsurface information and has utilized all data which it believes pertinent from the engineer-
architect, owner, and other sources in arriving at its conclusions.

The bidder agrees to hold its bid proposal open for 45 days after the actual date of bid opening
and to accept the provisions of the Instructions to Bidders regarding disposition of bid bond.

The bidder agrees that if this proposal is accepted, it will, within ten (10) calendar days after
notification of acceptance, execute the contract with the Owner in the form of contract included in
the contract documents, and will, at the time of execution of the contract, deliver to the Owner the
Performance and Payment Bond and all Certificates of Insurance required therein, and will, to the
extent of its proposals, furnish all machinery, tools, apparatus, and other means of construction
and do the work in the manner, in the time, and according to the methods as specified in the
contract documents and required by the engineer or other project manager designated
thereunder.

The bidder further agrees, if awarded the contract, to begin work within ten (10) calendar days
after the date of the execution of the contract and to complete the construction within the time
specified in Section 1-08.5 of the Special Provisions.

In the event the bidder is awarded the contract and shall fail to complete the work within the time
limit or extended time limit agreed upon as more particularly set forth in the contract documents,
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liquidated damages shall be paid to the Owner per the specifications contained in the contract
documents.

The bidder further proposes to accept as full payment for the work proposed herein, the amounts
computed under the provisions of the contract documents and based upon the lump sum and unit
price amounts entered by the bidder for the various bid items included in the Bid Schedule. The
bidder further agrees the lump sum and unit prices entered for the various bid items included in
the Bid Schedule include all use taxes, overhead, profit, bond premiums, insurance premiums
and all other miscellaneous and incidental expenses as well as all costs of materials, labor, tools
and equipment required to perform and complete the work.

Within the three-year period immediately preceding the date of the bid solicitation for this
Project, bidder has not been determined by a final and binding citation and notice of
assessment issued by the department of labor and industries or through a civil judgment
entered by a court of limited or general jurisdiction to have willfully violated, as defined in
RCW 49.48.082, any provision of chapter 49.46, 49.48, or 49.52 RCW.

The undersigned bids and agrees to complete all construction of the NE 124th St & 113th Ave
NE Crosswalk Upgrade; JOB NO. 39-19-PW for the following:

Total Computed Price (in figures): $

Washington State Sales Tax 10% (in figures): $not applicable

Total Bid (in figures): $

Total Bid (in words):

Receipt of Addenda No(s). is hereby acknowledged.

| certify (or declare) under penalty of perjury under the laws of the State of Washington
that the foregoing is true and correct:

CONTRACTOR (Firm Name) Location or Place Executed: (City, State)
By Name and title of person signing
(Indicate whether Contractor is Partnership, Date

Corporation, or Sole Proprietorship)

Washington State Contractor's Contractor's Industrial Insurance

BID PROPOSAL - 6 -
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Registration Number Account Number
Employment Security Identification Uniform Business Identification
Number (UBI) Number

Contractor's Address:

Telephone Number

Fax Number

EMAIL
**  Bid proposal to be submitted in a sealed envelope marked "Bid Enclosed" for
NE 124th St & 113th Ave NE Crosswalk Upgrade; JOB NO. 39-19-PW .

BID PROPOSAL - 7 -
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CITY OF KIRKLAND
BID SCHEDULE

NE 124th St & 113th Ave NE Crosswalk Upgrade
JOB NO. 39-19-PW

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown. All entries must be typed or
entered in ink.

Item Spec Est.

No. Item Description Ref. Qty. | Unit Unit Price Amount
1 Minor Change 1-04.4(1) 1 FA | $ 2,000 | $ 2,000
2 Record Drawings (Minimum Bid $1,000) 1-05.18 1 LS |$ $
3 COVID-19 Health and Safety Plan 1-07.1 1 LS |$ $
4 SPCC Plan 1-07.15 1 LS |$ $
5 Mobilization 1-09.7 1 LS |$ $
6 Flaggers, min. Unit Contract Price $70 1-10.512) | 320 | HR | $ $
7 Traffic Control Supervisor 1-10.5(2) 1 LS | $ $
8 Construction Signs Class A 1-10.5(2) | 126 SF | $ $
9 Off-Duty Uniformed Police Officer 1-10.5(2) | 24 HR | $ $
10 Other Temporary Traffic Control 1-10.5(2) 1 LS | $ $
11 Erosion/Water Pollution Control 8-01 1 LS | $ $
12 Traffic Signal System, Complete 8-20 1 LS | $ $
13 Plastic Stop Line 8-22 118 LF | $ $
14 Plastic Crosswalk Line 8-22 788 SF | $ $
15 Removing Plastic Crosswalk Line 8-22 788 SF |$ $
16 Removing Plastic Line 8-22 91 LF | $ $

Temporary Pavement Marking — Short
17 Duration 8-23 200 LF | $ $

TOTAL COMPUTED PRICE: $

BID PROPOSAL - § -
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BID DEPOSIT

Herewith find deposit in the form of a cashier’s check or certified check in the amount of

$ , which amount is not less than five percent (5%) of the total bid.

SIGN HERE

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal, and

, as Surety, are

held and firmly bound unto the City of Kirkland, as Obligee, in the penal sum of

dollars, for the payment of which the

Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,

jointly and severally, by these presents.

The condition of this obligation is such that if the Obligee shall make any award to the Principal for

Project Name Job Number

according to the terms of the proposal or bid made by the Principal therefor, and the Principal shall duly
make and enter into a contract with the Obligee in accordance with the terms of said proposal or bid and
award and shall give bond for faithful performance thereof, with Surety or Sureties approved by the Obligee;
or if the Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal amount of the
deposit specified in the call for bids, then this obligation shall be null and void; otherwise it shall be and
remain in full force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and
liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 20

PRINCIPAL: SURETY:

Note: If a Bid Bond is provided, it must be accompanied by a power of attorney which appoints the
Surety’s true and lawful attorney-in-fact to make, execute, seal and deliver this Bid Bond.

BID PROPOSAL -9 -
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CITY OF KIRKLAND
NONCOLLUSION DECLARATION

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2. That by signing the signature page of this proposal, | am
deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of passible bid rigging, bidder collusion, or octher fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.

SR COT Form 2720361 EF
072011
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CITY OF KIRKLAND
STATEMENT OF BIDDER'S QUALIFICATIONS

Contractor Name: Contact:

Business Address:

Business phone: Fax:

Number of years the Contractor has been engaged in the construction business under the present
firm name:

Describe the general character of work performed by your company:

List five projects of a similar nature which Contractor has completed within the last 10 years.
Include contract amount and contact information for references:

Year
Project Name Amount Owner/Agency Contact Phone Completed

List major equipment anticipated to be used on this project; indicate whether Contractor-owned
or to be leased from others:

Bank reference(s):

Washington State Contractor Registration No.:

Uniform Business Identification No.:

| certify that other contracts now in progress or hereafter obtained will not interfere with timely
performance of the City of Kirkland project should | become the successful bidder.

Authorized Signature:

Print Name: Title:

BID PROPOSAL - 11 -
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CITY OF KIRKLAND
UNDERUTILIZED DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION CERTIFICATION

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)

A
'7’ g::gﬂ'gt:;i?ﬁmspoﬂaﬁm Underutilized Disadvantaged Business
Enterprise Utilization Certification
To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement fo its sealed Bid Proposal, an
Underutilized Disadvantaged Business Enterprise (UDBE) UMilization Certification. The Contracting Agency shall consider
as non-responsive and shall reject any Bid Proposal that does not contain a UDBE Utilization Certification which properly
demonstrates that the Bidder will meet ihe UDBE participation requirements in one of the manners provided for in the
praposed Contract. Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An
example form has been provided on Page 3. The successful Bidder's UDBE Utilization Certification shall be deemed a
part of the resulting Contract

Box 1: certifies that the UDBE firms listed below have been contacted
regarding participation on this project. If this Bidder is successful on this project and is awarded the Contract, it shall
assure that subcentracts or supply agreements are executed with named UDBEs. (If necessary, use additional sheets.}

Box 2:
Column 1 Colurnn 2 Column 3 Column 4 Colurmn 5
Name of UDBE Project Role Description of Work Dollar Amount Dollar Amount

{See instructions)

{See instructions)

(See instructionsy

Subcontracted
to UDBE
(See instructions)

to be Applied
Towards Goal
(See instructions)

Underutilized Disadvantaged Business
Enterprise Condition of Award Contract Geal

5 By checking Box 5 the Bidder is stating that their attempts to solicit sufficient UDBE participation to meet
the COA Contract goal has been unsuccessful and good faith effert will be submitted in accerdance with
Section 1-02.9 of the Contract

DOT Form 272-056U
Revised 03/2018

Total UDBE Commitment Dollar Amount

Box 3

Box 4

BID PROPOSAL - 12 -
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'7' Washington State Underutilized Disadvantaged Business
of Enterprise Utilization Certification

To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement to its sealed Bid Proposal, an
Underutilized Disadvantaged Business Enterprise (UDBE) Utilization Certification. The Contracting Agency shall consider
as non-responsive and shall reject any Bid Proposal that does not contain a UDBE Utilization Certification which properly
demonstrates that the Bidder will meet the UDBE participation requirements in one of the manners provided for in the
proposed Contract, Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An
example form has been provided on Page 3. The successful Bidder's UDBE Utilization Certification shall be deemed a
part of the resuiting Contract.

Box 1. A Plus Construction Company certifies that the UDBE firms listed below have been contacted
regarding participation on this project. If this Bidder is successful on thisci)ro'ect and is awarded the Contract, it shall
assure that subcontracts or supply agreements are execlted with named UDBEs. (If necessary, use additional sheets.)

Box 2: US 395, 8pokane City Limits to Stevens County Line - Paving and Safety

Column 1 Column 2 Column 3 Column 4 Column 5
Name of UDBE Project Role Description of Work Dollar Amount Dollar Amount
(See instructions) {See instructicns) (See instructions) Subcontracted to be Applied
to UDBE Towards Goal
{See instructions) {See instructions)
A Plus Conslruction Prime Asphalt and concrete paving, asphalt milling, preleveling N/A 900,000
Cotmpany and pavement repair '
In the Line Services, Inc. |Subcontractor (Force Crack sealing 20,000 10.000
Account) ’ ”
In the Line Services, Inc. | Subcontractor Guideposts, Joint seal, pavement markers, temporary 200,000 200 000
signage, conslraction sign installation i’ '
The Regular Dealer Reulal and sales of highway construction and related 108,000 60,000
Everything Guys, LLC equipment and materials ’ :
Optimus Prime Trucking, | Subcontractor Dump Trucking 50.000 50.000
Inc. ’ )
Metalheads, Inc. Manufacturer Dowel Bars 75000 75.000
Erosion Under Contral Broker Erosion conlro] blankets, straw bales and wattles, sind bags 15.000 250
Co. !
{
Underutilized Disadvantaged Business 356,968.16  Total UDBE Cormmitment Doltar Amount 1,295,250
Enterprise Condition of Award Contract Goal Box 3 Box 4

5 By checking Box S the Bidder is stating that their attempts to solicit sufficient UDBE participation to meet
the COA Contract goal has been unsuccessful and goed faith effort will be submitted in accordance with
Section 1-02.9 of the Contract

DOT Form 272-056U
Revised 03/2018
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CITY OF KIRKLAND
UNDERUTILIZED DISADVANTAGED BUSINESS
ENTERPRISE (UDBE) WRITTEN CONFIRMATION DOCUMENT

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)

Al Washington Stat Underutilized Disadvantaged Business
77’ Departrment of Transportation Enterprise (UDBE) Written
Confirmation Document

See Contract Provisions: UDBE Document Submittal Requirements
Disadvaniaged Business Enferprise Participation

THIS FORM SHALL ONLY BE SUBMITTED TO A UDBE THAT IS LISTED ON TIHE CONTRACTOR’S
UNDERUTILIZED DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTITICATION.

THE CONTRACTOR SHALL COMPLETE PART A PRIOR TO SENDING TO THE UDBE.

PART A: To be completed by the bidder
The entries below shall be consistent with what is shown on the Bidder’s Underutilized Disadvantaged Business
Enterprise Utilization Certification. Failure {o do so will result in Bid rejection.

Contract Title:

DBidder’s Business Name:

UDBE’s Business Name:
Description of UDBE’s Work:

Dollar Amount to be Applied Towards UDBE Goal:

Dollar Amount to be Subcontracted to UDBE*:
*Optional Field

As an authorized representative of the Underutilized Disadvantaged Business Enterprise, I confirm that we
have been contacted by the Bidder with regard to the referenced project for the purpose of performing the Work
described above. If the Bidder is awarded the Contract, we will enter into an agreement with the Bidder to
participate in the project consistent with the information provided in Part A of this form.

Name (printed):

Signature:

Title:

Address: Date:

DOT Form 422-031U
Revised 06/2017
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MUST BE SUBMITTED WITH PROPOSAL

CITY OF KIRKLAND
UNDERUTILIZED DISADVANTAGED BUSINESS
ENTERPRISE (UDBE) BID ITEM BREAKDOWN FORM

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)
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MUST BE SUBMITTED WITH PROPOSAL

Instructions for Underutilized Disadvantaged Business Enterprise {UDBE) Bid Iltem Breakdown Form

Box 1: Previde the Contract Number as stated in the preject information webpage.

Box 2: Previde the Name of the project as stated in the project information webpage.

Box 3: Previde the Name of the bidder {Proposal holder} submitting Bid.

Box 4: Provide the name of the prime contractor's representative available to contact regarding this form.

Box 5: Provide the phone number of the prime contractor's representative available to contact regarding this form.

Box 6: Provide the email of the prime contractor’s representative available to contact regarding this form.

Column 1: Provide the Name of the Underutilized Disadvantaged Business Enterprise {UDBE) Firm. UDBE Firms can be
found using the saareh tanle nindar tha Lirm Cartificatine 2action of the Diversity Management and Compliance System
(DMCS) webpagt

Column 2: Provide the Bid Iterm Number (as it appears in the engineer's estimate bid check report) available on the project
information webpage.

Column 3: If the UDBE is performing only part of the bid item, mark "Partial”. If the UDBE is performing the entire bid
item, mark “Complete”.

Column 4: Provide the estimated guantity for the specific bid item. For trucking firms, use hour or another unit of measure.
Column 5: Provide a description ¢f the work to be perfermed by the UDBE.

Column &: Provide the price per unit and specify the type of unit used. For trucking firms, use hour ar another unit of
measure.

Column 7: Provide the estimated total unit cost amount per bid item.

JE e

Column 8: Provide the amount of the bid item being used to fulfil the UDBE goal. The work to be
ha nnneintant with the Codified Business Description of the UDBE provided in the DMCS webpage

Mabilization up to 10% is acceptable. if mobilization is more than 10% twivwniw nuwnnation
c et e e -y - TEQUESTE. The total amount shown for each DBE shall match the amount shown on the DBE
Utilizatien Certification Form.

Use Additional Sheets if necessary.

DOT Form 272-054
Revised 05/2019
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MUST BE SUBMITTED WITH PROPOSAL

CITY OF KIRKLAND
UNDERUTILIZED DISADVANTAGED BUSINESS
ENTERPRISE (UDBE) TRUCKING CREDIT FORM

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)

BID PROPOSAL - 18 -



MUST BE SUBMITTED WITH PROPOSAL

Submit this form &

Instruction to Bidder: The Bidder shall complete and submit the Underutilized Disadvantaged Business Enterprise (UDBE)
Trucking Credit Form in accordance with Section 1-02.9 of the Contract.

INSTRUCTIONS
Please note - All Fields are required
PART A: TO BE COMPLETED BY THE BIDDER

Federal Aid: Include the project federal-aid number.

County: Specify the County where the project will take place.

Contract #: Specify the Project Contract Number which can be found in the Engineer’s estimate bid check report.

Bid Item: Provide the Bid ltem Number (as it appears in the engineer’s estimate bid check report) for which trucking
services will be utilized.

Itern Description: Provide description of the bid item (as it appears in the engineer’s estimate bid check report) for which
trucking will be utilized.

Bidder: In this section, provide the bidder's legal name, title, Business address, Phone and email.

The bidder’s representative signature is required in addition to the date the form was signed.

PART B: TO BE COMPLETED BY THE UDBE TRUCKING FIRM

Question 1: Specify type of material that will be hauled (i.e. Sand, HMA, gravel)

Question 2: Specify the total number of operational trucks that will be used on the project.

Question 3: Specify the total number of operational trucks and trailers owned by the UDBE that will be used on the project.
Question 4: Specify the total number of operational trucks and trailers leased by the UDBE that will be used on the project.

UDBE Firm: In this section, provide the UDBE Firm’s legal name, UDBE Firm’s representative legal name and title,
certification Number (Found in the firm’s OMWBE Profile page in the CMWBE directory), Business address, Phone, fax
and email.

The UDBE Firm’s representative signature is required in addition to the date the form was signed.

DOT Form 272-058
Revised 05/2019
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MUST BE SUBMITTED WITH PROPOSAL

CITY OF KIRKLAND
SUBCONTRACTOR IDENTIFICATION FOR CONTRACTS ESTIMATED TO BE
IN EXCESS OF ONE MILLION DOLLARS ($1,000,000.00)

RCW 39.30.060 requires the following:

“(1) Every invitation to bid on a prime contract that is expected to cost one million
dollars or more for the construction, alteration, or repair of any public building or public
work of the state or a state agency or municipality as defined under
RCW 39.04.010 ... shall require each prime contract bidder to submit:

(a) Within one hour after the published bid submittal time, the names of the
subcontractors with whom the bidder, if awarded the contract, will subcontract for
performance of the work of: HVAC (heating, ventilation, and air conditioning);
plumbing as described in chapter 18.106 RCW; and electrical as described in
chapter 19.28 RCW, or to name itself for the work; or

(b) Within forty-eight hours after the published bid submittal time, the names of the
subcontractors with whom the bidder, if awarded the contract, will subcontract for
performance of the work of structural steel installation and rebar installation.

The prime contract bidder shall not list more than one subcontractor for each category
of work identified, unless subcontractors vary with bid alternates, in which case the
prime contract bidder must indicate which subcontractor will be used for which
alternate. Failure of the prime contract bidder to submit as part of the bid the names
of such subcontractors or to name itself to perform such work or the naming of two or
more subcontractors to perform the same work shall render the prime contract
bidder's bid non-responsive and, therefore, void."

Each bidder shall submit a list of:

1. HVAC, plumbing, electrical, structural steel installation, and rebar installation
subcontractors; and

2. The specific items of work those subcontractors will perform on the contract;
and

3. The specific items of work that will be performed by the bidder on the contract
relating to work described in RCW 39.30.060.

BID PROPOSAL - 20 -



MUST BE SUBMITTED WITH PROPOSAL

CITY OF KIRKLAND
SUBCONTRACTOR IDENTIFICATION LIST

*REQUIRED IF ESTIMATE AMOUNT EXCEEDS $1,000,000 (Reference RCW 39.30.060
RCW)

Proposed Subcontractors and items of work to be performed:
Subcontractor Name:
HVAC Item Numbers:

Subcontractor Name:
Plumbing Item Numbers:

Subcontractor Name:
Electrical Item Numbers:

Subcontractor Name:
Structural Steel Installation Item Numbers:

Subcontractor Name:
Rebar Installation ltem Numbers:

- make additional pages if necessary -
Work to be performed by Prime Contractor:
Item Numbers:

BID PROPOSAL - 21 -



MUST BE SUBMITTED WITH PROPOSAL

CITY OF KIRKLAND
CONTRACTOR CERTIFICATION
WAGE LAW COMPLIANCE

NE 124th St & 113th Ave NE Crosswalk Upgrade
CIP NO. NMC0120200

JOB NO. 39-19-PW

Federal Aid No: HSIP-2412(011)

Al
Washington State
" Department of Transportation

Contractor Certification
Wage Law Compliance - Responsibility Criteria
Washington State Public Works Contracts

FAILURE TO RETURN THIS CERTIFICATION AS PART OF THE BID PROPOSAL PACKAGE WILL
MAKE THIS BID NONRESPONSIVE AND INELIGIBLE FOR AWARD

| herehy certify, under penalty of perjury under the laws of the State of Washington, on behalf of the firm
identified below that, to the best of my knowledge and belief, this firm has NOT been determined by a final
and binding citation and notice of assessment issued by the Washingten State Department of Labor and
Industries or through a civil judgment entered by a court of limited or general jurisdiction to have willfully
violated, as defined in RCW 49.48.082, any provision of RCW chapters 49.46, 49,48, or 49,52 within three
(3) years prior to the date of the Call for Bids.

Bidder Name:
Name of Gontractor/Bidder - Print full legal entity name of firm
By:
Signature of authorized person Print Name of person making certifications for firm
Title: Place:
Title of person signing certificate Print city and state where signed
Date:

Form 272-009
082017
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MUST BE SUBMITTED WITH PROPOSAL

CITY OF KIRKLAND
BIDDER'S CHECKLIST

Have you reviewed the Bidder Responsibility and Subcontractor Responsibility Criteria?

N

Have you enclosed a bid bond or certified check with your bid? (Must be at least 5% of the
total amount bid)

Have you entered a bid amount for all items and all schedules?

Do the written amounts of the proposal agree with the amounts shown in the figures?
Have you acknowledged receipt of addenda?

Has the proposal been properly completed and signed?

Have you completed the Statement of Bidder's Qualifications?

© N o gk w

Have you completed the City of Kirkland Non-collusion Affidavit?
10. Bid proposal to be submitted in a sealed envelope marked "Bid Enclosed" for:

BID PROPOSAL -23 -
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CITY OF KIRKLAND

PUBLIC WORKS AGREEMENT

NE 124th St & 113th Ave NE Crosswalk Upgrade
JOB NO. 39-19-PW

This agreement is made and entered into this day of , 20 , by and between
CONTRACTOR NAME, hereinafter called the "Contractor" and the City of Kirkland, hereinafter called the
"City."

WITNESSETH:

Whereas, pursuant to the invitation of the City extended through an officially published "Invitation to Bid,"
the Contractor did, in accordance therewith, file with the City a proposal containing an offer which was
invited by said notice, and

Whereas, the City has heretofore determined that said offer was the lowest responsible bid submitted;
now, therefore, it is agreed:

Section 1. That Contractor shall comply in every way with the requirements of those certain
specifications entitled: “NE 124th St & 113th Ave NE Crosswalk Upgrade, Job No. 39-19-PW”

The further terms, conditions and covenants of the contract are set forth in the following contract
documents which are hereby made a part of this agreement by actual attachment or by this reference
thereto as follows:

A. Invitation to Bid, as published by the City.
B. Specifications prepared for this project by the City and named above by title.
C. Detailed Plans listed and described in said Specifications, together with those which may be

issued as supplements thereof.

D. The bid proposals submitted by the Contractor as to those items and/or alternatives accepted by
the City.

E. Any written change orders, additions or deletions, if any, issued by the City, pursuant to this
agreement.

F. Indemnification and insurance provisions included in the project documents shall apply to this
agreement.

Section 2. In consideration of faithful compliance with the terms and conditions of this agreement,

whether set forth herein or incorporated by reference, the Owner shall pay to the Contractor, at the times

and in the manner provided in said specifications, the total sum of dollars

63 ) which sum is subject, however, to increase or decrease in such proportion as the

guantities named in said proposal are so changed, all as in said specifications and proposal provided.

In witness whereof, said Contractor and said City have caused this agreement to be executed on the day
and year first written above.

CONTRACTOR (Firm Name)

6_Kirkland Contract Package.docx
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Signature of authorized officer Name and title of officer (print or type)

WA Contractor's Registration Number Industrial Insurance Account Number

Uniform Business ldentification (UBI) Number Phone Number

(For corporations, LLC’s and other legal entities)

STATE OF WASHINGTON )
) SS
COUNTY OF KING )
On this day before me, the undersigned, a Notary Public in and for the State of Washington, duly commissioned
and sworn, personally appeared , to me known to be the
of , the legal entity that executed the foregoing instrument,

and acknowledged the said instrument to be the free and voluntary act and deed of said legal entity, for the uses
and purposes therein set forth, and on oath stated that he/she was authorized to sign said instrument.

Given under my hand and official seal this day of , 2

Print Name:

NOTARY PUBLIC in and for the State of
Washington, residing

Commission expires:

(For individuals and d/b/a’s)

STATE OF WASHINGTON )
) SS
COUNTY OF KING )

On this day before me, the undersigned, a Notary Public in and for the State of Washington, duly commissioned
and sworn, personally appeared and
to me known to be the individual(s) described herein and who
executed the foregoing instrument, and acknowledged that he/she/they signed the same as his/her/their free and
voluntary act and deed, for the uses and purposes therein mentioned.

Given under my hand and official seal this day of , 2

Print Name:

NOTARY PUBLIC in and for the State of
Washington, residing

Commission expires:

CITY OF KIRKLAND

BY:
Tracey Dunlap, Deputy City Manager

6_Kirkland Contract Package.docx
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Surety to have an A.M. Best rating of A-:VII or better.

Gl'r,,

Bond No.

KNOW ALL PERSONS BY THESE PRESENTS, that CONTRACTOR NAME, as Principal, and
, (insert name of surety), as Surety, a corporation duly

organized under the laws of the State of , (insert Surety’s state of incorporation), and authorized
to do business as a surety in the State of Washington, are held and firmly bound unto the City of Kirkland (City) in
the sum of dollars ($ ), lawful money of the United States

of America, plus the total amount of extra orders issued by the City to the Principal pursuant to the terms of the
Contract referred to in the next succeeding paragraph hereof, for the payment whereof Principal and Surety bind
ourselves, and our heirs, executors, administrators, representatives, successors, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the Principal has been awarded, and is about to enter into, a written Contract with the City for
NE 124th St & 113th Ave NE Crosswalk Upgrade, Job #39-19-PW, which is hereby made a part of this bond as
if fully set forth herein;

NOW, THEREFORE, the condition of this bond is such that:

1. If the Principal shall completely and faithfully perform all of its obligations under the Contract, including any
warranties required thereunder, and all modifications, amendments, additions, and alterations thereto,
including modifications which increase the contract price or time for completion, with or without notice to the
surety; and

2. If the Principal shall indemnify and hold the City harmless from any and all losses, liability, damages, claims,
judgments, liens, costs, and fees of any type that the City may be subject to because of the failure or default
of the Principal in the performance of any of the terms, conditions, or obligations of the Contract, including all
modifications, amendments, additions, and alterations thereto, and any warranties required thereunder;

THEN THIS obligation shall be null and void; otherwise to remain in full force and effect. If the City shall declare
Principal to be in default of the Contract, and shall so notify Surety, Surety shall, within a reasonable time which
shall not exceed 14 days, except for good cause shown, notify the City in writing of the manner in which surety will
satisfy its obligations under this Bond.

Nonpayment of the Bond premium will not invalidate this Bond nor shall the City be obligated for the payment
thereof. The Surety hereby waives notice of any modification of the Contract or extension of time made by the City.

Signed this day of , 2
Principal: Surety:
By: By:
Title: Title:
Address: Address:
City/Zip: City/Zip:
Telephone: ( ) Telephone: ()

Note: A power of attorney must be provided which appoints the Surety's true and lawful attorney-in-fact to
make, execute, seal and deliver this performance bond.

6_Kirkland Contract Package.docx
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%H'Nj LABOR, MATERIAL AND TAXES PAYMENT BOND
Surety to have an A.M. Best rating of A-:VIl or better.

Gl'r,,

Bond No.

KNOW ALL PERSONS BY THESE PRESENTS, that, CONTRACTOR NAME, as Principal, and
, (insert name of surety), as Surety, a corporation
duly organized under the laws of the State of (insert Surety’s state of
incorporation), and authorized to do business as a surety in the State of Washington, are held and firmly
bound unto the City of Kirkland (City) for the use and benefit of claimants as hereinafter defined, in the
sum of Dollars ($ ), lawful money of the United
States of America, plus the total amount of any extra orders issued by the City, for the payment whereof
Principal and Surety bind themselves, their heirs, executors, administrators, representatives, successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has been awarded, and is about to enter into, a Contract with City of Kirkland for
NE 124th St & 113th Ave NE Crosswalk Upgrade, Job #39-19-PW, which contract is by this
reference made a part hereof;

WHEREAS, the contract is a public works contract, subject to the provisions of RCW Titles 39 and 60;

NOW, THEREFORE, the conditions of this obligation are such that, if the Principal shall promptly make
payment to all claimants as hereinafter defined, for (a) all labor and material used or reasonably required
for use in the performance of the contract and (b) all taxes, increases, and penalties incurred on the
above-referenced contract under Titles 50, 51, and 82 RCW which may be due, then this obligation shall
be void; otherwise, it shall remain in full force and effect, subject, however, to the following conditions:
A claimant is defined as and includes (a) a person claiming to have supplied labor or materials for the
prosecution of the work provided for in the contract, including any person having direct contractual
relationship with the contractor furnishing the bond or direct contractual relationship with any
subcontractor, or an assignee of such person, (b) the state with respect to taxes incurred on the above-
referenced contract under Titles 50, 51, and 82 RCW which may be due and (c) any other person or
entity as allowed or required by law.

3.  The Principal and Surety hereby jointly and severally agree with the City that every claimant as
herein defined, who has not been paid in full prior to Final Acceptance of the project, or materials
were furnished by such claimant, has an action on this bond for such sum or sums as may be justly
due claimant, and may have execution thereon. The City shall not be liable for the payment of any
costs or expenses of any such suit or action.

(Form continues on next page)

6_Kirkland Contract Package.docx
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4.  No suit or action shall be commenced hereunder by any claimant (except the state with respect to
taxes, increases, and penalties incurred on the above-referenced contract under Titles 50, 51, and
82 RCW which may be due) unless the claimant has sent the written notice required under RCW
Title 39 to the Principal and to the City’s Purchasing Agent by registered or certified mail, or by
hand delivery, no later than 30 days after Final Acceptance of the Project.

The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of record
against the improvement, whether or not claim for the amount of such lien be presented under and
against this bond.

The Surety hereby waives notice of any modification of the contract or extension of time made by the

City.

Signed this day of ,2
Principal: Surety:

By: By:

Title: Title:

Address: Address:

City/Zip: City/Zip:

Telephone: () Telephone: ()

Note: A power of attorney must be provided which appoints the Surety's true and lawful attorney-in-
fact to make, execute, seal and deliver this performance bond.

END OF LABOR, MATERIAL AND TAXES PAYMENT BOND FORM

6_Kirkland Contract Package.docx
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City of Kirkland Special Provisions
INTRODUCTION

The work on this project shall be accomplished in accordance with the Standard Specifications for Road,
Bridge and Municipal Construction, 2020 edition, as issued by the Washington State Department of
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter
(hereafter “Standard Specifications”). The Standard Specifications, as modified or supplemented by the
Amendments to the Standard Specifications and these Special Provisions, all of which are made a part of the
Contract Documents, shall govern all of the Work.

These Special Provisions supersede any conflicting provisions of the Standard Specifications, and the
foregoing Amendments to the Standard Specifications.

The accompanying Plans and these Specifications and any Addenda thereto, show and describe the location
and type of work to be performed under the NE 124th St & 113th Ave NE Crosswalk Upgrade.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources,
which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision supplements,
modifies, or replaces the comparable Standard Specification, or is a new Provision. The deletion, amendment,

alteration, or addition to any subsection or portion of the Standard Specifications is meant to pertain only to
that particular portion of the section, and in no way should it be interpreted that the balance of the section does

not apply.

The titles of headings of the Sections and subsections herein are intended for convenience or reference and
shall not be considered as having any bearing on their interpretation.

Several types of Special Provisions are included in this contract and are differentiated as follows:

General Special Provisions (GSPs) are similar to Standard Specifications in that they typically apply to many
projects and are used by agencies throughout the state. Denoted as: (date)

Local Agency Approved GSPs are modifications to the standard specifications prepared by the APWA
Division 1 subcommittee, which is comprised of representatives of local agencies throughout the state. APWA
GSPs replace what was formerly referred to as "Division 1-99 APWA Supplement” in previous editions of the
Standard Specifications for Road, Bridge and Municipal Construction. Denoted as: (date APWA GSP)

City of Kirkland GSPs are commonly applicable to City of Kirkland projects. Denoted as: (date COK GSP)

Project Specific Special Provisions normally appear only in the contract for which they were developed.
Denoted as: (******)

Also incorporated into the Contract Documents by reference are:

e Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition,
with Washington State modifications, if any

e Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current edition
e City of Kirkland Public Works Department Pre-Approved Plans and Policies.

Contractor shall obtain copies of these publications, at Contractor’s own expense.
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DIVISION 1 - GENERAL REQUIREMENTS
DESCRIPTION OF WORK

This contract provides for the improvement of the existing 113th Ave NE and NE 124th St traffic signal
system and other work, all in accordance with the attached Contract Plans, these Contract Provisions,
and the Standard Specifications.

1-01  DEFINITIONS AND TERMS

(January 4, 2016 APWA GSP)
1-01.3 Definitions

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the
following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date

The date of the formal decision of the Contracting Agency to accept the lowest responsible and
responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of
the facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be
rare and brief, and only minor incidental work, replacement of temporary substitute facilities, plant
establishment periods, or correction or repair remains for the Physical Completion of the total
Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required by the
Contract and required by law does not necessarily need to be furnished by the Contractor by this
date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the Contractor
under the contract are fulfilled by the Contractor. All documentation required by the Contract and
required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special Provisions, to
the terms “Department of Transportation”, “Washington State Transportation Commission”,

“Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be
revised to read “Contracting Agency”.
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All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the
reference is to an administrative agency of the State of Washington, a State statute or regulation, or the
context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated
location”.

All references to “final contract voucher certification” shall be interpreted to mean the Contracting Agency
form(s) by which final payment is authorized, and final completion and acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may, at
the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from
which the Contracting Agency may make a choice between different methods or material of construction
for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are
required by the Contract Documents, which may be a combination of a Payment Bond and a Performance
Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the Work must be
physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting
Agency’s acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing
the Contractor to proceed with the Work and establishing the date on which the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian
traffic.
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1-02 BID PROCEDURES AND CONDITIONS

(January 24, 2011 APWA GSP)
1-02.1 Prequalification of Bidders

Delete this Section and replace it with the following:
1-02.1 Qualifications of Bidder
Before award of a public works contract, a bidder must meet at least the minimum qualifications of
RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works

project.

(June 27, 2011 APWA GSP)
1-02.2 Plans and Specifications

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the Call for Bids
(Invitation for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no cost as
detailed below:

To Prime Contractor No. of Sets Basis of Distribution

Reduced plans (11" x 17") *kk 3 kkk Furnished automatically upon award.
Contract Provisions ok 3 ok Furnished automatically upon award.
Large plans (e.g., 22" x 34") | *** 2 *** Furnished only upon request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in
the Call for Bids, at the Contractor's own expense.

1-02.4 Examination of Plans, Specifications and Site of Work

(August 15, 2016 APWA GSP Option A)
1-02.4(1) General

The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, must
request the explanation or interpretation in writing soon enough to allow a written reply to reach all
prospective Bidders before the submission of their Bids.

(July 31, 2017 APWA GSP)
1-02.5 Proposal Forms

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also list
estimated quantities, units of measurement, the items of work, and the materials to be furnished at the
unit bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited
to, unit prices; extensions; summations; the total bid amount; signatures; date; and, where applicable,
retail sales taxes and acknowledgment of addenda; the bidder's name, address, telephone number,
and signature; the bidder's UDBE/DBE/M/WBE commitment, if applicable; a State of Washington
Contractor’s Registration Number; and a Business License Number, if applicable. Bids shall be
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completed by typing or shall be printed in ink by hand, preferably in black ink. The required certifications
are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives,
if such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and
additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(June 3, 2019 WSDOT GSP, Option 2)

The fourth paragraph is replaced with the following

The Bidder shall submit with the Bid a completed Underutilized Disadvantaged Business Enterprise
(UDBE) Utilization Certification, when required by the Special Provisions. For each and every UDBE firm
listed on the Bidder's completed Underutilized Disadvantaged Business Enterprise Utilization Certification,
the Bidder shall submit written confirmation from that UDBE firm that the UDBE is in agreement with the
UDBE participation commitment that the Bidder has made in the Bidder's completed Underutilized
Disadvantaged Business Enterprise Utilization Certification. WSDOT Form 422 031U (Underutilized
Disadvantaged Business Enterprise Written Confirmation Document) is to be used for this purpose. Bidder
must submit good faith effort documentation only in the event the bidder’s efforts to solicit sufficient UDBE
participation have been unsuccessful. The Bidder shall submit a UDBE Bid Item Breakdown form defining
the scope of work to be performed by each UDBE listed on the UDBE Utilization Certification. If the Bidder
lists a UDBE Trucking firm on the UDBE Utilization Certification, then the Bidder must also submit a UDBE
Trucking Credit Form (WSDOT Form 272-058) documenting how the UDBE Trucking firm will be able to
perform the scope of work subcontracted to them. Directions for delivery of the Underutilized
Disadvantaged Business Enterprise Written Confirmation Documents, Underutilized Disadvantaged
Business Enterprise Good Faith Effort documentation, UDBE Bid Item Breakdown Form and the UDBE
Trucking Credit Form are included in Section 1-02.9.

(July 11, 2018 APWA GSP, Option B)

Supplement the second paragraph with the following:

4, If a minimum bid amount has been established for any item, the unit or lump sum price must
equal or exceed the minimum amount stated.

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the
signer of the bid.

Delete the last two paragraphs, and replace them with the following:

If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any Subcontractor to
perform those items of work.

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law Compliance form,
provided by the Contracting Agency. Failure to return this certification as part of the Bid Proposal package
will make this Bid Nonresponsive and ineligible for Award. A Contractor Certification of Wage Law
Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or
other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A copy of the
partnership agreement shall be submitted with the Bid Form if any UDBE requirements are to be satisfied
through such an agreement.
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A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint
venture. A copy of the joint venture agreement shall be submitted with the Bid Form if any UDBE
requirements are to be satisfied through such an agreement.

(August 2, 2004 WSDOT GSP, Option 3)
The fifth and sixth paragraphs of Section 1-02.6 are deleted.

(March 8, 2013 APWA GSP)
1-02.7 Bid Deposit

Supplement this section with the following: Bid bonds shall contain the following:

Contracting Agency-assigned number for the project;

Name of the project;

The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which represents
five percent of the maximum bid amount that could be awarded;

Signature of the bidder’s officer empowered to sign official statements. The signature of the
person authorized to submit the bid should agree with the signature on the bond, and the title of
the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of attorney.

N

o

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract Provisions.
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

(January 1, 2016 COK GSP)
1-02.8 Noncollusion Declaration and Lobbying Certification

The following new paragraph is inserted at the end of Section 1-02.8:

Conflict of Interest

The bidder affirms that it presently has no interest and shall not acquire any interest, direct or indirect,
which would conflict in any manner or degree with the performance of its services hereunder. The
Contractor further covenants that in the performance of this contract, no person having any conflicting
interest shall be employed. Any interest on the part of the Contractor or its employees must be disclosed
forthwith to the City of Kirkland. If this contract is within the scope of a Federal Housing and Community
Development Block Grant program, the Contractor further covenants that no person who presently
exercises any functions or responsibilities in connection with the block grant program has any personal
financial interest, direct or indirect, in this contract.

(December 19, 2019 APWA GSP, Option A)
1-02.9 Delivery of Proposal

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the
Bid Documents, to ensure proper handling and delivery.

To be considered responsive on a FHWA-funded project, the Bidder may be required to submit the
following items, as required by Section 1-02.6:

o UDBE Written Confirmation Document from each UDBE firm listed on the Bidder’'s completed
UDBE Utilization Certification (WSDOT 272-056U)
Good Faith Effort (GFE) Documentation

o UDBE Bid Item Breakdown (WSDOT 272-054)

e UDBE Trucking Credit Form (WSDOT 272-058)
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These documents, if applicable, shall be received either with the Bid Proposal or as a supplement to the
Bid. These documents shall be received no later than 48 hours (not including Saturdays, Sundays and
Holidays) after the time for delivery of the Bid Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed envelope labeled
the same as for the Proposal, with “Supplemental Information” added. All other information required to be
submitted with the Bid Proposal must be submitted with the Bid Proposal itself, at the time stated in the
Call for Bids.

Proposals that are received as required will be publicly opened and read as specified in Section 1-02.12.
The Contracting Agency will not open or consider any Bid Proposal that is received after the time specified
in the Call for Bids for receipt of Bid Proposals, or received in a location other than that specified in the
Call for Bids. The Contracting Agency will not open or consider any “Supplemental Information” (UDBE
confirmations, or GFE documentation) that is received after the time specified above, or received in a
location other than that specified in the Call for Bids.

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so
that Proposals cannot be received at the office designated for receipt of bids as specified in
Section 1-02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same
time of day specified in the solicitation on the first work day on which the normal work processes of the
Contracting Agency resume.

(July 23, 2015 APWA GSP)
1-02.10 Withdrawing, Revising, or Supplementing Proposal

Delete this section, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, or
supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically delivers
it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals,
and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency
before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time set
for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to the
Bidder. The Bidder must then submit the revised or supplemented package in its entirety. If the Bidder
does not submit a revised or supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the
Contracting Agency and returned unopened. Mailed, emailed, or faxed requests to withdraw, revise, or
supplement a Bid Proposal are not acceptable.

(December 19, 2019 APWA GSP)
1-02.13 Irregular Proposals

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required,;

b. The authorized Proposal form furnished by the Contracting Agency is not used or is altered;

C. The completed Proposal form contains any unauthorized additions, deletions, alternate Bids,
or conditions;

d. The Bidder adds provisions reserving the right to reject or accept the award, or enter into the
Contract;
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A price per unit cannot be determined from the Bid Proposal,

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as required

in Section 1-02.6;

h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged Business
Enterprise Certification, if applicable, as required in Section 1-02.6;

i. The Bidder fails to submit written confirmation from each UDBE firm listed on the Bidder’s
completed UDBE Utilization Certification that they are in agreement with the bidder's UDBE
participation commitment, if applicable, as required in Section 1-02.6, or if the written
confirmation that is submitted fails to meet the requirements of the Special
Provisions;

j The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable, as required
in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a Good
Faith Effort to meet the Condition of Award was made;

k. The Bidder fails to submit a UDBE Bid Item Breakdown form, if applicable, as required in

Section 1-02.6, or if the documentation that is submitted fails to meet the requirements of the

Special Provisions;

The Bidder fails to submit UDBE Trucking Credit Forms, if applicable, as required in Section

1-02.6, or if the documentation that is submitted fails to meet the requirements of the Special

Qo

Provisions;

m. The Bid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation; or

n. More than one Proposal is submitted for the same project from a Bidder under the same or

different names.

2. A Proposal may be considered irregular and may be rejected if:

a. The Proposal does not include a unit price for every Bid item;

b. Any of the unit prices are excessively unbalanced (either above or below the amount of a
reasonable Bid) to the potential detriment of the Contracting Agency;

C. Receipt of Addenda is not acknowledged:;

d. A member of a joint venture or partnership and the joint venture or partnership submit
Proposals for the same project (in such an instance, both Bids may be rejected); or

e. If Proposal form entries are not made in ink.

(May 17, 2018 APWA GSP, Option A)
1-02.14 Disqualification of Bidders

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1), as amended.

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in
RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency reserves the right to request
documentation as needed from the Bidder and third parties concerning the Bidder’'s compliance with the
mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility criteria
in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall notify the
Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this determination, it
may appeal the determination within two (2) business days of the Contracting Agency’s determination by
presenting its appeal and any additional information to the Contracting Agency. The Contracting Agency
will consider the appeal and any additional information before issuing its final determination. If the final
determination affirms that the Bidder is not responsible, the Contracting Agency will not execute a contract
with any other Bidder until at least two business days after the Bidder determined to be not responsible
has received the Contracting Agency’s final determination.
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(August 14, 2013 APWA GSP)
1-02.15 Pre Award Information

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these items or actions
of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all materials to be
used,

2. Samples of these materials for quality and fitness tests,

3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time
required for the various phases of the work,

4. A breakdown of costs assigned to any bid item,
5. Attendance at a conference with the Engineer or representatives of the Engineer,

6. Obtain, and furnish a copy of, a business license to do business in the city or county where the
worKk is located.

7. Any other information or action taken that is deemed necessary to ensure that the bidder is the
lowest responsible bidder.

1-03 AWARD AND EXECUTION OF CONTRACT

(January 23, 2006 APWA GSP)
1-03.1 Consideration of Bids

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for correctness of
extensions of the prices per unit and the total price. If a discrepancy exists between the price per unit and
the extended amount of any bid item, the price per unit will control. If a minimum bid amount has been
established for any item and the bidder’s unit or lump sum price is less than the minimum specified
amount, the Contracting Agency will unilaterally revise the unit or lump sum price, to the minimum
specified amount and recalculate the extension. The total of extensions, corrected where necessary,
including sales taxes where applicable and such additives and/or alternates as selected by the
Contracting Agency, will be used by the Contracting Agency for award purposes and to fix the Awarded
Contract Price amount and the amount of the contract bond.

1-03.3 Execution of Contract
(October 1, 2005 APWA GSP)

Revise this section to read:
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for signature

by the successful bidder on the first business day following award. The number of copies to be executed
by the Contractor will be determined by the Contracting Agency.

Within *** 20 *** calendar days after the award date, the successful bidder shall return the signed
Contracting Agency-prepared contract, an insurance certification as required by Section 1-07.18, and a
satisfactory bond as required by law and Section 1-03.4. Before execution of the contract by the
Contracting Agency, the successful bidder shall provide any pre-award information the Contracting
Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor shall
any work begin within the project limits or within Contracting Agency-furnished sites. The Contractor shall
bear all risks for any work begun outside such areas and for any materials ordered before the contract is
executed by the Contracting Agency.
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If the bidder experiences circumstances beyond their control that prevents return of the contract
documents within the calendar days after the award date stated above, the Contracting Agency may grant
up to a maximum of *** 10 *** additional calendar days for return of the documents, provided the
Contracting Agency deems the circumstances warrant it.

(January 1, 2016 COK GSP)
1-03.4 Contract Bond

Revise the first paragraph to read:

The successful bidder shall provide executed payment and performance bond(s) for the full contract
amount. Separate payment and performance bonds are required and each shall be for the full contract
amount. The bond(s) shall:

1.
2.

Be on Contracting Agency-furnished form(s);
Be signed by an approved surety (or sureties) that:
a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington published
by the Office of the Insurance Commissioner, and

c. Have an A.M. best rating of A:VII or better.

Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to indemnify,
defend, and protect the Contracting Agency against all losses and claims related directly or
indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors
of the Contractor) to faithfully perform and comply with all contract obligations, conditions,
and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to
pay all laborers, mechanics, subcontractors, lower tier subcontractors, material person,
or any other person who provides supplies or provisions for carrying out the work;

Be conditioned upon the payment of taxes, increases, and penalties incurred on the project

under titles 50, 51, and 82 RCW; and

Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond;
and

Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by the
president or vice president, unless accompanied by written proof of the authority of the
individual signing the bond(s) to bind the corporation (i.e., corporate resolution, power of
attorney, or a letter to such effect signed by the president or vice president).

(November 30, 2018 APWA GSP)
1-03.7 Judicial Review

Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the Contract or
Bid rejection shall be conclusive subject to the scope of judicial review permitted under Washington
Law. Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting
Agency headquarters is located, provided that where an action is asserted against a county, RCW

36.01.050 shall control venue and jurisdiction.
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1-04 SCOPE OF THE WORK

(March 13, 2012 APWA GSP)
1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and
Addenda

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence (e.g.,
1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

2.  Proposal Form,

3. Special Provisions,

4. Contract Plans,

5.  Amendments to the Standard Specifications,

6. Standard Specifications,

7. Contracting Agency’s Standard Plans, or Details (if any),

8. Contracting Agency’s Standard Policies, and

9. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

(May 30, 2019 APWA GSP)
1-04.4(1) Minor Changes

Delete the first paragraph and replace it with the following:

Payments or credits for changes amounting to *** $2,000 *** or less may be made under the Bid item
“Minor Change”. At the discretion of the Contracting Agency, this procedure for Minor Changes may be
used in lieu of the more formal procedure as outlined in Section 1-04.4, Changes. All “Minor Change”
work will be within the scope of the Contract Work and will not change Contract Time.

1-05 CONTROL OF WORK

(October 1, 2005 APWA GSP)
1-05.7 Removal of Defective and Unauthorized Work

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written notice
from the Engineer, or fails to perform any part of the work required by the Contract Documents, the
Engineer may correct and remedy such work as may be identified in the written notice, with Contracting
Agency forces or by such other means as the Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be an
emergency situation, the Engineer may have the defective and unauthorized work corrected immediately,
have the rejected work removed and replaced, or have work the Contractor refuses to perform completed
by using Contracting Agency or other forces. An emergency situation is any situation when, in the opinion
of the Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk of loss or
damage to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying
defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by the
Contractor. Payment will be deducted by the Engineer from monies due, or to become due, the Contractor.
Such direct and indirect costs shall include in particular, but without limitation, compensation for additional
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professional services required, and costs for repair and replacement of work of others destroyed or
damaged by correction, removal, or replacement of the Contractor’s unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the performance
of the work attributable to the exercise of the Contracting Agency’s rights provided by this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s right
to pursue any other avenue for additional remedy or damages with respect to the Contractor’s failure to
perform the work as required.

(January 1, 2016 COK GSP)
1-05.9 Equipment

The following new paragraph is inserted between the second and third paragraphs:

Use of equipment with metal tracks will not be permitted on concrete or asphalt surfaces unless otherwise
authorized by the Engineer.

(October 1, 2005 APWA GSP)
1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing
1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify the
Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s request
shall list the specific items of work that remain to be completed in order to reach physical completion. The
Engineer will schedule an inspection of the work with the Contractor to determine the status of completion.
The Engineer may also establish the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial
Completion Date. If, after this inspection the Engineer does not consider the work substantially complete
and ready for its intended use, the Engineer will, by written notice, so notify the Contractor giving the
reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable,
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work
necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer with
a revised schedule indicating when the Contractor expects to reach substantial and physical completion
of the work.

The above process shall be repeated until the Engineer establishes the Substantial Completion Date and
the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection, the Contractor
by written notice, shall request the Engineer to schedule a final inspection. The Engineer will set a date
for final inspection. The Engineer and the Contractor will then make a final inspection and the Engineer
will notify the Contractor in writing of all particulars in which the final inspection reveals the work
incomplete or unacceptable. The Contractor shall immediately take such corrective measures as are
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, diligently, and

Special Provisions -13
9/9/2020 9:37:37 AM 7_Special Provisions.docx



without interruption until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps are
necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the performance
of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency, in
writing, of the date upon which the work was considered physically complete. That date shall constitute
the Physical Completion Date of the contract, but shall not imply acceptance of the work or that all the
obligations of the Contractor under the contract have been fulfilled.

1-05.11(3) Operational Testing

Itis the intent of the Contracting Agency to have at the Physical Completion Date a complete and operable
system. Therefore when the work involves the installation of machinery or other mechanical equipment;
street lighting, electrical distribution or signal systems; irrigation systems; buildings; or other similar work
it may be desirable for the Engineer to have the Contractor operate and test the work for a period of time
after final inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating conditions for the
time period specified to ensure their acceptability prior to the Physical Completion Date. During and
following the test period, the Contractor shall correct any items of workmanship, materials, or equipment
which prove faulty, or that are not in first class operating condition. Equipment, electrical controls, meters,
or other devices and equipment to be tested during this period shall be tested under the observation of
the Engineer, so that the Engineer may determine their suitability for the purpose for which they were
installed. The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete
operational testing, shall be included in the unit contract prices related to the system being tested, unless
specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s guaranties
or warranties furnished under the terms of the contract.

(August 14, 2013 APWA GSP)
1-05.13 Superintendents, Labor and Equipment of Contractor

Delete the sixth and seventh paragraph of this section.

(March 25, 2009 APWA GSP)
1-05.15 Method of Serving Notices

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All correspondence from
the Contractor constituting any notification, notice of protest, notice of dispute, or other correspondence
constituting notification required to be furnished under the Contract, must be in paper format, hand
delivered or sent via mail delivery service to the Project Engineer's office. Electronic copies such as
e-mails or electronically delivered copies of correspondence will not constitute such notice and will not
comply with the requirements of the Contract.
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(October 1, 2005 APWA GSP)
1-05.16 Water and Power

The Contractor shall make necessary arrangements, and shall bear the costs for power and water
necessary for the performance of the work, unless the contract includes power and water as a pay item.

Add the following new section:

(****7\'*)

1-05.18 Record Drawings New Section

The Contractor shall maintain one set of full size plans for Record Drawings, updated with clear and
accurate red-lined field revisions on a daily basis, and within 2 business days after receipt of information
that a change in Work has occurred. The Contractor shall not conceal any work until the required
information is recorded.

This Record Drawing set shall be used for this purpose alone, shall be kept separate from other Plan
sheets, and shall be clearly marked as Record Drawings. These Record Drawings shall be kept on site at
the Contractor’s field office, and shall be available for review by the Contracting Agency at all times. The
Contractor shall bring the Record Drawings to each progress meeting for review.

The preparation and upkeep of the Record Drawings is to be the assigned responsibility of a single,
experienced, and qualified individual. The quality of the Record Drawings, in terms of accuracy, clarity,
and completeness, is to be adequate to allow the Contracting Agency to modify the computer-aided
drafting (CAD) Contract Drawings to produce a complete set of Record Drawings for the Contracting
Agency without further investigative effort by the Contracting Agency.

The Record Drawing markups shall document all changes in the Work, both concealed and visible. ltems
that must be shown on the markups include but are not limited to:

Actual dimensions, arrangement, and materials used when different than shown in the Plans.
Changes made by Change Order or Field Order.

Changes made by the Contractor.

Accurate locations of storm sewer, sanitary sewer, water mains and other water appurtenances,
structures, conduits, light standards, vaults, width of roadways, sidewalks, landscaping areas,
building footprints, channelization and pavement markings, etc. Include pipe invert elevations, top
of castings (manholes, inlets, etc.).

If the Contract calls for the Contracting Agency to do all surveying and staking, the Contracting Agency
will provide the elevations at the tolerances the Contracting Agency requires for the Record Drawings.

Making Entries on the Record Drawings:

e Use erasable colored pencil (not ink) for all markings on the Record Drawings, conforming to the
following color code:

e Additions - Red

e Deletions - Green

e Comments - Blue

e Dimensions - Graphite

e Provide the applicable reference for all entries, such as the change order number, the request for

information (RFI) number, or the approved shop drawing number.

Date all entries.

e Clearly identify all items in the entry with notes similar to those in the Contract Drawings (such as
pipe symbols, centerline elevations, materials, pipe joint abbreviations, etc.).

The Contractor shall certify on the Record Drawings that said drawings are an accurate depiction of built
conditions, and in conformance with the requirements detailed above. The Contractor shall submit final
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Record Drawings to the Contracting Agency. Contracting Agency acceptance of the Record Drawings is
one of the requirements for achieving Physical Completion.

Payment will be made for the following bid item:

Record Drawings Lump Sum
(Minimum Bid $ *** 1,000 ***)

Payment for this item will be made on a prorated monthly basis for work completed in accordance with
this section up to 75% of the lump sum bid. The final 25% of the lump sum item will be paid upon submittal
and approval of the completed Record Drawings set prepared in conformance with these Special
Provisions.

A minimum bid amount has been entered in the Bid Proposal for this item. The Contractor must bid at
least that amount.

1-06 CONTROL OF MATERIAL
Section 1-06 is supplemented with the following:
e Buy America

(August 6, 2012 WSDOT GSP, Option 1A)

In accordance with Buy America requirements contained in 23 CFR 635.410, the major quantities of steel
and iron construction material that is permanently incorporated into the project shall consist of American-
made materials only. Buy America does not apply to temporary steel items, e.g., temporary sheet piling,
temporary bridges, steel scaffolding and falsework.

Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the foreign
material used does not exceed one-tenth of one percent of the total contract cost or $2,500.00, whichever
is greater.

American-made material is defined as material having all manufacturing processes occurring
domestically. To further define the coverage, a domestic product is a manufactured steel material that
was produced in one of the 50 States, the District of Columbia, Puerto Rico, or in the territories and
possessions of the United States.

If domestically produced steel billets or iron ingots are exported outside of the area of coverage, as defined
above, for any manufacturing process then the resulting product does not conform to the Buy America
requirements. Additionally, products manufactured domestically from foreign source steel billets or iron
ingots do not conform to the Buy America requirements because the initial melting and mixing of alloys to
create the material occurred in a foreign country.

Manufacturing begins with the initial melting and mixing, and continues through the coating stage. Any
process which modifies the chemical content, the physical size or shape, or the final finish is considered
a manufacturing process. The processes include rolling, extruding, machining, bending, grinding, drilling,
welding, and coating. The action of applying a coating to steel or iron is deemed a manufacturing process.
Coating includes epoxy coating, galvanizing, aluminizing, painting, and any other coating that protects or
enhances the value of steel or iron. Any process from the original reduction from ore to the finished product
constitutes a manufacturing process for iron.

Due to a nationwide waiver, Buy America does not apply to raw materials (iron ore and alloys), scrap
(recycled steel or iron), and pig iron or processed, pelletized, and reduced iron ore.
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The following are considered to be steel manufacturing processes:
10. Production of steel by any of the following processes:
a. Open hearth furnace.
b. Basic oxygen.
c. Electric furnace.
d. Direct reduction.
11. Rolling, heat treating, and any other similar processing.
12. Fabrication of the products.
a. Spinning wire into cable or strand.
b. Corrugating and rolling into culverts.
c. Shop fabrication.
A certification of materials origin will be required for any items comprised of, or containing, steel or iron
construction materials prior to such items being incorporated into the permanent work. The certification
shall be on DOT Form 350-109EF provided by the Engineer, or such other form the Contractor chooses,

provided it contains the same information as DOT Form 350-109EF.

(January 1, 2016 COK GSP)
1-06.1 Approval of Materials Prior to Use

Section 1-06.1 is supplemented as follows:

Approval of a Material source shall not mean acceptance of the Material. The Material shall meet the
requirements of the Contract.

1-06.6 Recycled Materials

(January 4, 2016 APWA GSP)
Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction of the project.
Approval of such material use shall be as detailed elsewhere in the Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were utilized
in the construction of the project for each of the items listed in Section 9-03.21. The report shall include
hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and other recycled
materials (e.g. utilization of on-site material and aggregates from concrete returned to the supplier). The
Contractor’s report shall be provided on DOT form 350-075 Recycled Materials Reporting.

Special Provisions -17
9/9/2020 9:37:37 AM 7_Special Provisions.docx



1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

(******)

1-07.1 Laws to Be Observed
Section 1-07.1 is supplemented with the following:

The Contractor shall at all times eliminate noise to the maximum practicable extent. Air compressing
plants shall be equipped with silencers, and the exhaust of all gasoline motors or other power equipment
shall be provided with mufflers. Special care shall be used to avoid noise or other nuisances, and the
Contractor shall strictly observe all federal, state, and local regulations concerning noise.

The Contractor shall make an effort to reduce carbon emissions by turning off engines on construction
equipment not in active use, and on trucks that are idling while waiting to load or unload material for five
minutes or more.

(October 1, 2005 APWA GSP)
Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount administrative
agency responsible for the administration of the provisions of the Washington Industrial Safety and Health
Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the project site, all
articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and make
known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’'s care,
persons, including employees, who may have been injured on the project site. Employees should not be
permitted to work on the project site before the Contractor has established and made known procedures
for removal of injured persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper
maintenance, use, or operation. The Contractor shall be solely and completely responsible for the
conditions of the project site, including safety for all persons and property in the performance of the work.
This requirement shall apply continuously, and not be limited to normal working hours. The required or
implied duty of the Engineer to conduct construction review of the Contractor's performance does not,
and shall not, be intended to include review and adequacy of the Contractor’s safety measures in, on, or
near the project site.

(January 1, 2016 COK GSP)
Contractor’s Safety Responsibilities

These construction documents and the joint and several phases of construction hereby contemplated are
to be governed at all times by applicable provisions of the federal law(s), including but not limited to the
latest amendments of the following:

Williams-Steiger Occupational Safety and Health Act of 1980, Public Law 91-596.

Part 1910 - Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of Federal
Regulations.

This project, the Contractor and its subcontractors, shall, at all times, be governed by Chapter XllI of
Title 29, Code of Federal Regulations, Part 1518 - Safety and Health Regulations for Construction
(35 CFR 75), as amended to date.
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To implement the program, and to provide safe and healthful working conditions for all persons, the
construction superintendent or his/her designated safety officer shall conduct general project safety
meetings at the site at least once each month during the course of construction.

The prime contractor and all subcontractors shall immediately report all accidents, injuries, and health
hazards to the Manager, in writing. This shall not obviate any mandatory reporting under the provisions
of the Occupational Safety and Health Act of 1970. This program shall become a part of the contract
documents and the contract between the Owner and the Contractor, and all subcontractors, as though
fully written therein.

Where the location of the work is in proximity to overhead wires and power lines, the Contractor shall
coordinate all work with the utility and shall provide for such measures as may be necessary for the
protection of the workers.

(May 13, 2020 WSDOT GSP, Option 4)

In response to COVID-19, the Contractor shall prepare a project specific COVID-19 health and safety
plan (CHSP) in conformance with Section 1-07.4(2) as supplemented in these specifications, COVID-19
Health and Safety Plan (CHSP).

(June 27, 2011 APWA GSP)
1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:
1-07.2 State Sales Tax

The Washington State Department of Revenue has issued special rules on the State sales tax.
Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact the
Washington State Department of Revenue for answers to questions in this area. The Contracting Agency
will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts. In
some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this
exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-funded
Project) only if the Contractor has obtained from the Washington State Department of Revenue a
certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The Contracting
Agency may deduct from its payments to the Contractor any amount the Contractor may owe the
Washington State Department of Revenue, whether the amount owed relates to this contract or not. Any
amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc., which
are owned by a municipal corporation, or political subdivision of the state, or by the United States, and
which are used primarily for foot or vehicular traffic. This includes storm or combined sewer systems within
and included as a part of the street or road drainage system and power lines when such are part of the
roadway lighting system. For work performed in such cases, the Contractor shall include Washington
State Retail Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or consumed in
doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing buildings,
or other structures, upon real property. This includes, but is not limited to, the construction of streets,
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roads, highways, etc., owned by the state of Washington; water mains and their appurtenances; sanitary
sewers and sewage disposal systems unless such sewers and disposal systems are within, and a part of,
a street or road drainage system; telephone, telegraph, electrical power distribution lines, or other conduits
or lines in or above streets or roads, unless such power lines become a part of a street or road lighting
system; and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales
tax on the full contract price. The Contracting Agency will automatically add this sales tax to each payment
to the Contractor. For this reason, the Contractor shall not include the retail sales tax in the unit bid item
prices, or in any other contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies
not integrated into the project. Such sales taxes shall be included in the unit bid item prices or in any other
contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for
professional or other services (as defined in Washington State Department of Revenue Rules 138 and
244).

1-07.4 Sanitation

1-07.4(2) Health Hazards
(May 13, 2020 WSDOT GSP, Option 2)

Section 1-07.4(2) is supplemented with the following:

COVID-19 Health and Safety Plan (CHSP)

The Contractor shall prepare a project specific COVID-19 health and safety plan (CHSP). The CHSP shall
be prepared and submitted as a Type 2 Working Drawing prior to beginning physical Work. The CHSP
shall be based on the most current State and Federal requirements. If the State or Federal requirements
are revised, the CHSP shall be updated as necessary to conform to the current requirements.

The Contractor shall update and resubmit the CHSP as the work progresses and new activities appear
on the look ahead schedule required under Section 1-08.3(2)D. If the conditions change on the project,
or a particular activity, the Contractor shall update and resubmit the CHSP. Work on any activity shall
cease if conditions prevent full compliance with the CHSP.

The CHSP shall address the health and safety of all people associated with the project including State
workers in the field, Contractor personnel, consultants, project staff, subcontractors, suppliers and anyone
on the project site, staging areas, or yards.

COVID-19 Health and Safety Plan (CHSP) Inspection

The Contractor shall grant full and unrestricted access to the Engineer for CHSP Inspections. The
Engineer (or designee) will conduct periodic compliance inspections on the project site, staging areas, or
yards to verify that any ongoing work activity is following the CHSP plan. If the Engineer becomes aware
of a noncompliance incident either through a site inspection or other means, the Contractor will be notified
immediately (within 1 hour). The Contractor shall immediately remedy the noncompliance incident or
suspend all or part of the associated work activity. The Contractor shall satisfy the Engineer that the
noncompliance incident has been corrected before the suspension will end.
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1-07.4(3) Measurement New Section

Section 1-07.4(3) is supplemented with the following:

(******)

No specific unit of measurement for “COVID-19 Health and Safety Plan” will apply, but measurement will
be for the sum total of all work and material required to complete the work described under
Section 1-07.4(2) as supplemented in these specifications.

1-07.4(4) Payment New Section

Section 1-07.4(4) is supplemented with the following:

(******)

“COVID-19 Health and Safety Plan”, lump sum.

The lump sum Contract price for “COVID-19 Health and Safety Plan” includes all elements to prepare and
update the COVID-19 Health and Safety Plan.

1-07.9 Wages
1-07.9(1) General

(January 3, 2020 APWA GSP, Option A)
1-07.9(5) Required Documents

Delete this section and replace it with the following:

General

All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages Paid” and Certified Payrolls,
including a signed Statement of Compliance for Federal-aid projects, shall be submitted to the Engineer
and the State L&l online Prevailing Wage Intent & Affidavit (PWIA) system.

Intents and Affidavits

On forms provided by the Industrial Statistician of State L&I, the Contractor shall submit to the Engineer
the following for themselves and for each firm covered under RCW 39.12 that will or has provided Work
and materials for the Contract:

1. The approved “Statement of Intent to Pay Prevailing Wages” State L&lI's form number
F700-029-000. The Contracting Agency will make no payment under this Contract until this
statement has been approved by State L&l and reviewed by the Engineer.

2. The approved “Affidavit of Prevailing Wages Paid”, State L&l's form number F700-007-000. The
Contracting Agency will not grant Completion until all approved Affidavit of Wages paid for the
Contractor and all Subcontractors have been received by the Engineer. The Contracting Agency
will not release to the Contractor any funds retained under RCW 60.28.011 until “Affidavit of
Prevailing Wages Paid” forms have been approved by State L&l and all of the approved forms
have been submitted to the Engineer for every firm that worked on the Contract.

The Contractor is responsible for requesting these forms from State L&l and for paying any fees required
by State L&lI.

Certified Payrolls

Certified payrolls are required to be submitted by the Contractor for themselves, all Subcontractors
and all lower tier subcontractors. The payrolls shall be submitted weekly on all Federal-aid projects
and no less than monthly on State funded projects.
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Penalties for Noncompliance
The Contractor is advised, if these payrolls are not supplied within the prescribed deadlines, any or
all payments may be withheld until compliance is achieved. In addition, failure to provide these
payrolls may result in other sanctions as provided by State laws (RCW 39.12.050) and/or Federal
regulations (29 CFR 5.12).

1-07.11 Requirements for Nondiscrimination

Section 1-07.11 is supplemented with the following:

(September 3, 2019 WSDOT GSP, Option 1)
Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

1. The Contractor’s attention is called to the Equal Opportunity Clause and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications set forth herein.

2. The goals and timetables for minority and female participation set by the Office of Federal Contract
Compliance Programs, expressed in percentage terms for the Contractor's aggregate work force in
each construction craft and in each trade on all construction work in the covered area, are as follows:

Women - Statewide

Timetable Goal

Until further notice 6.9%
Minorities - by Standard Metropolitan Statistical Area (SMSA)

Spokane, WA: SMSA Counties:

Spokane, WA 2.8
WA Spokane.
Non-SMSA Counties 3.0

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield;
WA Lincoln, WA Pend Oreille; WA Stevens; WA Whitman.

Richland, WA SMSA Counties:

Richland Kennewick, WA 54
WA Benton; WA Franklin.
Non-SMSA Counties 3.6
WA Walla Walla.
Yakima, WA:
SMSA Counties:
Yakima, WA 9.7
WA Yakima.
Non-SMSA Counties 7.2

WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan.

Special Provisions -22
9/9/2020 9:37:37 AM 7_Special Provisions.docx



Seattle, WA:
SMSA Counties:

Seattle Everett, WA 7.2
WA King; WA Snohomish.
Tacoma, WA 6.2
WA Pierce.
Non-SMSA Counties 6.1

WA Clallam; WA Grays Harbor; WA Island; WA Jefferson;
WA Kitsap; WA Lewis; WA Mason; WA Pacific; WA San Juan;
WA Skagit; WA Thurston; WA Whatcom.

Portland, OR:
SMSA Counties:
Portland, OR-WA 4.5
WA Clark.
Non-SMSA Counties 3.8

WA Cowlitz; WA Klickitat; WA Skamania; WA Wahkiakum.

These goals are applicable to each nonexempt Contractor’s total on-site construction workforce,
regardless of whether or not part of that workforce is performing work on a Federal, or federally
assisted project, contract, or subcontract until further notice. Compliance with these goals and
time tables is enforced by the Office of Federal Contract compliance Programs.

The Contractor’'s compliance with the Executive Order and the regulations in 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, in each construction craft and in each trade, and the
Contractor shall make a good faith effort to employ minorities and women evenly on each of its
projects. The transfer of minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor’s goal shall be a violation
of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with
the goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Office of Federal Contract Compliance
Programs (OFCCP) within 10 working days of award of any construction subcontract in excess of
$10,000 or more that are Federally funded, at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone number of
the Subcontractor; employer identification number of the Subcontractor; estimated dollar amount of
the subcontract; estimated starting and completion dates of the subcontract; and the geographical
area in which the contract is to be performed. The notification shall be sent to:

U.S. Department of Labor

Office of Federal Contract Compliance Programs Pacific Region Attn: Regional Director
San Francisco Federal Building 90 — 7th Street, Suite 18-300

San Francisco, CA 94103(415) 625-7800 Phone

(415) 625-7799 Fax

As used in this Notice, and in the contract resulting from this solicitation, the Covered Area is as
designated herein.
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Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive
Order 11246)

1. Asused in these specifications:

a. Covered Area means the geographical area described in the solicitation from which this
contract resulted;

b. Director means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;

c. Employer Identification Number means the Federal Social Security number used on the
Employer’s Quarterly Federal Tax Return, U. S. Treasury Department Form 941;

d. Minority includes:
(1) Black, a person having origins in any of the Black Racial Groups of Africa.

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of Mexican, Puerto
Rican, Cuban, Central American, South American, or other Spanish origin.

(3) Asian or Pacific Islander, a person having origins in any of the original peoples of the
Pacific rim or the Pacific Islands, the Hawaiian Islands and Samoa.

(4) American Indian or Alaskan Native, a person having origins in any of the original peoples
of North America, and who maintain cultural identification through tribal affiliation or
community recognition.

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of $10,000
the provisions of these specifications and the Notice which contains the applicable goals for minority
and female participation and which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the
U.S. Department of Labor in the covered area either individually or through an association, its
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan.

Contractors must be able to demonstrate their participation in and compliance with the provisions of
any such Hometown Plan. Each Contractor or Subcontractor participating in an approved Plan is
individually required to comply with its obligations under the EEO clause, and to make a good faith
effort to achieve each goal under the Plan in each trade in which it has employees. The overall good
faith performance by other Contractors or Subcontractors toward a goal in an approved Plan does not
excuse any covered Contractor’'s or Subcontractor’s failure to take good faith effort to achieve the
Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of this Special Provision. The goals set forth in the solicitation from which this contract
resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the Contractor should reasonably be able to achieve in each construction trade in
which it has employees in the covered area. Covered construction contractors performing construction
work in geographical areas where they do not have a Federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area where the
work is being performed. The Contractor is expected to make substantially uniform progress in
meeting its goals in each craft during the period specified.
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Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom
the Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse
the Contractor’s obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the
goals, such apprentices and trainees must be employed by the Contractor during the training period,
and the Contractor must have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities. Trainees must be
trained pursuant to training programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its action. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion
at all sites, and in all facilities at which the Contractor’'s employees are assigned to work. The
Contractor, where possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such
a working environment, with specific attention to minority or female individuals working at
such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities available,
and maintain a record of the organizations’ responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment
source or community organization and of what action was taken with respect to each such
individual. If such individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or, if referred, not employed by the Contractor, this shall
be documented in the file with the reason therefor, along with whatever additional actions the
Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that
the union referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunity and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the U.S. Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting its
EEO obligations; by including it in any policy manual and collective bargaining agreement; by
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy
with all management personnel and with all minority and female employees at least once a
year; and by posting the company EEO policy on bulletin boards accessible to all employees
at each location where construction work is performed.
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Review, at least annually, the company’s EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with on-
site supervisory personnel such as Superintendents, General Foremen, etc., prior to the
initiation of construction work at any job site. A written record shall be made and maintained
identifying the time and place of these meetings, persons attending, subject matter discussed,
and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media, and providing written
notification to and discussing the Contractor's EEO policy with other Contractors and
Subcontractors with whom the Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the Contractor
shall send written naotification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and where reasonable, provide after school, summer and vacation employment to
minority and female youth both on the site and in other areas of a Contractor’s work force.

Validate all tests and other selection requirements where there is an obligation to do so under
41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for,
through appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s obligations
under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority
and female construction contractors and suppliers, including circulation of solicitations to
minority and female contractor associations and other business associations.

Conduct a review, at least annually, of all supervisors’ adherence to and performance under
the Contractor’'s EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or
more of their affirmative action obligations (7a through 7p). The efforts of a contractor association,
joint contractor-union, contractor-community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling any one or more of the obligations under 7a
through 7p of this Special Provision provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities
and women in the industry, ensure that the concrete benefits of the program are reflected in the
Contractor’s minority and female work-force participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrate the
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10.

11.

12.

13.

14.

15.

16.

effectiveness of actions taken on behalf of the Contractor. The obligation to comply, however, is the
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the
Contractor’s noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take affirmative
action for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the Contractor may be in violation of the Executive Order if a particular group is
employed in substantially disparate manner (for example, even though the Contractor has achieved
its goals for women generally, the Contractor may be in violation of the Executive Order if a specific
minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and
of the Equal Opportunity Clause, including suspensions, terminations and cancellations of existing
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and
its implementing regulations by the Office of Federal Contract Compliance Programs. Any Contractor
who fails to carry out such sanctions and penalties shall be in violation of these specifications and
Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of this
Special Provision, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall proceed in accordance with
41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to
ensure that the company EEO policy is being carried out, to submit reports relating to the provisions
hereof as may be required by the government and to keep records. Records shall at least include, for
each employee, their name, address, telephone numbers, construction trade, union affiliation if any,
employee identification number when assigned, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week
in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, the Contractors will not be required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

Additional assistance for Federal Construction Contractors on contracts administered by Washington
State Department of Transportation or by Local Agencies may be found at:

Washington State Dept. of Transportation Office of Equal Opportunity
PO Box 47314

310 Maple Park Ave. SE Olympia WA

98504-7314

Ph: 360-705-7090

Fax: 360-705-6801
http://www.wsdot.wa.gov/equalopportunity/default.htm
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(April 3, 2018 WSDOT GSP, Option 2)

Disadvantaged Business Enterprise Participation

The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and USDOT’s official
interpretations (i.e., Questions & Answers) apply to this Contract. As such, the requirements of this
Contract are to make affirmative efforts to solicit DBEs, provide information on who submitted a Bid or
guote and to report DBE participation monthly as described elsewhere in these Contract Provisions. No
preference will be included in the evaluation of Bids/Proposals, no minimum level of DBE participation
shall be required as a Condition of Award and Bids/Proposals may not be rejected or considered non-
responsive on that basis.

DBE Abbreviations and Definitions
Broker — A business firm that provides a bona fide service, such as professional, technical,
consultant or managerial services and assistance in the procurement of essential personnel,
facilities, equipment, materials, or supplies required for the performance of the Contract, or,
persons/companies who arrange or expedite transactions.

Certified Business Description — Specific descriptions of work the DBE is certified to perform,
as identified in the Certified Firm Directory, under the Vendor Information page.

Certified Firm Directory — A database of all Minority, Women, and Disadvantaged Business
Enterprises. The on-line Directory is available to Contractors for their use in identifying and
soliciting interest from DBE firms. The database is located under the Firm Certification
section of the Diversity Management and Compliance System web page at:
https://omwbe.diversitycompliance.com.

Commercially Useful Function (CUF)

49 CFR 26.55(c)(1) defines commercially useful function as: “A DBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying
out its responsibilities by actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating price, determining quality and
quantity, ordering the material, and installing (where applicable) and paying for the material itself.
To determine whether a DBE is performing a commercially useful function, you must evaluate
the amount of work subcontracted, industry practices, whether the amount the firm is to be paid
under the contract is commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work, and other relevant factors.”

Contract — For this Special Provision only, this definition supplements Section 1-01.3.
49 CFR 26.5 defines contract as: “... a legally binding relationship obligating a seller to furnish
supplies or services (including, but not limited to, construction and professional services) and
the buyer to pay for them. For purposes of this part, a lease is considered to be a contract.”

Disadvantaged Business Enterprise (DBE) — A business firm certified by the Washington
State Office of Minority and Women’s Business Enterprises, as meeting the criteria outlined in
49 CFR 26 regarding DBE certification. A Underutilized Disadvantaged Business Enterprise
(UDBE) firm is a subset of DBE.

Force Account Work — Work measured and paid in accordance with Section 1-09.6.

Manufacturer (DBE) — A DBE firm that operates or maintains a factory or establishment that
produces on the premises the materials, supplies, articles, or equipment required under the
Contract. A DBE Manufacturer shall produce finished goods or products from raw or unfinished
material or purchase and substantially alters goods and materials to make them suitable for
construction use before reselling them.

Regular Dealer (DBE) — A DBE firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials or supplies required for the performance of a Contract
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are bought, kept in stock, and regularly sold to the public in the usual course of business. To be
a Regular Dealer, the DBE firm must be an established regular business that engages in as its
principal business and in its own name the purchase and sale of the products in question. A
Regular Dealer in such items as steel, cement, gravel, stone, and petroleum products need not
own, operate or maintain a place of business if it both owns and operates distribution equipment
for the products. Any supplementing of regular dealers’ own distribution equipment shall be by
long-term formal lease agreements and not on an ad-hoc basis. Brokers, packagers,
manufacturers’ representatives, or other persons who arrange or expedite transactions shall not
be regarded as Regular Dealers within the meaning of this definition.

DBE Goals
No DBE goals have been assigned as part of this Contract.

Affirmative Efforts to Solicit DBE Participation

The Contractor shall not discriminate on the grounds of race, color, sex, national origin, age, or
disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. DBE firms shall have an equal opportunity to compete for subcontracts in which
the Contractor enters into pursuant to this Contract.

Contractors are encouraged to:

1. Advertise opportunities for Subcontractors or suppliers in a timely and reasonably designed
manner to provide notice of the opportunity to DBEs capable of performing the Work. All
advertisements should include a Contract Provision encouraging participation by DBE
firms. This may be accomplished through general advertisements (e.g. newspapers,
journals, etc.) or by soliciting Bids/Proposals directly from DBEs.

2. Establish delivery schedules that encourage participation by DBEs and other small
businesses.

3. Participate with a DBE as a joint venture.

DBE Eligibility/Selection of DBEs for Reporting Purposes Only
Contractor may take credit for DBEs utilized on this Contract only if the firm is certified for the Work
being performed, and the firm performs a commercially useful function (CUF).

Absent a mandatory goal, all DBE participation that is attained on this project will be considered as
“race neutral” participation and shall be reported as such.

Crediting DBE Participation
All DBE Subcontractors shall be certified before the subcontract on which they are participating is
executed.

Be advised that although a firm is listed in the directory, there are cases where the listed firm is in a
temporary suspension status. The Contractor shall review the OMWBE Suspended DBE Firms list.
A DBE firm that is included on this list may not enter into new contracts that count towards
participation.

DBE participation is only credited upon payment to the DBE.
The following are some definitions of what may be counted as DBE patrticipation.
DBE Prime Contractor
Only take credit for that portion of the total dollar value of the Contract equal to the distinct,

clearly defined portion of the Work that the DBE Prime Contractor performs with its own forces
and is certified to perform.
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DBE Subcontractor

Only take credit for that portion of the total dollar value of the subcontract equal to the distinct,
clearly defined portion of the Work that the DBE performs with its own forces. The value of work
performed by the DBE includes the cost of supplies and materials purchased by the DBE and
equipment leased by the DBE, for its work on the contract. Supplies, materials or equipment
obtained by a DBE that are not utilized or incorporated in the contract work by the DBE will not
be eligible for DBE credit.

The supplies, materials, and equipment purchased or leased from the Contractor or its affiliate,
including any Contractor’'s resources available to DBE subcontractors at no cost, shall not be
credited.

DBE credit will not be given in instances where the equipment lease includes the operator. The
DBE is expected to operate the equipment used in the performance of its work under the contract
with its own forces. Situations where equipment is leased and used by the DBE, but payment is
deducted from the Contractor’s payment to the DBE is not allowed.

If a DBE subcontracts a portion of the Work of its contract to another firm, the value of the
subcontracted Work may be credited only if the DBE’s Lower-Tier Subcontractor is also a DBE.
Work subcontracted to a non-DBE shall not be credited.

Count expenditures toward race/gender-neutral participation only if the DBE is performing a
CUF on the contract.

DBE Subcontract and Lower Tier Subcontract Documents

There must be a subcontract agreement that complies with 49 CFR Part 26 and fully describes
the distinct elements of Work committed to be performed by the DBE. The subcontract
agreement shall incorporate requirements of the primary Contract. Subcontract agreements of
all tiers, including lease agreements shall be readily available at the project site for the Engineer
review.

DBE Service Provider

The value of fees or commissions charged by a DBE Broker, a DBE behaving in a manner of a
Broker, or another service provider for providing a bona fide service, such as professional,
technical, consultant, managerial services, or for providing bonds or insurance specifically
required for the performance of the contract will only be credited as DBE patrticipation, if the
fee/commission is determined by the Contracting Agency to be reasonable and the firm has
performed a CUF.

Temporary Traffic Control

If the DBE firm is being utilized in the capacity of only “Flagging”, the DBE firm must provide a
Traffic Control Supervisor (TCS) and flagger, which are under the direct control of the DBE. The
DBE firm shall also provide all flagging equipment (e.g. paddles, hard hats, and vests).

If the DBE firm is being utilized in the capacity of “Traffic Control Services”, the DBE firm must
provide a TCS, flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be in total
control of all items in implementing the traffic control for the project. In addition, if the DBE firm
utilizes the Contractor's equipment, such as Transportable Attenuators and Portable
Changeable Message Signs (PCMS) no DBE credit can be taken for supplying and operating
the items.

Trucking

DBE trucking firm participation may only be credited as DBE patrticipation for the value of the
hauling services, not for the materials being hauled unless the trucking firm is also certified as a
supplier. In situations where the DBE’s work is priced per ton, the value of the hauling service
must be calculated separately from the value of the materials in order to determine DBE credit
for hauling.
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The DBE trucking firm must own and operate at least one licensed, insured and operational
truck on the contract. The truck must be of the type that is necessary to perform the hauling
duties required under the contract. The DBE receives credit for the value of the transportation
services it provides on the Contract using trucks it owns or leases, licenses, insures, and
operates with drivers it employs.

The DBE may lease additional trucks from another DBE firm. The Work that a DBE trucking firm
performs with trucks it leases from other certified DBE trucking firms qualify for 100% DBE credit

The trucking Work subcontracted to any non-DBE trucking firm will not receive credit for Work
done on the project. The DBE may lease trucks from a non-DBE truck leasing company, but can
only receive credit as DBE participation if the DBE uses its own employees as drivers.

DBE credit for a truck broker is limited to the fee/commission that the DBE receives for arranging
transportation services.

Truck registration and lease agreements shall be readily available at the project site for the
Engineer review.

DBE Manufacturer and DBE Regular Dealer
One hundred percent (100%) of the cost of the manufactured product obtained from a DBE
Manufacturer can count as DBE patrticipation.

Sixty percent (60%) of the cost of materials or supplies purchased from a DBE Regular Dealer
may be credited as DBE participation. If the role of the DBE Regular Dealer is determined to be
that of a pass-through, then no DBE credit will be given for its services. If the role of the DBE
Regular Dealer is determined to be that of a Broker, then DBE credit shall be limited to the fee
or commission it receives for its services. Regular Dealer status and the amount of credit is
determined on a Contract-by-Contract basis.

Regular Dealer DBE firms must be approved before being used on a project. The WSDOT
Approved Regular Dealer list published on WSDOT’s Office of Equal Opportunity (OEO) web
site must include the specific project for which approval is being requested. The Regular Dealer
must submit the Regular Dealer Status Request form a minimum of five days prior to being
utilized on the specific project.

Purchase of materials or supplies from a DBE which is neither a manufacturer nor a regular
dealer, (i.e. Broker) only the fees or commissions charged for assistance in the procurement of
the materials and supplies, or fees or transportation charges for the delivery of materials or
supplies required on a job site, can count as DBE participation provided the fees are not
excessive as compared with fees customarily allowed for similar services. Documentation will
be required to support the fee/commission charged by the DBE. The cost of the materials and
supplies themselves cannot be counted toward as DBE participation.

Note: Requests to be listed as a Regular Dealer will only be processed if the requesting firm is
a material supplier certified by the Office of Minority and Women’s Business Enterprises
in a NAICS code that falls within the 42XXXX NAICS Wholesale code section.

Procedures Between Award and Execution
After Award and prior to Execution, the Contractor shall provide the additional information described
below. Failure to comply shall result in the forfeiture of the Bidder’s Proposal bond or deposit.

1. Alistof all firms who submitted a bid or quote in attempt to participate in this project whether
they were successful or not. Include the business name and mailing address.

Note: The firms identified by the Contractor may be contacted by the Contracting
Agency to solicit general information as follows: age of the firm and average
of its gross annual receipts over the past three-years.
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Procedures After Execution

Commercially Useful Function (CUF)

The Contractor may only take credit for the payments made for Work performed by a DBE that
is determined to be performing a CUF. Payment must be commensurate with the work actually
performed by the DBE. This applies to all DBEs performing Work on a project, whether or not
the DBEs are COA, if the Contractor wants to receive credit for their participation. The Engineer
will conduct CUF reviews to ascertain whether DBEs are performing a CUF. A DBE performs a
CUF when it is carrying out its responsibilities of its contract by actually performing, managing,
and supervising the Work involved. The DBE must be responsible for negotiating price;
determining quality and quantity; ordering the material, installing (where applicable); and paying
for the material itself. If a DBE does not perform “all” of these functions on a furnish-and-install
contract, it has not performed a CUF and the cost of materials cannot be counted toward UDBE
COA Goal. Leasing of equipment from a leasing company is allowed. However,
leasing/purchasing equipment from the Contractor is not allowed. Lease agreements shall be
readily available for review by the Engineer.

In order for a DBE traffic control company to be considered to be performing a CUF, the DBE
must be in control of its work inclusive of supervision. The DBE shall employ a Traffic Control
Supervisor who is directly involved in the management and supervision of the traffic control
employees and services.

The DBE does not perform a CUF if its role is limited to that of an extra participant in a
transaction, contract, or project through which the funds are passed in order to obtain the
appearance of DBE participation.

The following are some of the factors that the Engineer will use in determining whether a DBE
trucking company is performing a CUF:

. The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on the Contract. The owner demonstrates
business related knowledge, shows up on site and is determined to be actively running
the business.

. The DBE shall with its own workforce, operate at least one fully licensed, insured, and
operational truck used on the Contract. The drivers of the trucks owned and leased
by the DBE must be exclusively employed by the DBE and reflected on the DBE'’s
payroll.

. Lease agreements for trucks shall indicate that the DBE has exclusive use of and
control over the truck(s). This does not preclude the leased truck from working for
others provided it is with the consent of the DBE and the lease provides the DBE
absolute priority for use of the leased truck.

. Leased trucks shall display the name and identification number of the DBE.

Joint Checking

A joint check is a check between a Subcontractor and the Contractor to the supplier of
materials/supplies. The check is issued by the Contractor as payer to the Subcontractor and the
material supplier jointly for items to be incorporated into the project. The DBE must release the
check to the supplier, while the Contractor acts solely as the guarantor.

A joint check agreement must be approved by the Engineer and requested by the DBE involved
using the DBE Joint Check Request Form (form # 272-053) prior to its use. The form must
accompany the DBE Joint Check Agreement between the parties involved, including the
conditions of the arrangement and expected use of the joint checks.
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The approval to use joint checks and the use will be closely monitored by the Engineer. To
receive DBE credit for performing a CUF with respect to obtaining materials and supplies, a DBE
must “be responsible for negotiating price, determining quality and quantity, ordering the
material and installing and paying for the material itself.” The Contractor shall submit DBE Joint
Check Request Form for the Engineer approval prior to using a joint check.

Material costs paid by the Contractor directly to the material supplier is not allowed. If proper
procedures are not followed or the Engineer determines that the arrangement results in lack of
independence for the DBE involved, no DBE credit will be given for the DBE’s participation as it
relates to the material cost.

Prompt Payment
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. Prompt
Payment requirements apply to progress payments as well as return of retainage.

Reporting

The Contractor and all subcontractors/suppliers/service providers that utilize DBEs to perform
work on the project, shall maintain appropriate records that will enable the Engineer to verify
DBE participation throughout the life of the project.

Refer to Section 1-08.1 for additional reporting requirements associated with this Contract.

Decertification
When a DBE is “decertified” from the DBE program during the course of the Contract, the
participation of that DBE shall continue to count as DBE participation as long as the subcontract
with the DBE was executed prior to the decertification notice. The Contractor is obligated to
substitute when a DBE does not have an executed subcontract agreement at the time of
decertification.

Consequences of Non-Compliance
Each contract with a Contractor (and each subcontract the Contractor signs with a
Subcontractor) must include the following assurance clause:

The Contractor, subrecipient, or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted
contracts. Failure by the Contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;
(2) Assessing sanctions;
(3) Liquidated damages; and/or
(4) Disqualifying the Contractor from future bidding as non-responsible.
Payment
Compensation for all costs involved with complying with the conditions of this Specification and

any other associated DBE requirements is included in payment for the associated Contract items
of Work, except otherwise provided in the Specifications.
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1-07.12 Federal Agency Inspection
Section 1-07.12 is supplemented with the following:

(January 25, 2016 WSDOT GSP, Option 1)) Required Federal Aid Provisions

The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) Revised May 1, 2012
and the amendments thereto supersede any conflicting provisions of the Standard Specifications and are
made a part of this Contract; provided, however, that if any of the provisions of FHWA 1273, as amended,
are less restrictive than Washington State Law, then the Washington State Law shall prevail.

The provisions of FHWA 1273, as amended, included in this Contract require that the Contractor insert
the FHWA 1273 and amendments thereto in each Subcontract, together with the wage rates which are
part of the FHWA 1273, as amended. Also, a clause shall be included in each Subcontract requiring the
Subcontractors to insert the FHWA 1273 and amendments thereto in any lower tier Subcontracts, together
with the wage rates. The Contractor shall also ensure that this section, REQUIRED FEDERAL AID
PROVISIONS, is inserted in each Subcontract for Subcontractors and lower tier Subcontractors. For this
purpose, upon request to the Engineer, the Contractor will be provided with extra copies of the FHWA
1273, the amendments thereto, the applicable wage rates, and this Special Provision.

1-07.15 Temporary Water Pollution/Erosion Control

(January 10, 2019 COK GSP)
1-07.15(2) Spill Prevention, Control, and Countermeasures Plan

Add the following as the second paragraph of this section:

In the event the Contractor uses an SPCC Plan template that either follows the WSDOT SPCC Plan
Template or contains the same or similar content and/or format, the following changes shall be required:

1. Replace all references to “WSDOT” as either the Contracting Agency or project owner with “City
of Kirkland”, except where indicated in this Section.

2. Add into all Spill Reporting and related section(s): “The City of Kirkland Spill Response Hotline
at (425) 587-3900 shall be the first point of contact in the event of a spill. Notification to the City
of Kirkland Spill Response Hotline shall precede the spill notifications to federal and state
agencies.”

3. Delete all references to the “WSDOT Environmental Compliance Assurance Procedure” (ECAP)
in the SPCC.

Supplement the following referenced SPCC Plan Element Requirements in this Section as follows:

2. Add: “The City of Kirkland Spill Response Hotline at (425) 587-3900 shall be the first point of
contact in the event of a spill.”

8. Add: “As part of Contractor spill response procedure, the Contractor shall contact the City of
Kirkland Spill Response Hotline at (425) 587-3900 to report the spill regardless of whether or not
the Contractor has fully contained, controlled, and/or cleaned up the spill.”

(January 1, 2016 COK GSP)

1-07.16 Protection and Restoration of Property
1-07.16(3) Fences, Mailboxes, Incidentals

Section 1-07.16(3) is supplemented with the following:

U.S. Postal Service Collection Boxes, Mail Receptacles, and other Structures: U.S. Postal Service
collection box and other Structures requiring temporary relocation to accommodate construction, the
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Contractor shall contact the Kirkland Postmaster at least 5 Working Days in advance for coordination.

Only the U.S. Post Office will move Postal Service-owned property.

(******)

1-07.17 Utilities and Similar Facilities

Section 1-07.17 is supplemented with the following:

Locations and dimensions shown in the Plans for existing facilities are in accordance with available

information obtained without uncovering, measuring, or other verification.

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to underground utilities.

Any cost to the Contractor incurred as a result of this law shall be at the Contractor's expense.

No excavation shall begin until all known facilities in the vicinity of the excavation area have been located

and marked.

The following is a list of some utilities serving the Kirkland area. This is not intended or represented to be

a complete list and is provided for the Contractor’'s convenience.

Utility Agency/Company | Address Contact Phone

Water/Sewer ;i City of Kirkland 123 Fifth Avenue Josh Pantzke (425) 587-3900
Kirkland, WA 98033

Storm City of Kirkland 123 Fifth Avenue Josh Pantzke (425) 587-3900

Drainage Kirkland, WA 98033

Water / Sewer
(North area of
Kirkland)

Northshore Utility
District

6380 NE 185th St
Kenmore, WA 98028

George Matote

(425) 398-4400

Street

City of Kirkland

123 Fifth Avenue
Kirkland, WA 98033

Nathen Hower

(425) 587-3900

Natural Gas /

Puget Sound Energy

P.O. Box 97034 EST-

Jeanne Coleman

(425) 449-7410

Kirkland, WA 98034

Scott Christenson

Electric 11W
Bellevue, WA 98009-
9734
Telephone/ Frontier Jay Schwab (425) 263-4019
FIOS Communications
Cable Comcast 1525 - 75th St SW, Joe Fordon (425) 263-5348
Television Suite 200 Raymond Pilkenton | (425) 263-5332
Everett, WA 98203
Network Verizon/MCI 11311 NE 120th St Brad Landis (425) 201-0901

(425) 471-1079

School District
Transportation

Lake Washington
School District

15212 NE 95th St
Redmond, WA 98052

Jeff Miles

(425) 936-1120

Transit King County MS SVQ-TR-0100 David Freeman (206) 477-1140
METRO 1270 6th Ave S (206) 477-0438
Seattle, WA 98134
Water Woodinville Water 17238 NE Ken McDowell (425) 487-4104
(Northeast area; District Woodinville Duvall
of Kirkland) Road
Woodinville, WA
98072
Olympic BP Kenneth Metcalf (425) 981-2575
Pipeline Joseph Stone (425) 981-2506
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Note that most utility companies may be contacted for locations through the “One Call” system,
1-800-424-5555. In the event of a gas emergency, call 911 and then the PSE hotline at 1-888-225-5773
(1-888-CALL-PSE).

The Contractor shall coordinate the work with these utilities and shall notify the Engineer in advance of
any conflicts affecting the work schedule. The utility companies shall witness or perform all shutdowns,
connections or disconnections.

Wherever in the course of the construction operation it becomes necessary to cause an outage of utilities,
it shall be the Contractor's responsibility to notify the affected users not less than twenty-four (24) hours
in advance of the creation of such outage. The Contractor shall make reasonable effort to minimize the
duration of outages.

The Contractor shall be responsible for any breakage of utilities or services resulting from its operations
and shall hold the City and its agents harmless from any claims resulting from disruption of, or damage
to, same.

Other Notifications
Service Area Turn Off: All service area turn off notices must be distributed to affected parties two working

days in advance of any scheduled shut off. City to provide door hangers and affected service area map.
The contractor shall fill in all required information prior to hanging door hanger.

Entry onto Private Property: Each property owner shall be given two working days advance Written Notice
prior to entry by the Contractor.

Loop Detection Systems: Where an excavation is to take place through a signal loop detector system, the
Contractor shall provide at least five (5) Working Days advance notice to the City Signal Shop at
(425) 587-3920 to coordinate temporary signal wire disconnect and installation of temporary signal
detection equipment.

Survey Monuments: When proposed pavement removal is close to existing survey monumentation, or
proposed pavement removal includes existing survey monumentation, the Contractor shall provide a
minimum 4 Working Days advance notice to the Engineer to allow survey crews to tie the monument out
and reset the monument after pavement installation.

(January 4, 2016 APWA GSP)
1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less
than A: VIl and licensed to do business in the State of Washington. The Contracting Agency reserves
the right to approve or reject the insurance provided, based on the insurer’s financial condition.

B. The Contractor shall keep this insurance in force without interruption from the commencement of the
Contractor's Work through the term of the Contract and for thirty (30) days after the Physical
Completion date, unless otherwise indicated below.

C. Ifany insurance policy is written on a claims made form, its retroactive date, and that of all subsequent
renewals, shall be no later than the effective date of this Contract. The policy shall state that coverage
is claims made, and state the retroactive date. Claims-made form coverage shall be maintained by
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the Contractor for a minimum of 36 months following the Completion Date or earlier termination of
this Contract, and the Contractor shall annually provide the Contracting Agency with proof of renewal.
If renewal of the claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail”) or execute another form of guarantee
acceptable to the Contracting Agency to assure financial responsibility for liability for services
performed.

D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella Liability
insurance policies shall be primary and non-contributory insurance as respects the Contracting
Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-insurance, or
self-insured pool coverage maintained by the Contracting Agency shall be excess of the Contractor’s
insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice
of any policy cancellation, within two business days of their receipt of such notice.

F. The Contractor shall not begin work under the Contract until the required insurance has been
obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material
breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure
or renew such insurance and pay any and all premiums in connection therewith, with any sums so
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the
Contracting Agency, offset against funds due the Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the
Contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional insured(s)
using the forms or endorsements required herein:

o the Contracting Agency and its officers, elected officials, employees, agents, and volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained by
the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured endorsements shall
be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for
completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that complies
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by
Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 1-07.18(2) as
additional insureds, and provide proof of such on the policies as required by that section as detailed in
1-07.18(2) using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and
CG 20 37 10 01 for completed operations.
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency evidence
of insurance and copies of the additional insured endorsements of each Subcontractor of every tier as
required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for
each policy of insurance meeting the requirements set forth herein when the Contractor delivers the
signed Contract for the work. Failure of Contracting Agency to demand such verification of coverage with
these insurance requirements or failure of Contracting Agency to identify a deficiency from the insurance
documentation provided shall not be construed as a waiver of Contractor’s obligation to maintain such
insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2)
as additional insured(s), showing the policy number. The Contractor may submit a copy of any
blanket additional insured clause from its policies instead of a separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full
and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full
and certified copy of that policy is required when the Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’'s maintenance
of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the liability
of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting Agency’s
recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured retention
shall be the responsibility of the Contractor. In the event an additional insured incurs a liability subject to
any policy’s deductibles or self-insured retention, said deductibles or self-insured retention shall be the
responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as 1SO
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop gap
liability, independent contractors, products-completed operations, personal and advertising injury, and
liability assumed under an insured contract. There shall be no exclusion for liability arising from explosion,
collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate
limit, using 1SO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.
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Such policy must provide the following minimum limits:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5) B  Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a
coverage form at least as broad as ISO form CA 00 01. If the work involves the transport of pollutants,
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.

(May 2, 2017 APWA GSP)
1-07.23(1) Construction under Traffic

Revise the third sentence of the second paragraph to read:

Accessibility to existing or temporary pedestrian push buttons shall not be impaired; if approved by the
Contracting Agency activating pedestrian recall timing or other accommodation may be allowed during
construction.

(July 23, 2015 APWA GSP)
1-07.24 Rights of Way

Delete this section and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the Plans.
The Contractor’s construction activities shall be confined within these limits, unless arrangements for use
of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and
easements, both permanent and temporary, necessary for carrying out the work. Exceptions to this are
noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public Right of Way, the
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained by
the Contracting Agency from the owner of the private property. Copies of the easement agreements may
be included in the Contract Provisions or made available to the Contractor as soon as practical after they
have been obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these areas are so
noted in the Plans. The Contractor shall not proceed with any portion of the work in areas where right of
way, easements or rights of entry have not been acquired until the Engineer certifies to the Contractor
that the right of way or easement is available or that the right of entry has been received. If the Contractor
is delayed due to acts of omission on the part of the Contracting Agency in obtaining easements, rights
of entry or right of way, the Contractor will be entitled to an extension of time. The Contractor agrees that
such delay shall not be a breach of contract.
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Each property owner shall be given 48 hours notice prior to entry by the Contractor. This includes entry
onto easements and private property where private improvements must be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the Contracting Agency,
any additional land and access thereto that the Contractor may desire for temporary construction facilities,
storage of materials, or other Contractor needs. However, before using any private property, whether
adjoining the work or not, the Contractor shall file with the Engineer a written permission of the private
property owner, and, upon vacating the premises, a written release from the property owner of each
property disturbed or otherwise interfered with by reasons of construction pursued under this contract.
The statement shall be signed by the private property owner, or proper authority acting for the owner of
the private property affected, stating that permission has been granted to use the property and all
necessary permits have been obtained or, in the case of a release, that the restoration of the property has
been satisfactorily accomplished. The statement shall include the parcel number, address, and date of
signature. Written releases must be filed with the Engineer before the Completion Date will be established.

1.08 PROSECUTION AND PROGRESS
Add the following new section:

(May 25, 2006 APWA GSP)
1-08.0 Preliminary Matters

Add the following new section:

(October 10, 2008 APWA GSP)
1-08.0(1) Preconstruction Conference

Prior to the Contractor beginning the work, a preconstruction conference will be held between the
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the
preconstruction conference will be:

1. To review the initial progress schedule;

2. To establish a working understanding among the various parties associated or affected by the
work;

3. To establish and review procedures for progress payment, notifications, approvals, submittals,
etc.;

4. To establish normal working hours for the work;
5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:

1. A breakdown of all lump sum items;
2. A preliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

Add the following new section:

(December 8, 2014 APWA GSP)
1-08.0(2) Hours of Work

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working hours
for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. Monday through
Friday, exclusive of a lunch break. If the Contractor desires different than the normal working hours stated
above, the request must be submitted in writing prior to the preconstruction conference, subject to the
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provisions below. The working hours for the Contract shall be established at or prior to the preconstruction
conference.

All working hours and days are also subject to local permit and ordinance conditions (such as noise
ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a
written request to the Engineer for consideration. This request shall state what hours are being requested,
and why. Requests shall be submitted for review no later than *** 1 day *** prior to the day(s) the
Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to certain other
conditions, which will be detailed in writing. For example:

1. Onnon-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for the
costs in excess of straight-time costs for Contracting Agency representatives who worked during
such times. (The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are not limited to:
survey crews; personnel from the Contracting Agency’s material testing lab; inspectors; and other
Contracting Agency employees or third party consultants when, in the opinion of the Engineer,
such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with
regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract time even
though the multiple shifts occur in a single 24-hour period.

4. If a 4-10 work schedule is requested and approved the non working day for the week will be
charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded
properly on certified payroll

(December 19, 2019 APWA GSP, Option A)
1-08.1 Subcontracting

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a written agreement between the Contractor and
the subcontractor or between the subcontractor and any lower tier subcontractor has been executed. This
certification shall also guarantee that these subcontract agreements include all the documents required
by the Special Provision Federal Agency Inspection.

A Subcontractor or lower tier Subcontractor will not be permitted to perform any work under the contract
until the following documents have been completed and submitted to the Engineer:

1. Requestto Sublet Work (WSDOT Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-aid Projects
(WSDOT Form 420-004).

The Contractor shall submit to the Engineer a completed Monthly Retainage Report (WSDOT
Form 272-065) within 15 calendar days after receipt of every monthly progress payment until every
Subcontractor and lower tier Subcontractor’s retainage has been released.

The ninth paragraph, beginning with “On all projects, ...” is revised to read:

The Contractor shall certify to the actual amount received from the Contracting Agency and amounts paid
to all firms that were used as Subcontractors, lower tier subcontractors, manufacturers, regular dealers,
or service providers on the Contract. This includes all Disadvantaged, Minority, Small, Veteran or
Women’s Business Enterprise firms. This Certification shall be submitted to the Engineer on a monthly
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basis each month between Execution of the Contract and Physical Completion of the Contract using the
application available at: https://wsdot.diversitycompliance.com. A monthly report shall be submitted for
every month between Execution of the Contract and Physical Completion regardless of whether payments
were made or work occurred.

(March 13, 2012 APWA GSP)
1-08.3(2)A Type A Progress Schedule

Revise this section to read:

The Contractor shall submit *** 5 *** copies of a Type A Progress Schedule no later than_at the
preconstruction conference, or some other mutually agreed upon submittal time. The schedule may be a
critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless of which
format used, the schedule shall identify the critical path. The Engineer will evaluate the Type A Progress
Schedule and approve or return the schedule for corrections within 15 calendar days of receiving the
submittal.

(July 23, 2015 APWA GSP)
1-08.4 Prosecution of Work

Delete this section in its entirety, and replace it with the following:

1-08.4 Notice to Proceed and Prosecution of Work

Notice to Proceed will be given after the contract has been executed and the contract bond and evidence
of insurance have been approved and filed by the Contracting Agency. The Contractor shall not
commence with the work until the Notice to Proceed has been given by the Engineer. The Contractor
shall commence construction activities on the project site within ten days of the Notice to Proceed Date,
unless otherwise approved in writing. The Contractor shall diligently pursue the work to the physical
completion date within the time specified in the contract. Voluntary shutdown or slowing of operations by
the Contractor shall not relieve the Contractor of the responsibility to complete the work within the time(s)
specified in the contract.

When shown in the Plans, the first order of work shall be the installation of high visibility fencing to
delineate all areas for protection or restoration, as described in the Contract. Installation of high visibility
fencing adjacent to the roadway shall occur after the placement of all necessary signs and traffic control
devices in accordance with 1-10.1(2). Upon construction of the fencing, the Contractor shall request the
Engineer to inspect the fence. No other work shall be performed on the site until the Contracting Agency
has accepted the installation of high visibility fencing, as described in the Contract.

(November 30, 2018 APWA GSP, Option B)
1-08.5 Time for Completion

Revise the third and fourth paragraphs to read:

Contract time shall begin on the first working day after the Notice to Proceed date. If the Contractor starts
work on the project at an earlier date, then contract time shall begin on the first working day when onsite
work begins.

Each working day shall be charged to the contract as it occurs, until the contract work is physically
complete. If substantial completion has been granted and all the authorized working days have been used,
charging of working days will cease. Each week the Engineer will provide the Contractor a statement that
shows the number of working days: (1) charged to the contract the week before; (2) specified for the
physical completion of the contract; and (3) remaining for the physical completion of the contract. The
statement will also show the nonworking days and any partial or whole day the Engineer declares as
unworkable. Within 10 calendar days after the date of each statement, the Contractor shall file a written
protest of any alleged discrepancies in it. To be considered by the Engineer, the protest shall be in sufficient
detail to enable the Engineer to ascertain the basis and amount of time disputed. By not filing such detailed
protest in that period, the Contractor shall be deemed as having accepted the statement as correct. If the

Special Provisions -42
9/9/2020 9:37:37 AM 7_Special Provisions.docx



Contractor is approved to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of
the week in which a 4-10 shift is worked would ordinarily be charged as a working day, then the fifth day of
that week will be charged as a working day whether or not the Contractor works on that day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the completion date of the contract after all the
Contractor’s obligations under the contract have been performed by the Contractor. The following events
must occur before the Completion Date can be established:

1. The physical work on the project must be complete; and
2. The Contractor must furnish all documentation required by the contract and required by law, to allow
the Contracting Agency to process final acceptance of the contract. The following documents must
be received by the Project Engineer prior to establishing a completion date:
a. Certified Payrolls (per Section 1-07.9(5)).
b. Material Acceptance Certification Documents
c. Monthly Reports of Amounts Credited as DBE Participation, as required by the Contract
Provisions.
d. Final Contract Voucher Certification
Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all
Subcontractors
f. A copy of the Notice of Termination sent to the Washington State Department of Ecology
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of Termination
by Ecology; and no rejection of the Notice of Termination by Ecology. This requirement will
not apply if the Construction Stormwater General Permit is transferred back to the Contracting
Agency in accordance with Section 8-01.3(16).

g. Property owner releases per Section 1-07.24

(January 1, 2016 COK GSP)
Section 1-08.5 is supplemented with the following:

This project shall be physically completed in its entirety within ***20*** working days.
1-08.6 Suspension of Work
Section 1-08.6 is supplemented with the following:

(January 2, 2018 WSDOT GSP, Option 2)

Contract time may be suspended for procurement of critical materials (Procurement Suspension). In order
to receive a Procurement Suspension, the Contractor shall within 21 calendar days after execution by the
Contracting Agency, place purchase orders for all materials deemed critical by the Contracting Agency
for physical completion of the contract. The Contractor shall provide copies of purchase orders for the
critical materials. Such purchase orders shall disclose the purchase order date and estimated delivery
dates for such critical material.

The Contractor shall show procurement of the materials listed below as activities in the Progress
Schedule. If the approved Progress Schedule indicates that the materials procurement are critical
activities, and if the Contractor has provided documentation that purchase orders are placed for the critical
materials within the prescribed 21 calendar days, then contract time will be suspended upon physical
completion of all critical work except that work dependent upon the below listed critical materials:

*** Traffic Signal System, Complete ***

Charging of contract time will resume upon delivery of the critical materials to the Contractor or 120
calendar days after execution by the Contracting Agency, whichever occurs first.
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(August 14, 2013 APWA GSP)
1-08.9 Liquidated Damages

Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the Contract. The
Engineer may determine that the work is Substantially Complete. The Engineer will notify the Contractor
in writing of the Substantial Completion Date. For overruns in Contract time occurring after the date so
established, the formula for liquidated damages shown above will not apply. For overruns in Contract time
occurring after the Substantial Completion Date, liquidated damages shall be assessed on the basis of
direct engineering and related costs assignable to the project until the actual Physical Completion Date
of all the Contract Work. The Contractor shall complete the remaining Work as promptly as possible. Upon
request by the Project Engineer, the Contractor shall furnish a written schedule for completing the physical
Work on the Contract.

1-09 MEASUREMENT AND PAYMENT

(October 10, 2008 APWA GSP)
1-09.6 Force Account

Supplement this section with the following:

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all items to be
paid per force account, only to provide a common proposal for Bidders. All such dollar amounts are to
become a part of Contractor's total bid. However, the Contracting Agency does not warrant expressly or
by implication that the actual amount of work will correspond with those estimates. Payment will be made
on the basis of the amount of work actually authorized by Engineer.

(March 13, 2012 APWA GSP)
1-09.9 Payments

Delete the first four paragraphs and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the Contract and as
specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the Preconstruction
Conference, to enable the Project Engineer to determine the Work performed on a monthly basis. A
breakdown is not required for lump sum items that include a basis for incremental payments as part of
the respective Specification. Absent a lump sum breakdown, the Project Engineer will make a
determination based on information available. The Project Engineer’s determination of the cost of work
shall be final.

Progress payments for completed work and material on hand will be based upon progress estimates
prepared by the Engineer. A progress estimate cutoff date will be established at the preconstruction
conference.

The initial progress estimate will be made not later than 30 days after the Contractor commences the
work, and successive progress estimates will be made every month thereafter until the Completion Date.
Progress estimates made during progress of the work are tentative, and made only for the purpose of
determining progress payments. The progress estimates are subject to change at any time prior to the
calculation of the final payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work
completed multiplied by the unit price.

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum breakdown
for that item, or absent such a breakdown, based on the Engineer’s determination.
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3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other
storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as determined
by the Engineer.

Progress payments will be made in accordance with the progress estimate less:

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of progress payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract
Documents.

Progress payments for work performed shall not be evidence of acceptable performance or an admission
by the Contracting Agency that any work has been satisfactorily completed. The determination of
payments under the contract will be final in accordance with Section 1-05.1.

1-09.9(1) Retainage
Section 1-09.9(1) including title is deleted and replaced with the following:

(June 27, 2011 WSDOT GSP, Option 1)
1-09.9(1) (Vacant)

(November 30, 2018 APWA GSP)
1-09.11(3) Time Limitation and Jurisdiction

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that any claims or
causes of action which the Contractor has against the Contracting Agency arising from the Contract shall
be brought within 180 calendar days from the date of final acceptance (Section 1-05.12) of the Contract
by the Contracting Agency; and it is further agreed that any such claims or causes of action shall be
brought only in the Superior Court of the county where the Contracting Agency headquarters is located,
provided that where an action is asserted against a county, RCW 36.01.050 shall control venue and
jurisdiction. The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to any such claims or causes of action. It is further mutually
agreed by the parties that when any claims or causes of action which the Contractor asserts against the
Contracting Agency arising from the Contract are filed with the Contracting Agency or initiated in court,
the Contractor shall permit the Contracting Agency to have timely access to any records deemed
necessary by the Contracting Agency to assist in evaluating the claims or action.

1-09.13 Claims Resolution

(October 1, 2005 APWA GSP)
1-09.13(3) Claims $250,000 or Less

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total $250,000 or less,
submitted in accordance with Section 1-09.11 and not resolved by nonbinding ADR processes, shall be
resolved through litigation unless the parties mutually agree in writing to resolve the claim through binding
arbitration.
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(November 30, 2018 APWA GSP)
1-09.13(3)A Administration of Arbitration

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the arbitrator,
and judgment upon the award rendered by the arbitrator may be entered in the Superior Court of the
county in which the Contracting Agency’s headquarters is located, provided that where claims subject
to arbitration are asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of the
Superior Court. The decision of the arbitrator and the specific basis for the decision shall be in writing.
The arbitrator shall use the Contract as a basis for decisions.

1-10 TEMPORARY TRAFFIC CONTROL

(January 1, 2016 COK GSP)
1-10.2 Traffic Control Management

1-10.2(1) General

(January 3, 2017 WSDOT GSP, Option 1)
Only training with WSDOT TCS card and WSDOT training curriculum is recognized in the State of
Washington. The Traffic Control Supervisor shall be certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council 12545 135" Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

1-10.2(3) Conformance to Established Standards
Section 1-10.2(3) is revised to read:

(February 3, 2020 WSDOT GSP, Option 1)

Flagging, signs, and all other traffic control devices and procedures furnished or provided shall conform
to the standards established in the latest WSDOT adopted edition (in accordance with WAC 468-95) of
the MUTCD, published by the U.S. Department of Transportation, and the 2005 draft version of the Public
Rights-of-Way Accessibility Guidelines (PROWAG): https://www.access-board.gov/guidelines-and-
standards/streets-sidewalks/public-rights-of-way/background/revised-draft-guidelines. Judgment of the
quality of devices furnished will be based upon Quality Guidelines for Temporary Traffic Control Devices,
published by the American Traffic Safety Services Association. Copies of the MUTCD and Quality
Guidelines for Temporary Control Devices may be purchased from the American Traffic Safety Services
Association, 15 Riverside Parkway, Suite 100, Fredericksburg, VA 22406-1022.

In addition to the standards of the MUTCD described above, the Contracting Agency enforces
crashworthiness requirements for most work zone devices. The AASHTO Manual for Assessing Safety
Hardware (MASH) has superseded the National Cooperative Highway Research Project (NCHRP)
Report 350 as the established requirements for crash testing. Temporary traffic control devices
manufactured after December 31, 2019 shall be compliant with the 2016 edition of the Manual for
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Assessing Safety Hardware (MASH 16) crash test requirements, as determined by the Contracting
Agency, except as follows:

1.

In situations where a MASH 16 compliant traffic control device does not exist and there are no
available traffic control devices that were manufactured on or before December 31, 2019, then a
traffic control device manufactured after December 31, 2019 that is compliant with either NCHRP
350 or the 2009 edition of the Manual for Assessing Safety Hardware (MASH 09) is allowed for
use with approval of the Engineer.

Temporary traffic control devices that were manufactured on or before December 31, 2019, and
were successfully tested to National Cooperative Highway Research Program (NCHRP) Report 350
or MASH 09 may continue to be used on WSDOT projects throughout their normal service life.

Small and lightweight channelizing and delineating devices, including cones, tubular markers,
flexible delineator posts, and plastic drums, shall meet the requirements of either NCHRP 350,
MASH 09, or MASH 16, as determined by the manufacturer of the device.

A determination of crashworthiness for acceptance of trailer-mounted devices such as arrow
displays, temporary traffic signals, area lighting supports, and portable changeable message
signs is currently not required.

The condition of signs and traffic control devices shall be acceptable or marginal as defined in the book
Quality Guidelines for Temporary Traffic Control Devices, and will be accepted based on a visual
inspection by the Engineer. The Engineer’s decision on the condition of a sign or traffic control device
shall be final. A sign or traffic control device determined to be unacceptable shall be removed from the
project and replaced within 12 hours of notification.

(May 16, 2006 COK GSP)

1-10.3 Traffic Control Labor, Procedures, and Devices

1-10.3(1)B

Other Traffic Control Labor

Section 1-10.3(1)B is supplemented with the following:

Off Duty Police

When construction activities occur at or near a signalized intersection, the Contractor shall provide an off-
duty uniformed police officer to control the flow of traffic through the intersection. It is the Contractor’s
responsibility to coordinate the scheduling of the Uniformed Police Officer (UPO).

1-10.4 Measurement

(May 16, 2006 COK GSP)

1-10.4(2)

Item Bids with Lump Sum for Incidentals

Section 1-10.4(2) is supplemented with the following:

“Off-duty Uniformed Police Officer” will be by measured per hour for each hour the off-duty uniformed
police officer is performing work to control the flow of traffic through signalized intersections affected by
Contractor work.
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1-10.5 Payment

(May 16, 2006 COK GSP)
1-10.5(2) Item Bids with Lump Sum for Incidentals

Section 1-10.5(2) is supplemented with the following:
“Off-duty Uniformed Police Officer”, per hour.
The unit contract price per hour for “Off-duty Uniformed Police Officer” shall be full pay for the work

described herein. No additional compensation will be made for hours of work on holidays, weekends, or
overtime.

(******)

Revise the name of third pay item to read:

“Flaggers, min. Unit Contract Price $70”, per hour.

(******)

1-10.5(3) Reinstating Unit Items with Lump Sum Traffic Control
Supplement this Section with the following:

“Off-duty Uniformed Police Officer”, per hour.

The unit Contract price per hour for “Off-duty Uniformed Police Officer” shall be full pay for the work
described herein. No additional compensation will be made for hours of work on holidays, weekends, or
overtime.

The quantity for “Off-duty Uniformed Police Officer” is not subject to the provisions of Section 1-04.6 of
the Standard Specifications.

END OF DIVISION 1
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DIVISION 8 — MISCELLANEOUS CONSTRUCTION
8-01 EROSION CONTROL AND WATER POLLUTION CONTROL

(June 20, 2017 COK GSP)
8-01.1 Description

Section 8-01.1 is supplemented with the following:

Implementation of appropriate TESC BMP’s at the appropriate construction phases is very important to
prevent siltation of the subgrade, aggregate courses, and final permeable pavement. The Contractor shall
install and maintain all temporary and permanent erosion control measures and Best Management
Practices (BMPs) in accordance with the Contract Documents, Standard Specifications, Permit Conditions,
the Contractors “Stormwater Pollution Prevention Plan” (SWPPP) and as directed by the Engineer prior to
clearing, grubbing, or grading or as necessary, as clearing and grading progress. Such measures shall
include, but are not necessarily limited to:

Commercial construction entrances per CK-E.02.

Quarry Spall outfall pads for temporary erosion control

Rock, Wattle, Compost sock check dams

Straw mulch, netting and tackifier

Concrete wash

Baker tanks and/or Settling ponds

Stabilized construction entrance / exit

Inlet protection on existing and proposed drainage structures

Reinforced silt fencing

Plastic Covering

Temporary pipe slope drains

Temporary HMA Curb

Disposal of sediments and materials

TESC seeding

Maintenance of BMPs including in the event of emergencies and as weather and field conditions
dictate; and also including installation of additional BMPs which may become required as field and
weather conditions evolve.

* Street sweeping and Cleaning

e ESC Lead per 8-01 of the Standard Specifications

¢ All materials, tools and equipment necessary to meet these requirements

The Contractor shall provide erosion control as required for all stockpiled materials at no cost to the
Contracting Agency. The Engineer, in the event of an emergency, and as weather and field conditions
dictate, may require additional erosion controls and BMPs.

Site Specific BMPs and SWPPP Plan

Temporary Erosion / Water Pollution Control notes and performance criteria are noted in the Contract
Documents. The Contractor shall submit his or her own Storm Water Pollution Prevention Plan (SWPPP)
to the Contracting Agency for review and approval prior to the commencement of clearing, grubbing, or
grading activities.

Water quality testing and discharge volume reporting required by the project permits shall be performed by
the Contractor and is a condition of approval of the SWPPP. The reporting data shall be provided to the
Engineer as soon as practical, at regular intervals and prior to reporting deadlines established in the
permits. The Contractor will provide a copy of the reporting information within 24 hours of a request to do
so by the Engineer. All costs to perform these reporting requirements are to be included in the lump sum
contract price for “Erosion/Water Pollution Control”.
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(June 20, 2017 COK GSP)
8-01.3 Construction Requirements

Section 8-01.3 is supplemented with the following:

The Contractor shall bear sole responsibility for damage to completed portions of the project and to property
located off the project caused by erosion, siltation, runoff, or other related items during the construction of
the project. The Contractor shall also bear sole responsibility for any pollution of rivers, streams,
groundwater, or other water that may occur as a result of construction operations.

Any area not covered with established, stable vegetation where no further work is anticipated for a period
of 15 days, shall be immediately stabilized with the approved erosion and sedimentation control methods
(e.g., seeding and mulching, straw). Where seeding for temporary erosion control is required, fast
germinating grasses shall be applied at an appropriate rate (e.g., perennial rye applied at approximately 80
pounds per acre).

At no time shall more than 1 foot of sediment be allowed to accumulate within a catch basin. All catch
basins and conveyance lines shall be cleaned at a time designated by the Contracting Agency Construction
Inspector.

The cleaning operation shall not flush sediment-laden water into the downstream system. The cleaning
shall be conducted using an approved vacuum truck capable of jet rodding the lines. The collection and
disposal of the sediment shall be the responsibility of the Contractor at no cost to the Contracting Agency.

8-01.3(1) General

(June 20, 2017 COK GSP)
8-01.3(D)A Submittals

Section 8-01.3(1)A is supplement with the following:
Stormwater Pollution Prevention Plan

The Contractor shall prepare a Stormwater Pollution Prevention Plan (SWPPP) in accordance with
Department of Ecology requirements.

The Contractor shall incorporate the SWPPP implementation schedule into the Contractor's progress
schedule. The SWPPP and implementation schedule shall be submitted in accordance with Sections 1-05.3
and 1-08.3.

In addition, the SWPPP shall outline the procedures to be used to prevent high pH stormwater. The plan
shall include how the pH of the water will be maintained between pH 6.5 and pH 8.5 prior to being
discharged from the project or entering surface waters. Prior to beginning any concrete or grinding work,
the Contractor shall submit the plan, for the Engineer’s review and approval.

The Ecology template can be found at the following link:
http://www.ecy.wa.gov/programs/wg/stormwater/construction/

The SWPPP is considered a “living” document that shall be revised to account for additional erosion
control/pollution prevention BMPs as they become necessary and are implemented in the field during
project construction. A copy of the most current SWPPP shall remain on-site at all times and an additional
copy shall be forwarded to the Engineer. At the Contractor’s preference, revisions to the SWPPP may be
forwarded to the Engineer rather than submitting a complete document. Revisions to the SWPPP may be
kept on-site in a file along with the original SWPPP document.
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(June 20, 2017 COK GSP)
8-01.3(1)B Erosion and Sediment Control (ESC) Lead

Supplement this the second paragraph with the following:

3. Inspecting all on-site erosion and sediment control BMPs at least once every five working days and
within 24 hours of every runoff event. A SWPPP Inspection report or form shall be prepared for each
inspection and shall be included in the SWPPP file. A copy of each SWPPP Inspection report or form
shall be submitted to the Engineer no later than the end of the next working day following the inspection.
The report or form shall include, but not be limited to the following:

a. When, where, and how BMPs were installed, maintained, modified, and removed.

b. Observations of BMP effectiveness and proper placement.

c. Recommendations for improving future BMP performance with upgraded or replacement BMPs
when inspections reveal SWPPP inadequacies.

d. Approximate amount of precipitation since last inspection and when last inspection was
performed.

4. Updating and maintaining a SWPPP file on site that includes, but is not limited to the following:

a. SWPPP Inspection Reports or Forms.
b. SWPPP narrative.
c. Other applicable permits.

(June 20, 2017 COK GSP)
8-01.3(1)C Water Management

Section 8-01.3(1)C is supplemented with the following:
The Contractor will be responsible for meeting the SWPPP requirements.

The Bid Item “Erosion/Water Pollution Control” shall include the cost of providing temporary
detention/retention facilities as illustrated in the Contractor's SWPPP Plan as well as modifications,
additions and removals of such facility as dictated by the Contractor’s sequence of work and may include,
but are not limited to:

1. Temporary detention/retention facilities such as ponds, Baker Tanks, or other facilities.

2. If any permanent stormwater facilities are utilized, such as the detention vault, for SWPPP
compliance, the Contractor shall remove accumulated sediment and clean the facility prior to final
acceptance at no additional cost to the Contracting Agency.

3. Temporary facilities such as wheel wash stations or similar.

4. Temporary construction entrances.

No additional compensation shall be made for construction, alteration, removal, maintenance, and any
additional requirements necessary for “Erosion/Water Pollution Control”. No additional compensation shall
be made for conflicts with existing or proposed improvements or construction sequencing of work when
facilities are utilized to meet permit requirements.
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8-20 ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, INTELLIGENT TRANSPORTATION SYSTEMS,
AND ELECTRICAL

8-20.1 Description

Section 8-20.1 is supplemented with the following:

(******)

Electrical work shall include:

e Removal and replacement of signal heads on existing signal mast arm, installation of signal head
on signal standard, removal and replacement of terminal cabinets on existing signal standards,
rewiring of signal to new terminal cabinets, new wiring from signal controller and service cabinet to
signal standards, removal of existing signal wiring, and installation of signal pole mounted sign(s).
The Contractor shall furnish and install all materials and equipment necessary to modify the signal
and shown on the Plans.

8-20.2 Materials
8-20.2(2) Equipment List and Drawings

Section 8-20.2(2) is supplemented with the following:

(******)

This Contractor shall also submit product data for the following:

Conduit
Conductors
Signal heads
Terminal cabinets
Signs

Approvals of submittals may require up to 20 calendar days from the date the Engineer receives the
submittals until they are returned to the Contractor. The actual time required for approval is dependent upon
the completeness and appropriateness of the submittals.

Any deficiencies will require additional time for approval based on the degree of the deficiency and the
additional review time required. If the submittals are returned to the Contractor to correct deficiencies, an
additional 20 calendar days may be required for the approval process.

If more than 20 calendar days are required for routine approval of submittals that are completed and
accurate, the Contractor will be granted an extension of time equal to the additional review time.

Materials not approved by the Engineer will not be permitted on the jobsite. All materials for review shall be
submitted in a single package.

8-20.3 Construction Requirements

8-20.3(14) Signal Systems

Section 8-20.3(14) is supplemented with the following:

(******)

Existing terminal cabinets shall not be removed until new terminal cabinets have been installed and all new
wiring and connections have been made between the terminal cabinets and the signal controller cabinet.
Cutover time to new terminal cabinets shall be minimized.
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The Contractor shall verify that minimum and maximum height signal display requirements shown on Exhibit

1330-9 of the WSDOT Design Manual are met for the new and relocated signal heads prior to installation.

Should the clearance requirements not be met, the Contractor shall immediately notify the Engineer.
8-20.4 Measurement

Section 8-20.4 is supplemented with the following:

(******)

No specific unit of measurement for “Traffic Signal System, Complete” will apply, but measurement will be
for the sum total of all work and material required to complete the signal modifications shown on the Plans.

8-20.5 Payment
Section 8-20.5 is supplemented with the following:
(******)
“Traffic Signal System, Complete”, lump sum.

The lump sum Contract price for “Traffic Signal System, Complete” includes all removals, materials,
installation, testing and other work necessary to complete the work as shown on the Plans.

END OF DIVISION 8
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DIVISION 9 — MATERIALS
9-29  ILLUMINATION, SIGNAL, ELECTRICAL
9-29.16 Vehicular Signal Heads, Displays, and Housing

Section 9-29.16 is supplemented with the following:

(******)

Install backplates on new vehicular signhal heads only at locations noted on the Plans.
9-29.25 Amplifier, Transformer, and Terminal Cabinets

Section 9-29.25 is supplemented with the following:

(******)

New terminal cabinets on existing signal standards shall closely match the size of the existing terminal
cabinets. New terminal cabinets shall be mounted so the bottom of the cabinet is approximately eight (8)
feet above finished grade and in no case shall the bottom of the cabinet be mounted lower than seven (7)
feet above finished grade.

New terminal cabinets shall be mounted in the signal pole at approximately the same attachment point
angles as the existing terminal cabinets.

END OF DIVISION 9
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PREVAILING
WAGE RATES




"General Decision Number: WA20200001 08/14/2020
Superseded General Decision Number: WA20190001
State: Washington

Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. 1If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a) (2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
02/14/2020
02/28/2020
03/06/2020
03/13/2020
05/01/2020
07/03/2020
07/10/2020
07/24/2020
08/07/2020
0 08/14/2020

H O oo Joy 0o dbd whE

WA20200001 Modification 10
Federal Wage Determinations for Highway Construction

1]


www.dol.gov/whd/govcontracts

CARP0003-006 06/01/2018

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,

LEWIS (Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM
Counties.

Rates Fringes

Carpenters:
CARPENTERS.......coiiviinnn $ 37.64 16.83
DIVERS TENDERS.............. $ 43.73 16.83
DIVERS. . ittt $ 87.73 16.83
DRYWALL . sttt it e i e i e e i i i e e et S 37.64 16.83
MILLWRIGHTS. .. vvviiiinnnnn. $ 38.17 16.83
PILEDRIVERS.. ... $ 38.71 16.83

DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TO 200 FEET $2.00 PER FOOT OVER 151 FEET

Zone Differential (Add up Zone 1 rates):

zone 2 - $0.85
Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

WA20200001 Modification 10
Federal Wage Determinations for Highway Construction

2|



CARP0030-004 06/01/2019

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM Counties

Rates Fringes
CARPENTER

BRIDGE CARPENTERS........... S 45.92 16.52
CARPENTERS ON CREOSOTE
MATERIAL . ¢ttt i ittt eeeeeennn $ 46.02 16.52
CARPENTERS . ¢ v vttt etiieae e $ 45.92 16.52
DIVERS TENDER............... $ 50.79 16.52
DIVERS . ¢ ittt et ieee e teeennnn $ 99.68 16.52
MILLWRIGHT AND MACHINE
ERECTORS . ¢ ittt ettt tiieaen $ 47.42 16.52
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERIAL, ALL PILING........ S 46.17 16.52

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:

0 -25 radius miles Free

26-35 radius miles $1.00/hour

36-45 radius miles $1.15/hour

46-55 radius miles $1.35/hour

Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:

0 -25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour
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CARP0059-002 06/01/2019

ADAMS, ASOTIN, BENTON, CHELAN (East of 120th meridian),
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT (East of
120th meridian), KITTITAS (East of 120th meridian), LINCOLN,
OKANOGAN (East of 120th meridian), PEND OREILLE, SPOKANE,
STEVENS, WALLA WALLA, WHITMAN, and YAKIMA (East of 120th
meridian) Counties

Rates Fringes
CARPENTER

GROUP 1. .. iiiiiiie it $ 35.47 16.88
GROUP 2. .ttt et iieeieannn S 47.42 18.96
GROUP 3. ..ttt it $ 36.66 16.88
GROUP 4. ... ittt $ 36.66 16.88
GROUP 5. .ttt iiiia $ 83.96 16.88
GROUP 6.t ittt iiiieiiieaenn $ 40.23 16.88
GROUP 7 ettt et i eeeeeaenn $ 41.23 16.88
GROUP 8. ... iiiiiiiiiiinnenn $ 37.66 16.88
GROUP 9. ...ttt $ 44.23 16.88

CARPENTER & DIVER CLASSIFICATIONS:

GROUP 1: Carpenter

GROUP 2: Millwright, Machine Erector
GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, Dock, and Wharf carpenters

GROUP 5: Diver Wet

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby

GROUP 8: Assistant Diver Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-45 MILES FREE

ZONE 2 45-100 $4.00/PER HOUR
ZONE 3 OVER 100 MILES $6.00/PER HOUR
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DISPATCH POINTS:

CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: WENATCHEE

(27 N. CHELAN) or Main Post Office of

established residence of employee (Whichever is closest to

the worksite).

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to

the worksite).

DEPTH PAY FOR DIVERS BELOW WATER SURFACE:

50-100 feet $2.00 per
101-150 feet $3.00 per
151-220 feet $4.00 per

221 feet and deeper $5.

PREMIUM PAY FOR DIVING
0-25 feet Free

foot
foot
foot
00 per foot

IN ENCLOSURES WITH NO VERTICAL ASCENT:

26-300 feet $1.00 per Foot

SATURATION DIVING:

The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation

hours.

WORK IN COMBINATION OF CLASSIFICATIONS:

Employees working in

any combination of classifications

within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for

that shift.

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as

follows:

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is

minimal.
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LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical ""splash suit"".

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

CARP0770-003 06/01/2019

WEST OF 120TH MERIDIAN FOR THE FOLLOWING COUNTIES:
CHELAN, DOUGLAS, GRANT, KITTITAS, OKANOGAN, and YAKIMA

Rates Fringes
CARPENTER

CARPENTERS ON CREOSOTE
MATERIAL. . ¢ vttt ettt e eeennn $ 46.02 16.52
CARPENTERS. ... ...t $ 45.92 16.52
DIVERS TENDER............... $ 50.79 16.52
DIVERS . ¢ i ittt et e e e e e e eeeee $ 99.68 16.52
MILLWRIGHT AND MACHINE
ERECTORS ...ttt ittt ii i ee e $ 47.42 16.52
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERIAL, ALL PILING........ $ 46.17 16.52

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:

0 -25 radius miles Free

26-35 radius miles $1.00/hour

36-45 radius miles $1.15/hour

46-55 radius miles $1.35/hour

Over 55 radius miles $1.55/hour
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(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:

0 -25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

ELEC0046-001 02/03/2020

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes
CABLE SPLICER.......iiiiiieennn. $ 59.91 3%+21.46
ELECTRICIAN. .t ittt it ii i e $ 57.51 3%+22.06

* ELEC0048-003 01/01/2020

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes
CABLE SPLICER. .. ...t S 44.22 21.50
ELECTRICIAN. ¢ v ittt ittt ee e e S 47.85 24 .41

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Portland, The Dalles, Hood River, Tillamook, Seaside and
Astoria

Zone Pay:

Zzone 1l: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zzone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles driven. Zones are based on Delorrne
Street Atlas USA 2006 plus.

ELEC0048-029 01/01/2020

COWLITZ AND WAHKIAKUM COUNTY

Rates Fringes
CABLE SPLICER..... ittt eeenenn. S 44.22 21.50
ELECTRICIAN. .t ittt ittt ie i e $ 47.85 24 .41

WA20200001 Modification 10
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ELEC0073-001 01/01/2020

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes
CABLE SPLICER. ... it $ 34.10 16.68
ELECTRICIAN. ¢ v ittt ittt e eee e S 36.05 19.23

ELEC0076-002 08/31/2018

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes
CABLE SPLICER.....vii it ennnn S 48.06 23.23
ELECTRICIAN. ¢ttt ittt et teeeeeenns $ 43.69 23.10

ELEC0112-005 06/01/2019

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
CABLE SPLICER. .. ittt etenennennn $ 48.35 21.13
ELECTRICIAN. .ttt ittt tiiieeeannn $ 46.05 21.06

ELEC0191-003 06/01/2020

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes
CABLE SPLICER..... .ttt S 44.23 17.73
ELECTRICIAN. ¢ vttt ittt i i e eeeeeeen S 47.95 26.16

ELEC0191-004 06/01/2018

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes
CABLE SPLICER. ..ttt etenennennn $ 40.82 17.63
ELECTRICIAN. ¢ttt ittt eeeeeeeenns $ 42.45 21.34
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ENGI0302-003 06/01/2020

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

Group 1A .uuuuieueaeaunenn. $ 48.41 22.47
Group 1AA. ...ttt ieieennnnn $ 49.13 22.47
Group 1ARAA. ..ttt ittt eennnnn $ 49.83 22.47
GroUp L. iiiieiieeeennnnn $ 47.70 22.47
GrOUDP 2ttt eeeeteeeeeeeennnn S 47.08 22.47
GrOoUP 3.t iteeetieeeeeennenn $ 46.55 22.47
Group 4. iie it iiiieteeennnn $ 43.54 22.47

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments
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GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including Jjib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-1lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; 0Oil
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator
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HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class ""C"" Suit - Base wage rate plus $ .25 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $ .50 per hour.

H-4 Class ""A"" Suit - Base wage rate plus $ .75 per hour.

ENGI0370-002 07/01/2019

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1......00 it iinnnnn. S 28.46 17.25
GROUP 2. i ittt teeeeeeeeeannnn S 28.78 17.25
GROUP 3. .ttt ie e eeeeeeenn $ 29.39 17.25
GROUP 4. .ttt ittt eeeeeeennns $ 29.55 17.25
GROUP 5. ... ittt S 29.71 17.25
GROUP 6.i it iiiietteeeennennn S 29.99 17.25
GROUP 7t ettt e ettt eeeeeeaannn $ 30.26 17.25
GROUP 8. . i i iiieeeeeeeeeeenns $ 31.36 17.25
ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00
Zone 1l: Within 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho
Zone 2: Outside 45 mile radius of Spokane, Pasco,

Washington; Lewiston, Idaho
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration

Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

WA20200001 Modification 10
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GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or

concrete); Drills (churn, core, calyx or diamond) ;
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under

4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes

(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8 inch bit & over) (Robbins, reverse circulation

& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel (under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)
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GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (A1l Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale
NOTE :

In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT :

Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGI0612-001 09/28/2018

PIERCE County

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zzone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP 1A, ...t iieeeieennnnn. S 44.44 19.97
GROUP  1AA. ..t teeeeenennn. $ 45.09 19.97
GROUP  1AAA. .. it iitiennennn. $ 45.73 19.97
GROUP 1., iitiiiiiiiinnennn. S 43.79 19.97
GROUP 2. ...ttt $ 43.23 19.97
GROUP 3. .. .iiiiiiineieenennn. S 42.74 19.97
GROUP 4. ... iiiiiiinnennn. $ 40.01 19.97

WA20200001 Modification 10
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00

Zzone 3 (Over 45 radius miles) - $1.30
BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom

(including jib with attachments; Tower crane over 175 ft in

height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom

(including jib with attachments); Crane-overhead, bridge

type, 100 tons and over; Tower crane up to 175 ft in height

base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft

of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator

on rubber tired earth moving equipment; Rollagon; Scrapers-

self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay
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GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws—-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

WA20200001 Modification 10
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ENGI0612-012 09/28/2018

LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP  1A. ... ieiiieeen S 44.44 19.97
GROUP I1AA. ...ttt iiiiieennn $ 45.09 19.97
GROUP 1AAA. ... i it iiieennn $ 45.73 19.97
GROUP 1..iiiiiiiiiiiiiienn. $ 43.79 19.97
GROUP 2. .t iiiiiieiiiiiaann $ 43.23 19.97
GROUP 3. ..t iiiieeeeeeei e S 42.74 19.97
GROUP 4. . iiiiiiiiiiiiieeenn $ 40.01 19.97

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type
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GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws—-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.
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HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

ENGI0O701-002 01/01/2018

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP 1...iiitiiiiiiiennennn. S 41.65 14.35
GROUP 1A. ...t iiieiiennennn. S 43.73 14.35
GROUP 1B.iiiiiiieeeieenennn. $ 45.82 14.35
GROUP 2. ... .tiiieniiennnnnn. $ 39.74 14.35
GROUP 3. ...ttt $ 38.59 14.35
GROUP 4. ... . ittt $ 37.51 14.35
GROUP 5. ...ttt S 36.27 14.35
GROUP 6. . iiiiiiieeiieeennn. $ 33.05 14.35

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00
zone 3 - $6.00

For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens ""Blast Zone"" shall receive Zone I pay for all
classifications.
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All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above
mentioned cities shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Group 1
Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including Jjib,
inserts and/or attachments); Crane, ninety (90) ton through
one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175'") tower or less and with less than two hundred foot
(200"') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work

Group 1A
Crane, floating two hundred fifty (250) ton and over; Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot (175') tower or over two hundred foot (200') jib;
Crane, tower Crane on rail system or 2nd tower or more in
work radius
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Group 1B

Crane, three hundred (300) ton through three hundred ninety
nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment

(any type); Bulldozer, over one hundred twenty thousand
(120,000) 1lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant to the Operator required); Crane, Boom
Truck fifty (50) ton and with over one hundred fifty foot
(150') boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
ninety (90) ton through one hundred ninety nine (199) ton
up to and including two hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hundred
fifty foot (150') boom (including jib inserts and/or
attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
1lbs.; Loader one hundred twenty thousand (120,000) lbs. and
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwater
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size

Group 3
Bulldozer, over seventy thousand (70,000) lbs. up to and
including one hundred twenty thousand (120,000) 1lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot

(150") boom or less (including Jjib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator

over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) 1lbs.; Loader sixty thousand
(60,000) 1lbs. and less than one hundred twenty thousand
(120,000) 1lbs.
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Group 4

Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement
profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. yds. Or less than thirty (30)
ton; Crane, under fifty (50) ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150') jib (on rail included); Diesel-Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) lbs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotary and similar type; Excavator Operator
over twenty thousand (20,000) lbs. through eighty thousand
(80,000) 1lbs.; Generator Operator; Grade-all; Guardrail
Machines, i.e. punch, auger, etc.; Hammer Operator
(Piledriver); Hoist, stiff leg, guy derrick or similar
type, fifty (50) ton and over; Hoist, two (2) drums or
more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) 1lbs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3'") depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons
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Group 5

Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;

Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one

thousand two hundred fifty (1,250) cu. ft. and over, total

capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb

and Gutter; Concrete, Finishing Machine; Concrete, Grouting

Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any

capacity; Concrete, Paving Machine eight foot (8') or less;

Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type); Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type lifting
device, five (5) ton capacity or less; Drill, Directional

type less than twenty thousand (20,000) lbs. pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist

Operator, single drum; Hydraulic Backhoe track type up to
and including twenty thousand (20,000) lbs.; Hydraulic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/or Grooving Machine (riding

type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer

or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Greaser); Sweeper Self-Propelled;
Tractor, Rubber-Tired, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc.

Group 6

Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck

Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; Bobcat, skid steed (less than one (1) yard);
Broom, self-propelled; Compressor Operator (any power)

under 1,250 cu. ft. total capacity; Concrete Curing Machine

(riding type); Concrete Saw; Conveyor Operator or

Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;

Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,

Tamping Machine, mechanical, self-propelled; Rigger; Roller

grading (not asphalt); Truck, Crane Oiler-Driver
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IRON0014-005 07/01/2019
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,

GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes
TRON0029-002 05/01/2018

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES

IRON0086-002 07/01/2019

YAKIMA, KITTITAS AND CHELAN COUNTIES

TRON0086-004 07/01/2019

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes
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LABO0238-004 06/01/2020

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES

Rates Fringes
LABORER (PASCO)
GROUP L.t iieeeeeeeeeeeeennn S 26.69 13.65
GROUP 2. ittt ettt eeeeeeaennns $ 28.79 13.65
GROUP 3.ttt ettt eeeieeennnn $ 29.06 13.65
GROUP 4.ttt ittt et e eeeeeennn $ 29.33 13.65
GROUP 5.itti et et e i e e e eeeen S 29.61 13.65
LABORER (SPOKANE)
GROUP L. i ittt eeeeeeeeenannns $ 26.69 13.65
GROUP 2. ittt ettt eeeeeeeennnn $ 28.79 13.65
GROUP 3.t ittt ittt eeieeeeennn $ 29.06 13.65
GROUP 4. ittt it et et e e eeeeen S 29.33 13.65
GROUP 5. ittt ettt e et eeeeeennn $ 29.61 13.65
Zone Differential (Add to Zone 1 rate): $2.00

BASE POINTS: Spokane, Pasco, Lewiston

Zone 1l: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine, 6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class ""A"" (to include
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all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and

position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
""splash suit"" and air purifying respirator); Jackhammer
Operator; Miner, Class ""B"" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include squeeze and
flo-crete nozzle); Nozzleman, water, air or steam; Pavement
Breaker (under 90 1lbs.); Pipelayer, corrugated metal

culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);

Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in

conjunction with a chemical ""splash suit""); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for

concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 1lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, Jjointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class ""D"", (to include raise and shaft miner, laser
beam operator on riases and shafts)
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LABO0238-006 06/01/2019

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN

Rates Fringes
Hod Carrier .. ... e e ieeeneennnns $ 27.95 12.90
LABO0242-003 06/01/2020
KING COUNTY
Rates Fringes
LABORER
GROUP 1. . iiiieeeeeeeeaenn. $ 27.78 12.35
GROUP 2A. . it iiiiiiiiiieennn $ 31.82 12.35
GROUP 3.t iiiiiiiiieieeeeenn $ 39.81 12.35
GROUP 4. ... iiiiiiiiiiiieenn. $ 40.77 12.35
GROUP 5. . ittt ie e $ 41.43 12.35
GroUP B v v ie e ee e e eeeeeeeennn $ 41.43 12.35

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $2.25
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LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2A: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Mortarman and Hodcarrier; Powderman;

Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line).

Group 6: Miner
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LABO0252-010 06/01/2020

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES

LABORER

Rates Fringes
GROUP 1....iiiiiiininnnnennn. $ 27.78 12.44
GROUP 2. it iiiiitteeeeenenns S 31.82 12.44
GROUP 3. ...ttt $ 39.81 12.44
GROUP 4. ... .t iiiiiiinnennn. S 40.77 12.44
GROUP 5. ... iiiiiiiiienn. $ 41.43 12.44

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city

hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):

ZONE 2 - $1.00

ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :

ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Groutmen (pressure)
including post tension beams; Hazardous Waste Worker (Level
B: uses same respirator protection as Level A. A supplied
air line is provided in conjunction with a chemical ""splash
suit""); Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;

Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Grade Checker and Transit Person; High Scaler; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line).
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LAB0O0292-008 06/01/2020

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES

Rates Fringes

LABORER
GROUP 1..iiiiiiiiiiiiiiennn $ 27.78 12.44
GROUP 2.t iiiiiiiiiiiiieeenn $ 31.82 12.44
GROUP 3. . i iiiiiiiiiiiiieeen $ 39.81 12.44
GROUP 4. ... iiiiiiiii i, $ 40.77 12.44
GROUP 5.ttt S 41.43 12.44

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).
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LABO0335-001 06/01/2020

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:

ZONE 1:
GROUP 1......0ciiiiiiiennnn. S 34.93 12.44
GROUP 2. .ttt ieeiiiieeinanns $ 35.65 12.44
GROUP 3. ... iiiiiiiiii i, $ 36.20 12.44
GROUP 4. ..ttt $ 36.66 12.44
GROUP 5. .. iiiiiiiiii i, $ 31.93 12.44
GROUP 6.t ieeiititeeienennnn S 29.01 12.44
GROUP 7 ittt e ieeee e $ 25.14 12.44

Zone Differential (Add to Zone 1 rates):

Zone 2 $ 0.65
Zone 3 - 1.15
zZzone 4 - 1.70
Zzone 5 - 2.75

BASE POINTS: LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used)
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GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying) -applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel
GROUP 5: Traffic Flaggers
GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers
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LABO0348-003 06/01/2020

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES

Rates Fringes

LABORER
GROUP 1....iiiiiiininnnnennn. $ 23.68 12.44
GROUP 2. it iiiiitteeeeenenns S 27.17 12.44
GROUP 3. ...ttt $ 29.74 12.44
GROUP 4. ... .t iiiiiiinnennn. $ 30.46 12.44
GROUP 5. ... iiiiiiiiienn. $ 30.99 12.44

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES) :
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).
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* PAIN0005-002 07/01/2020

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS. .......0itiiteennnn $ 31.90 17.23

PAINQO05-004 03/01/2009

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

* PAIN0005-006 07/01/2018

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE) ;
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

Rates Fringes
PAINTER
Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water
and Sandblasting............ $ 30.19 11.71
Over 30'/Swing Stage Work..$ 22.20 7.98
Brush, Roller, Striping,
Steam-cleaning and Spray....$ 22.94 11.61
Lead Abatement, Asbestos
Abatement.........oiiiiie... $ 21.50 7.98

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet.
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PAIN0055-003 07/01/2019

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

Rates Fringes

PAINTER
Brush & Roller.............. $ 25.14 12.90
Spray and Sandblasting...... S 25.14 12.90

PAIN0055-006 03/01/2020

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes
Painters:
HIGHWAY & PARKING LOT
STRIPER. ¢ttt ettt et teeeeennn $ 35.87 13.40

PLAS0072-004 06/01/2020

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
ZONE 1....... .00 $ 31.30 15.53

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1l: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office
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PLAS0528-001 06/01/2020

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES

Rates Fringes

CEMENT MASON
CEMENT MASON.........couunnn S 45.80 18.54
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER

TOOLS, GUNNITE NOZZLE....... $ 46.30 18.54
TROWELING MACHINE OPERATOR
ON COMPOSITION.............. S 46.30 18.54

PLAS0555-002 07/01/2019
CLARK, KLICKITAT AND SKAMANIA COUNTIES
ZONE 1:
Rates Fringes

CEMENT MASON
CEMENT MASONS DOING BOTH
COMPOSITION/POWER
MACHINERY AND
SUSPENDED/HANGING SCAFFOLD..$ 37.32 18.77
CEMENT MASONS ON
SUSPENDED, SWINGING AND/OR
HANGING SCAFFOLD............ $ 36.58 18.77
CEMENT MASONS............... S 35.85 18.77
COMPOSITION WORKERS AND
POWER MACHINERY OPERATORS...$ 36.58 18.77

Zone Differential (Add To Zone 1 Rates):

Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.
ZONE 5: More than 80 miles from the respective city hall
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TEAMO0037-002 06/01/2019

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes
Truck drivers:

ZONE 1
GROUP 1. iiiieeeeeeeennnnnn $ 29.08 15.27
GROUP 2.t i ittt teiieennnnn S 29.20 15.27
GROUP 3. ..t iiiiiiieeinnnn. $ 29.34 15.27
GROUP 4. ...ttt $ 29.62 15.27
GROUP 5. .. iiiiiiiiii i, $ 29.85 15.27
GROUP 6. iiiiiiiiieinnn. $ 30.03 15.27
GROUP 7.ttt it ii i ii i ieeann S 30.24 15.27

zZzone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.
TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman
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GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); 0il
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.
includes Articulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate)
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* TEAM0174-001 06/01/2019

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
Truck drivers:

ZONE A:
GROUP l:...iiiiiiiiinennnnn $ 40.38 20.46
GROUP 2. ittt ittt iiinennnnn $ 39.54 20.46
GROUP 3.ttt it iiiieennnn S 36.73 20.46
GROUP 4. it ie e ieeeenn $ 31.76 20.46
GROUP 5:. .ttt iiiiinnnn. $ 39.93 20.46

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - ""A-frame or Hydralift"" trucks and Boom trucks or
similar equipment when ""A"" frame or ""Hydralift"" and Boom
truck or similar equipment is used; Buggymobile; Bulk

Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; 0il tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired) (when used within Teamster Jjurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT Jjob, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:

LEVEL C: +5$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with

a chemical ""splash suit.""

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.
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TEAM0690-004 01/01/2019

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS,
FRANKLIN, GARFIELD, GRANT KITTITAS,

OREILLE, SPOKANE, STEVEN
COUNTIES

LINCOLN, OKANOGAN,

FERRY,

PEND

S, WALLA WALLA, WHITMAN AND YAKIMA

Rates

Truck drivers: (AREA 1:

SPOKANE ZONE CENTER: Adams,

Chelan, Douglas, Ferry,

Grant, Kittitas, Lincoln,

Okanogan, Pen Oreille,

Spokane, Stevens, and Whitman

Counties

AREA 1: LEWISTON ZONE CENTER:

Asotin, Columbia, and

Garfield Counties

AREA 2: PASCO ZONE CENTER:

Benton, Franklin, Walla Walla

and Yakima Counties)

AREA 1:
GROUP 1. ittt iieie e $ 23.91
GROUP 2. ittt i tieinennnn $ 26.18
GROUP 3. ittt iiitieinennns S 26.68
GROUP 4. .. it ii i i iennnn $ 27.01
GROUP 5. ittt ii e ie i ieean $ 27.12
GROUP 0. vvvtet et eeeeennns S 27.29
GROUP 7ttt ittt tie e $ 27.82
GROUP 8. ittt i tieineennn S 28.18
AREA 2:

GROUP 1. ittt et ie e $ 26.05
GROUP 2. . ittt it iiieennnn $ 28.69
GROUP 3. .t iiiiitieinennns $ 28.80
GROUP 4. .. it ii i iiiiennn $ 29.13
GROUP 5. ittt it i ieieean $ 29.24
GROUP 6. vt i ie e ieeeeeeennns $ 29.24
GROUP 7. ittt et et ieeeeennn $ 29.78
GROUP 8. .t iiiiiitiinennns $ 30.10

Zone Differential (Add to Zone 1 rate:

BASE POINTS: Spokane,

Zone 2: Outside 45 radius miles from the main post office

WA20200001 Modification 10

Pasco,

Lewiston
Zone 1l: 0-45 radius miles from the main post office.

Fringes

17.
17
17.
17.
17
17.
17.
17.

17.
17.

17.

17

17

Zone 1 + $2.00)
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.40
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.40

40
40
40

40
40
40

.40
17.
17.
17.

40
40
40

.40
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TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and

under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 1lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro

Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1lbs.); Dumps (Semi-end); Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);

Lowboy (over 50 tons)

GROUP 7: 0Oil Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons);

WA20200001 Modification 10
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GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four (4)
and eight (8) hours.

NOTE:
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
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2.) If the answer to the question in 1.) 1is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard" ltems)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. ltems marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&I's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates 2
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10.

11.

12.

13.

14.

15.

16.

ITEM DESCRIPTION

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in
the

contract plans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

Maijor Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

Minor Structural Steel Fabrication - Fabrication of minor steel

Items such as special hangers, brackets, access doors for

structures, access ladders for irrigation boxes, bridge expansion

joint systems, etc., involving welding, cutting, punching and/or

boring of holes. See Contact Plans for item description and
shop

drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling--Precast-Prestressed concrete piling for use as
55

and 70 ton concrete piling. Concrete to conform to

Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.

Supplemental to Wage Rates
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

ITEM DESCRIPTION YES

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in

size and shape as shown in the Plans. Fabrication plant has

annual approval for methods and materials to be used.

See Shop Drawing. X
Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans. X
Fabrication plant has annual approval for methods and materials

to be used

Supplemental to Wage Rates
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27.

28.

29.

30.

31.

32.

33.

ITEM DESCRIPTION YES

Precast Railroad Crossings - Concrete Crossing Structure X
Slabs.
12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials
to
be used. Shop Drawing to be provided for approval prior to X
casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual

approval
of methods and materials to be used. Shop Drawing to be X
provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has

annual
approval of methods and materials to be used. Shop Drawing to X
be provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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34.

35.

36.

37.

38.

39.

40.

41.

ITEM DESCRIPTION

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and

DualFaced)

See Std. Plans.
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42.

43.

44,

45.

46.

47.

48.

49.

50.

51.

52.

ITEM DESCRIPTION

Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,

the sources of the following materials must be submitted and

approved for reflective sheeting, legend material, and
aluminum

sheeting.

NOTE: *** Fabrication inspection required. Only signs tagged

"Fabrication Approved" by WSDOT Sign Fabrication Inspector

to be installed

Cutting & bending reinforcing steel

Guardrail components

Aggregates/Concrete mixes
Asphalt

Fiber fabrics

Electrical wiring/components
treated or untreated timber pile
Girder pads (elastomeric bearing)
Standard Dimension lumber

Irrigation components
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts X
55. Traffic Buttons X
56. Epoxy X
57. Cribbing X
58. Water distribution materials X
59. Steel "H" piles X
60. Steel pipe for concrete pile casings X
61. Steel pile tips, standard X

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(ii) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.

Supplemental to Wage Rates 10
09/02/2020 Edition, Published August 26, 2020



(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapt<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>