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INVITATION TO BID 

Notice is hereby given that the City of Kirkland will receive sealed bids in the office of the 
Purchasing Agent, City Hall, 123 Fifth Avenue, Kirkland, Washington, at 2:00 p.m. local time on 
January 3, 2024 for the project hereinafter referred to as: 
 

Lake St & Kirkland Ave Pedestrian Improvements 
CIP No. TRC1370000 

Job No. 62-22-PW 

At said time all bids will be opened and publicly read aloud.  Each bid shall be accompanied by a 
bid proposal deposit in the form of a cashier's check or a bond issued on a form acceptable to 
your surety made payable to the City of Kirkland for a sum of not less than five percent (5%) of 
the total bid amount.  No bid shall be considered unless accompanied by such bid proposal 
deposit.  Incomplete proposals and proposals received after the time stated above will not be 
considered.  Faxed or emailed responses are not acceptable.  
 
The work to be performed under these specifications consists of furnishing all labor, tools, 
materials, and equipment necessary for construction of the Lake St & Kirkland Ave Pedestrian 
Improvements Project. 

This Contract provides for the construction of the City of Kirkland Lake St and Kirkland Ave 
Pedestrian Improvements; including construction of a raised decorative concrete intersection, 
curb bulbs, signal system, and City utility system upgrades, and other work all in accordance with 
the attached Contract Plans, these Contract Provisions, and the Standard Specifications. The 
estimated construction cost is in the range of $1,900,000 to $2,300,000.  

The City will not sell bid packages.  Plans, specifications, and addenda may be viewed and 
obtained online at www.bxwa.com.  Click on: “Posted Projects”; “Public Works”, “City of Kirkland”.  
The Bidders List is maintained by the Builder’s Exchange of Washington, Inc.  Registration for the 
bidder’s list may be made online, by phoning (425) 258-1303, or at Builder’s Exchange of 
Washington located at 2607 Wetmore Ave, Everett, WA. 

The City of Kirkland,  in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252, 42 U.S.C. 2000d to 2000d-4) and the Regulations, hereby 
notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, or national origin in 
consideration for an award. 

Questions regarding this project shall be submitted in writing to email at ldrake@kirklandwa.gov  
Questions via phone will not be accepted. Bidders shall submit questions no later than 2:00 p.m. 
December 21, 2023.  

mailto:ldrake@kirklandwa.gov


 

 
 

The City reserves the right to reject any and all bids, and to waive any informalities in the bidding, 
and to make the award to the lowest, responsive, responsible bidder as best serves the interests 
of the City. 

No bids may be withdrawn within forty-five (45) days after the actual date of the bid opening. 

Published: –  
Daily Journal of Commerce December 7, 2023 & December 14, 2023 
Seattle Times December 7, 2023 & December 14, 2023 
City of Kirkland Website December 7, 2023 & December 14, 2023 
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CITY OF KIRKLAND 
INFORMATION FOR BIDDERS 
 
Bidders must bid on all items contained in the proposal. 
The omission or deletion of any bid item will be considered non-responsive and shall be cause for rejection 
of the bid. 
Submit your proposal on the Bid Proposal and other forms which are enclosed or make a copy of the 
required forms and submit these documents. 
The following forms must be executed in full with submittal of the bid: 
1. BIDDER RESPONSIBILITY CRITERIA CHECKLIST 
2. SUBCONTRACTOR RESPONSIBILITY CRITERIA CHECKLIST 
3. PROPOSAL 
 The lump sum or unit prices must be shown in the spaces provided on the bid schedule. 
 Show total bid price in both words and figures on the Proposal. 
 The Proposal form must be completed in full, signed and dated. 
4. BID BOND 
 A surety issued bid bond must be executed by the bidder and its surety company.  The amount of 

the bid bond shall be not less than five percent (5%) of the total amount bid and may be shown in 
dollars or on a percentage basis.  (A cashier’s check payable to the City of Kirkland and issued for 
an amount not less than 5% of the total bid may be submitted in lieu of a bid bond.) 

5. NON-COLLUSION AFFIDAVIT - Notarized 
6. STATEMENT OF BIDDER'S QUALIFICATIONS 
 This form must be filled in and signed.  The owner reserves the right to check all statements and 

to judge the adequacy of the bidder's qualifications. 
7. DBE UTILIZATION FORM  
 This form is available at https://wsdot.wa.gov/forms/pdfForms.html. The form included in these 

Bid Documents must be used; no substitute will be accepted. 
8. DBE WRITTEN CONFIRMATION FORM  
 This form is available at https://wsdot.wa.gov/forms/pdfForms.html. The form included in these 

Bid Documents must be used; no substitute will be accepted. 
9. DBE BID ITEM BREAKDOWN FORM 
 This form is available at https://wsdot.wa.gov/forms/pdfForms.html. The form included in these 

Bid Documents must be used; no substitute will be accepted. 
10. DBE TRUCKING CREDIT FORM 
 This form is available at https://wsdot.wa.gov/forms/pdfForms.html. The form included in these 

Bid Documents must be used; no substitute will be accepted. 
11. WAGE LAW COMPLIANCE FORM 
 This form is available at https://wsdot.wa.gov/forms/pdfForms.html. 
11. SUBCONTRACTOR IDENTIFICATION LIST  
 This form must be completed in compliance with RCW 39.30.060 if the estimate exceeds 

$1,000,000. 
  
 
 

https://wsdot.wa.gov/forms/pdfForms.html
https://wsdot.wa.gov/forms/pdfForms.html
https://wsdot.wa.gov/forms/pdfForms.html
https://wsdot.wa.gov/forms/pdfForms.html
https://wsdot.wa.gov/forms/pdfForms.html
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The following forms are to be executed after the contract is awarded: 
1. LOCAL AGENY CONTRACT 
 This agreement is to be executed by the successful bidder. 
2. LOCAL AGENCY PERFORMANCE AND PAYMENT BOND. 
 To be executed by the successful bidder and its surety company. 
3. CERTIFICATES OF INSURANCE 
 To be executed by the successful bidder and by an acceptable insurance company.  The City of 

Kirkland must be named as an additional insured. 
4. STATEMENT(S) OF INTENT TO PAY PREVAILING WAGES 
 Affidavit certifying all employees of Contractor and Subcontractor shall be paid no less than the 

Prevailing Wage Rate(s) as determined by the Industrial Statistician of the Washington State 
Department of Labor and Industries. 

SPECIAL NOTE:   Prior to commencing work, the contractor and all subcontractors                   .                  
must have applied and paid for a City of Kirkland business license 
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CITY OF KIRKLAND 
BIDDER RESPONSIBILITY CRITERIA 
 
 

It is the intent of City to award a contract to the low responsible bidder.  Before award, the 
bidder must meet the following bidder responsibility criteria to be considered a responsible 
bidder.  The bidder may be required by the City to submit documentation demonstrating 
compliance with the criteria.  The bidder must: 

 

□ 1. Have a current certificate of registration as a contractor in compliance with 
chapter 18.27 RCW, which must have been in effect at the time of bid submittal; 

 □ 2. Have a current Washington Unified Business Identifier (UBI) number; 
   

 □ 3. Have: 
 

a. Industrial Insurance (workers’ compensation) coverage for the bidder’s 
employees working in Washington, as required in Title 51 RCW; 

 
b. A Washington Employment Security Department number, as required in 

Title 50 RCW; 
 

c. A Washington Department of Revenue state excise tax registration 
number, as required in Title 82 RCW; 

 

 □ 4. Not be disqualified from bidding on any public works contract under RCW 
39.06.010 or 39.12.065(3).  Meet responsibility criteria in RCW 39.04.350 

 

 □ 5. Until December 31, 2017, not have violated more than one time the off-site, 
prefabricated, non-standard, project specific items reporting requirements of 
RCW 39.04.370. 

 

  □ 6. For public works projects subject to the apprenticeship utilization 
requirements of RCW 39.04.320, not have been found out of compliance 
by the Washington state apprenticeship and training council for working 
apprentices out of ratio, without appropriate supervision, or outside their 
approved work processes as outlined in their standards of apprenticeship 
under chapter 49.04 RCW for the one-year period immediately preceding 
the first date of advertising for the project. 
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CITY OF KIRKLAND 
SUBCONTRACTOR RESPONSIBILITY CRITERIA 
 

□ A. The Contractor shall include the language of this section in each of its first tier 
subcontracts, and shall require each of its subcontractors to include the same language 
of this section in each of their subcontracts, adjusting only as necessary the terms used 
for the contracting parties.  Upon request of the Owner, the Contractor shall promptly 
provide documentation to the Owner demonstrating that the subcontractor meets the 
subcontractor responsibility criteria below.  The requirements of this section apply to all 
subcontractors regardless of tier. 

□ B.   At the time of subcontract execution, the Contractor shall verify that each of its firs tier 
subcontractors meets the following bidder responsibility criteria: 

 

 □ 1.  Have a current certificate of registration in compliance with chapter 18.27 RCW, 
which must have been in effect at the time of subcontract bid submittal; 

 

 □ 2.  Have a current Washington Unified Business Identifier (UBI) number; 
 

 □ 3.  Have: 
a) Industrial Insurance (workers’ compensation) coverage for the 

subcontractor’s employees working in Washington, as required in Title 51 RC 
b) A Washington Employment Security Department number, as required in Title 

50 RCW; 
c) A Washington Department of Revenue state excise tax registration number, 

as required in Title 82 RCW; 
d) An electrical contractor license, if required by Chapter 19.28 RCW; 
e) An elevator contractor license, if required by Chapter 70.87 RCW. 

 

 □ 4.   Not be disqualified from bidding on any public works contract under RCW 
39.06.010 or 39.12.065 (3).  Meet responsibility criteria in RCW 39.04.350  

 

 □ 5. Until December 31, 2017, not have violated more than one time the off-site, 
prefabricated, non-standard, project specific items reporting requirements of RCW 
39.04.370. 

 

    □ 6. For public works projects subject to the apprenticeship utilization 
requirements of RCW 39.04.320, not have been found out of compliance by 
the Washington state apprenticeship and training council for working 
apprentices out of ratio, without appropriate supervision, or outside their 
approved work processes as outlined in their standards of apprenticeship 
under chapter 49.04 RCW for the one-year period immediately preceding 
the first date of advertising for the project.
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SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA 
Lake St and Kirkland Ave Pedestrian Improvements 
 
These forms shall be completed in their entirety and submitted by the apparent two lowest 
Bidders to the Contracting Agency by 12:00 P.M. (noon) of the second business day 
following the bid submittal deadline.   
 
Failure to submit and meet the requirements as stated in Section 1-02 of the Special Provisions 
shall be grounds for rejection of the bid.  The City of Kirkland will be the sole judge in determining 
if the prospective contractor meets the minimum experience requirements. 
 
Contractor: 
 
Name:_________________________________________________________________   
 
Address: _______________________________________________________________   
 
Phone:________________________________________________________________   
 
Contact Person:_________________________________________________________   
 

5. Public Bidding Crime: 
Instructions to Bidders:  Check the appropriate box 
 
 The undersigned certifies that the Bidder and/or its Owners have not been 

convicted of a crime involving bidding on a public works contract in the five (5) 
years prior to the bid submittal date. 

 
 Alternatively, the undersigned confirms that the Bidder and/or its Owners have 

been convicted of a crime involving bidding on a public works contract in the 
five (5) years prior to the bid submittal date. 

 
If the Bidder and/or its Owners have been convicted of a crime involving bidding on a 
public works contract, provide a written explanation identifying the date of the 
conviction and a description of the circumstances surrounding the conviction. 

 
             
(Date)      (Signature) 

 
_____________________________ 
(Print Name) 
 
 
_____________________________ 
(Title) 
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6. Termination for Cause/Termination for Default 
 

Instructions to Bidders:  Check the appropriate box 
 
 The undersigned certifies that the Bidder has not had any public works 

contracts terminated for cause or terminated for default by a government 
agency in the five (5) years prior to the bid submittal date. 

 
 Alternatively, the undersigned confirms that the Bidder has had public works 

contracts terminated for cause or terminated for default by a government 
agency in the five (5) years prior to the bid submittal date. 

 
If the Bidder has had any public works contracts terminated for cause or terminated 
for default in the five (5) years prior to the bid submittal date, provide a written 
explanation for all contracts terminated for cause or terminated for default by 
identifying the Project contract that was terminated, the government agency which 
terminated the contract, the date of the termination, and a description of the 
circumstances surrounding the termination. 

 
 
             
(Date)      (Signature) 
 

 
_____________________________ 
(Print Name) 
 
 
_____________________________ 
(Title) 
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7. Lawsuits 
 

Instructions to Bidders:  Check the appropriate box 
 
 The undersigned certifies that the Bidder has not had any lawsuits with 

judgments entered against the Bidder in the five (5) years prior to the bid 
submittal date that demonstrate a pattern of failing to meet the terms of 
contracts. 
 

 Alternatively, the undersigned confirms that the Bidder has had any lawsuits 
with judgments entered against the Bidder in the five (5) years prior to the bid 
submittal date that demonstrate a pattern of failing to meet the terms of 
contracts. 

 
If the Bidder has had any lawsuits with judgments entered against the Bidder in the 
five (5) years prior to the bid submittal date that demonstrate a pattern of failing to 
meet the terms of contracts, submit a list of lawsuits along with a written explanation 
of the circumstances surrounding each lawsuit.  The Contracting Agency shall 
evaluate these explanations to determine whether the lawsuits demonstrate a pattern 
of failing to meet the terms of contracts. 
 

 
             
(Date)      (Signature) 
 

 
_____________________________ 
(Print Name) 
 
 
_____________________________ 
(Title) 
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CITY OF KIRKLAND 
BID PROPOSAL 
 
Lake St and Kirkland Ave Pedestrian Improvements  
CIP NO. TRC1370000 
JOB NO. 62-22-PW 

 
To: Director of Finance 
 City of Kirkland 
 123 Fifth Avenue 
 Kirkland, Washington 98033 
 
 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties 
interested in this proposal are those named herein; that this proposal is in all respects fair and 
without fraud; that it is made without collusion with any official or employee of the City of Kirkland, 
hereinafter called the Owner; and that the proposal is made without any connection or collusion 
with any person making another proposal on this contract. 
 
The bidder further declares that it has carefully examined the contract documents for the 
construction of the project; that it has personally inspected the site; that it has satisfied itself as to 
the quantities involved, including materials and equipment and conditions of work involved, 
including the fact that the description of the quantities of work materials, as included herein, is 
brief and is intended only to indicate the general nature of the work and to identify the said 
quantities with the detailed requirements of the contract documents; and that this proposal is 
made according to the provisions and under the terms of the contract documents, which 
documents are hereby made a part of this proposal. 
 
The bidder further agrees that it has exercised its own judgment regarding the interpretation of 
subsurface information and has utilized all data which it believes pertinent from the engineer-
architect, owner, and other sources in arriving at its conclusions. 
 
The bidder agrees to hold its bid proposal open for 45 days after the actual date of bid opening 
and to accept the provisions of the Instructions to Bidders regarding disposition of bid bond. 
 
The bidder agrees that if this proposal is accepted, it will, within ten (10) calendar days after 
notification of acceptance, execute the contract with the Owner in the form of contract included in 
the contract documents, and will, at the time of execution of the contract, deliver to the Owner the 
Performance and Payment Bond and all Certificates of Insurance required therein, and will, to the 
extent of its proposals, furnish all machinery, tools, apparatus, and other means of construction 
and do the work in the manner, in the time, and according to the methods as specified in the 
contract documents and required by the engineer or other project manager designated 
thereunder. 
 
The bidder further agrees, if awarded the contract, to begin work within ten (10) calendar days 
after the date of the execution of the contract and to complete the construction within the time 
specified in Section 1-08.5 of the Special Provisions.   
 
In the event the bidder is awarded the contract and shall fail to complete the work within the time 
limit or extended time limit agreed upon as more particularly set forth in the contract documents, 
liquidated damages shall be paid to the Owner per the specifications contained in the contract 
documents. 
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The bidder further proposes to accept as full payment for the work proposed herein, the amounts 
computed under the provisions of the contract documents and based upon the lump sum and unit 
price amounts entered by the bidder for the various bid items included in the Bid Schedule.  The 
bidder further agrees the lump sum and unit prices entered for the various bid items included in 
the Bid Schedule include all use taxes, overhead, profit, bond premiums, insurance premiums 
and all other miscellaneous and incidental expenses as well as all costs of materials, labor, tools 
and equipment required to perform and complete the work. 
 
Within the three-year period immediately preceding the date of the bid solicitation for this 
Project, bidder has not been determined by a final and binding citation and notice of 
assessment issued by the department of labor and industries or through a civil judgment 
entered by a court of limited or general jurisdiction to have willfully violated, as defined in 
RCW 49.48.082, any provision of chapter 49.46, 49.48, or 49.52 RCW. 
 
The undersigned bids and agrees to complete all construction of the LAKE ST AND KIRKLAND 
AVE PEDESTRIAN IMPROVEMENTS; JOB NO. 62-22-PW for the following: 
 
 
 Total Computed Price (in figures):    $                       
  
 Washington State Sales Tax 10.2% (in figures):  $not applicable  
  
 Total Bid (in figures):  $  
  
 Total Bid (in words):    
   
 
 
Receipt of Addenda No(s). _______________ is hereby acknowledged. 
 
I certify (or declare) under penalty of perjury under the laws of the State of Washington 
that the foregoing is true and correct:  
 
 
 
  ___________________________________ 
CONTRACTOR (Firm Name)  Location or Place Executed: (City, State) 
 
 
    
By  Name and title of person signing 
 
 
    
(Indicate whether Contractor is Partnership,  Date 
Corporation, or Sole Proprietorship) 
 
 
    
Washington State Contractor's  Contractor's Industrial Insurance 
Registration Number  Account Number 
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___________________________________    
Employment Security Identification  Uniform Business Identification 
Number  (UBI) Number 
 
 
 
 
 
   
Contractor's Address:   
 
    
  Telephone Number 
 
  ___________________________________ 
  Fax Number 
 
  __________________________________  
  EMAIL 
** Bid proposal to be submitted in a sealed envelope marked "Bid Enclosed" for 

LAKE ST AND KIRKLAND AVE PEDESTRIAN IMPROVEMENTS 
 JOB NO. 62-22-PW. 
 
 
 
 
 



Kirkland Ave & Lake St Intersection Improvements

CITY OF KIRKLAND

BID SCHEDULE

1 Minor Change 1-04 1                 Eq. Adj. $70,000.00 $70,000.00

2 Roadway Surveying 1-05 1                 LS $ $

3 ADA Features Surveying 1-05 1                 LS $ $

4 Record Drawings (Minimum Bid $2,000) 1-05 1                 LS $ $

5 SPCC Plan 1-07 1                 LS $ $

6 Mobilization 1-09 1                 LS $ $

7 Project Temporary Traffic Control 1-10 1                 LS $ $

8 Pedestrian Traffic Control 1-10 1                 LS $ $

9 Portable Changeable Message Sign 1-10 13,200        HR $ $

10 Work Zone Safety Contingency 1-10 1                 FA $25,000.00 $25,000.00

11 Tree Protection 2-01 1                 LS $ $

12 Removal of Structures and Obstructions 2-02 1                 LS $ $

13 Remove/Abandon Storm System 2-02 1                 LS $ $

14 Sawcut Asphalt Conc. Pavement 2-02 180             LF $ $

15 Sawcut Cement Conc. Pavement 2-02 180             LF $ $

16 Sawcut Cement Conc. Sidewalk 2-02 320             LF $ $

17 Asphalt Conc. Pavement Removal 2-02 2,460          SY $ $

18 Cement Conc. Pavement Removal 2-02 1,990          SY $ $

19 Cement Conc. Sidewalk Removal 2-02 750             SY $ $

20 Cement Conc. Curb Removal 2-02 970             LF $ $

21 Adjust Gas Valve to Grade 2-02 1                 EA $ $

22 Roadway Excavation Incl. Haul 2-03 1                 LS $ $

23 Unsuitable Foundation Excavation Incl. Haul 2-03 100             CY $ $

24 Soil Excavation for Tree Roots 2-03 1                 LS $ $

25 Shoring or Extra Excavation Cl. B 2-09 1                 LS $ $

26 Crushed Surfacing Top Course 4-04 930             TN $ $

27 HMA Cl. 1/2 In. PG 58H-22 5-04 490             TN $ $

28 Cement Concrete Roadway Ramp Pavement 5-05 230             SY $ $

29 Colored Cement Concrete Crosswalk Pavement 5-05 110             SY $ $

30 Decorative Cement Concrete Intersection Pavement 5-05 390             SY $ $

31 Decorative Paver with Polyethylene Webbing 5-06 310             SY $ $

MUST BE SUBMITTED WITH PROPOSAL

Spec 

Ref.

Item 

No.
Est. Qty.Item Description Unit Unit Price Amount

Note:  Unit prices for all items, all extensions, and the other total amount of the Bid must be shown.  All entries must be typed or entered in ink.

Schedule A
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Kirkland Ave & Lake St Intersection Improvements

CITY OF KIRKLAND

BID SCHEDULE

MUST BE SUBMITTED WITH PROPOSAL

Spec 

Ref.

Item 

No.
Est. Qty.Item Description Unit Unit Price Amount

Note:  Unit prices for all items, all extensions, and the other total amount of the Bid must be shown.  All entries must be typed or entered in ink.

32 Decorative Paver on Cement Concrete Slab 5-06 200             SY $ $

33 Ductile Iron Storm Sewer Pipe 12 In. Diam. 7-04 20               LF $ $

34 Solid Wall PVC Storm Sewer Pipe 12 In. Diam. 7-04 190             LF $ $

35 24 In. x 12 In. PVC Blind Tee 7-04 1                 LS $ $

36 Curb Inlet 7-05 1                 EA $ $

37 Catch Basin Type 1 7-05 5                 EA $ $

38 Catch Basin Type 2 48 In. Diam. 7-05 2                 EA $ $

39 Rectangular Frame and Vaned Grate 7-05 2                 EA $ $

40 Open Curb Face Frame and Grate 7-05 3                 EA $ $

41 Sanitary Sewer Ring and Cover - Conc. Intersection 7-05 2                 EA $ $

42 Storm Drain Ring and Cover - Conc. Intersection 7-05 1                 EA $ $

43 Storm Drain Ring and Cover - Asphalt Roadway 7-05 3                 EA $ $

44 Storm Drain Ring and Cover - Sidewalk 7-05 3                 EA $ $

45 Downspout Connection 7-05 3                 EA $ $

46 Air and Vacuum Release Assembly 7-12 1                 LS $ $

47 Hydrant Assembly 7-14 1                 EA $ $

48 Remove Hydrant Tee 7-14 1                 LS $ $

49 Service Connection 1 In. Diam. 7-15 2                 EA $ $

50 Irrigation Service Connection 1 In. Diam. 7-15 2                 EA $ $

51 Service Connection 1.5 In. Diam. 7-15 1                 EA $ $

52 Replace Water Meter Box 7-15 4                 EA $ $

53 Replace Water Valve Box 7-15 4                 EA $ $

54 Erosion Control and Water Pollution Prevention 8-01 1                 LS $ $

55 Inlet Protection 8-01 10               EA $ $

56 Bark or Wood Chip Mulch 8-02 10               CY $ $

57 Topsoil Type A 8-02 40               CY $ $

58

PSIPE SARCOCOCCA HOOKERIANA VAR. HUMILIS/ DWARF 

HIMALAYAN SWEETBOX; 1 GAL. CONT. 8-02 13               EA $ $

59

PSIPE EPIMEDIUM X PERRALCHICUM 'FROHNLEITEN'/ 

BARRENWORT; QUART CONT. 8-02 85               EA $ $

60

PSIPE HELLEBORUS 'ANNA'S RED' / ANNA'S RED 

HELLEBORE; 1 GAL. CONT. 8-02 40               EA $ $

61

PSIPE HEMEROCALLIS X 'STELLA DE ORO'/ STELLA DE 

ORO DWARF DAYLILY; 1 GAL. CONT. 8-02 19               EA $ $

62

PSIPELIRIOPE MUSCARI 'BIG BLUE'/ BIG BLUE LILYTURF; 

QUART CONT. 8-02 32               EA $ $

63

PSIPE ACORUS GRAMINEUS 'OGON'/GOLDEN 

VARIEGATED SWEET FLAG; QUART CONT. 8-02 78               EA $ $

 BID PROPOSAL - PAGE -12



Kirkland Ave & Lake St Intersection Improvements

CITY OF KIRKLAND

BID SCHEDULE

MUST BE SUBMITTED WITH PROPOSAL

Spec 

Ref.

Item 

No.
Est. Qty.Item Description Unit Unit Price Amount

Note:  Unit prices for all items, all extensions, and the other total amount of the Bid must be shown.  All entries must be typed or entered in ink.

64 PSIPE GALANTHUS NIVALIS / SNOWDROPS; BULB 8-02 50               EA $ $

65 PSIPE CROCUS 'BLUE PEARL' / SNOW CROCUS; BULB 8-02 35               EA $ $

66 Irrigation System 8-03 1                 LS $ $

67 Restore Irrigation System 8-03 1                 FA $8,000.00 $8,000.00

68 Cement Conc. Traffic Curb and Gutter 8-04 500             LF $ $

69 Cement Conc. Valley Gutter 8-04 120             LF $ $

70 Cement Conc. Valley Curb 8-04 140             LF $ $

71 Cement Conc. Vertical Curb 8-04 230             LF $ $

72 Cement Conc. Median Curb 8-04 130             LF $ $

73 Cement Conc. Planter Curb 8-04 120             LF $ $

74 Cement Conc. Band 8-04 180             LF $ $

75 Potholing 8-05 5                 EA $ $

76 Wheel Stop 8-07 9                 EA $ $

77 Detectable Warning Surface on Cement Concrete Slab 8-14 270             SF $ $

78 Cement Concrete Sidewalk 8-14 70               SY $ $

79 Scored Cement Concrete Sidewalk 8-14 280             SY $ $

80 Traffic Signal and Illumination System, Complete 8-20 1                 LS $ $

81 Permanent Signing 8-21 1                 LS $ $

82 Channelization 8-22 1                 LS $ $

83 Standard Bench 8-26 3                 EA $ $

84 Block Bench 8-26 8                 EA $ $

85 Bike Rack 8-27 4                 EA $ $

86 Decorative Medallion Inlay 8-28 1                 LS $ $

87 Existing Site Furnishings Relocation 8-30 1                 LS $ $

Subtotal Schedule B =

Total Bid (Schedule A + Schedule B) =

Subtotal Schedule A =

Schedule B - Site Furnishings

 BID PROPOSAL - PAGE -13



Local Agency Proposal - 
Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

Receipt is hereby acknowledged of addendum(s) No.(s)

Signature of Authorized Official(s)

Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

(1) This proposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from the   will be cause for considering the 
proposal irregular and subsequent rejection of the bid.

(2) Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for building construction jobs.

Note:

, &

DOT Form 272-036K EF
07/2011

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash

Cashier’s Check

Certified Check

Proposal Bond

In the Amount of

Dollars

Payable to the State Treasurer

In the Amount of 5% of the Bid

($                                )

.

SR





MUST BE SUBMITTED WITH PROPOSAL 

 
BID DEPOSIT AND BID BOND - 16 - 

 

                                 BID DEPOSIT 
Herewith find deposit in the form of a cashier’s check or certified check in the amount of 

$___________________which amount is not less than five percent (5%) of the total bid. 

 
               SIGN HERE__________________________________ 

 
 

 

BID BOND 
KNOW ALL PERSONS BY THESE PRESENTS: 

That we, ______________________________________________________________, as Principal, and 

______________________________________________________________________, as Surety, are 

held and firmly bound unto the City of Kirkland, as Obligee, in the penal sum of  __________________ 

_________________________________________________ dollars, for the payment of which the 

Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, by these presents. 

 
The condition of this obligation is such that if the Obligee shall make any award to the Principal for 

 

____________________________________________________________  ______________________ 
Project Name   Job Number 
 

according to the terms of the proposal or bid made by the Principal therefor, and the Principal shall duly 
make and enter into a contract with the Obligee in accordance with the terms of said proposal or bid and 
award and shall give bond for faithful performance thereof, with Surety or Sureties approved by the Obligee; 
or if the Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal amount of the 
deposit specified in the call for bids, then this obligation shall be null and void; otherwise it shall be and 
remain in full force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and 
liquidated damages, the amount of this bond. 
 

SIGNED, SEALED AND DATED THIS _______________ DAY OF __________________, 20______. 

 

PRINCIPAL:  SURETY: 
 
 

  
 

     
 
 

  
 

   
Note:  If a Bid Bond is provided, it must be accompanied by a power of attorney which appoints the 
Surety’s true and lawful attorney-in-fact to make, execute, seal and deliver this Bid Bond.



DOT Form 272-056
Revised 03/2018

Disadvantaged Business 
Enterprise Utilization Certification

To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement to its sealed Bid Proposal, 
a Disadvantaged Business Enterprise (DBE) Utilization Certification. The Contracting Agency shall consider as non-
responsive and shall reject any Bid Proposal that does not contain a DBE Utilization Certification which properly 
demonstrates that the Bidder will meet the DBE participation requirements in one of the manners provided for in the 
proposed Contract. Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An 
example form has been provided on Page 3. The successful Bidder’s DBE Utilization Certification shall be deemed a 
part of the resulting Contract.

Box 1:  certifies that the DBE firms listed below have been contacted 
regarding participation on this project. If this Bidder is successful on this project and is awarded the Contract, it shall 
assure that subcontracts or supply agreements are executed with named DBEs. (If necessary, use additional sheets.)

Box 2: 

Column 1

Name of DBE
(See instructions)

Column 2

Project Role
(See instructions)

Column 3 

Description of Work
(See instructions)

Column 4

Dollar Amount 
Subcontracted 

to DBE
(See instructions)

Column 5

Dollar Amount 
to be Applied 
Towards Goal
(See instructions)

Disadvantaged Business Enterprise Total DBE Commitment Dollar Amount 
Condition of Award Contract Goal  Box 3      Box 4

5  By checking Box 5 the Bidder is stating that their attempts to solicit sufficient DBE participation to meet 
the COA Contract goal has been unsuccessful and good faith effort will be submitted in accordance with 
Section 1-02.9 of the Contract 



DOT Form 272-056
 Revised 10/2019

Instructions for Disadvantaged Business 
Enterprise Utilization Certification Form

Box 1: Name of Bidder (Proposal holder) submitting Bid.
Box 2: Name of the Project.
Column 1: Name of the Disadvantaged Business Enterprise (DBE). DBE firms can be found using the Diversity 

Management and Compliance System web page: https://wsdot.diversitycompliance.com. Repeat the name of 
the DBE for each Project Role that will be performed.

Column 2: The Project Role that the DBE will be performing as follows;
• Prime Contractor
• Subcontractor 
• Subcontractor (Force Account) 

• Work sublet as Force Account must be listed separately.
• Manufacturer
• Regular Dealer  

• Work sublet to a Regular Dealer must be listed separately.
• Regular Dealer status must be approved prior to Bid submittal by the Office of Equal Opportunity, 

Washington State Department of Transportation, on each Contract.
• Broker 

• Work sublet to a Broker must be listed separately.
 List each project role to be performed by a single DBE individually on a separate row. The role is used to 

determine what portion of the amount to be subcontracted (Column 4) may be applied toward meeting the goal 
(column 5). 

Column 3: Provide a description of work to be performed by the DBE. The work to be performed must be consistent with 
the Certified Business Description of the DBE provided at the Diversity Management and Compliance System 
web page https://wsdot.diversitycompliance.com
• A Bidder subletting a portion of a bid item shall state “Partial” and describe the Work that is included. 

• For example; “Electrical (Partial) – Trenching”.   
• “Mobilization” will not be accepted as a description of Work. 

Column 4: List the total amount to be subcontracted to each DBE for each Project Role they are performing. 
Column 5: This is the dollar amount for each line listed in the certification that the prime intends to apply towards meeting 

the COA Contract goal. It may be that only a portion of the amount subcontracted to a DBE in Column 4 is 
eligible to be credited toward meeting the goal See Note 1, Note 2, Note 3. The Contracting Agency will utilize 
the sum of this column (Box 4) to determine whether or not the bidder has met the goal. In the event of an 
arithmetic error in summing column 5 or an error in making appropriate reductions in the amounts in column 
four, See Note 1, Note 2, Note 3,  then the mathematics will be corrected and the total (Box 4) will be revised 
accordingly.

 Note 1: For Work sublet as Force Account the bidder may only claim 50% of the amount subcontracted (Column 4) 
towards meeting the goal (Column 5).   This information will be used to demonstrate that the DBE contract goal 
is met at the time that the bidder submits their bid.  For example; amount sublet as force account = $100,000 
(Column 4) equates to ($100,000 X 50%) = $50,000 (Column 5) to be applied towards the goal. 

 Note 2: For Work sublet to a Regular Dealer the bidder may only claim 60% of the cost of the materials or supplies 
(Column 4) towards meeting the goal (Column 5).  For example; Material cost = $100,000 (Column 4) equates 
to ($100,000 X 60%) = $60,000 (Column 5) to be applied towards the goal

 Note 3: For Work sublet to a Broker the bidder may only claim the fees paid to a Broker towards meeting the 
goal (Column 4).  For example; amount sublet to a broker = $100,000 (Column 4) equates to ($100,000 X 
reasonable fee %) = $ (Column 5) to be applied towards the goal.

Box 3: Box 3 is the COA Contract goal which is the minimum required DBE participation. The goal stated in the 
Contract will be in terms of a dollar amount or a percentage in the Contract.  When expressed as a percentage 
you must multiply the percentage times the sum total of all bid items as submitted in the Bidder’s Proposal to 
determine the dollar goal and write it in Box 3. In the event of an error in this box, the Contracting Agency will 
revise the amount accordingly. 

Box 4: Box 4 is the sum of the values in column 5. This value must equal or exceed the COA Contract goal 
amount written in Box 3 or;

Box 5: Check Box 5 if insufficient DBE Participation has been achieved and a good faith effort is required. Refer to the 
subsection titled, Selection of Successful Bidder/Good Faith Efforts (GFE) in the Contract.

 See the Disadvantaged Business Enterprise Participation specification in the Contract for more 
information.

https://wsdot.diversitycompliance.com
https://wsdot.diversitycompliance.com


DOT Form 272-056
 Revised 02/2018

Disadvantaged Business 

Box 1: 

Box 2: 

Column 1 Column 2 Column 3 Column 4

to DBE

Column 5

 
 Condition of Award Contract Goal  Box 3            Box 4

5  

EXAM
PLE

APlus Construction Company

US 395, Spokane City Limits to Stevens County Line - Paving and Safety

356,968.16 1,295,250

A Plus Construction
Company

Prime Asphalt and concrete paving, asphalt milling, preleveling
and pavement repair N/A 900,000

In the Line Services, Inc. Subcontractor (Force
Account)

Crack sealing 20,000 10,000

In the Line Services, Inc. Subcontractor Guideposts, joint seal, pavement markers, temporary
signage, construction sign installation 200,000 200,000

The
Everything Guys, LLC

Regular Dealer Rental and sales of highway construction and related
equipment and materials 100,000 60,000

Optimus Prime Trucking,
Inc.

Subcontractor Dump Trucking 50,000 50,000

Metalheads, Inc. Manufacturer Dowel Bars 75,000 75,000

Erosion Under Control
Co.

Broker Erosion control blankets, straw bales and wattles, sand bags 15,000 250



Disadvantaged Business Enterprise (DBE) 
Written Confirmation Document 

See Contract Provisions: DBE Document Submittal Requirements 
Disadvantaged Business Enterprise Participation 

THIS FORM SHALL ONLY BE SUBMITTED TO A DBE THAT IS LISTED ON THE CONTRACTOR’S 
DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTIFICATION. 

THE CONTRACTOR SHALL COMPLETE PART A PRIOR TO SENDING TO THE DBE. 

PART A: To be completed by the bidder 
The entries below shall be consistent with what is shown on the Bidder’s Disadvantaged Business Enterprise 
Utilization Certification. Failure to do so will result in Bid rejection. 

Contract Title: 

Bidder’s Business Name: 

DBE’s Business Name: 

Description of DBE’s Work: 

Dollar Amount to be Applied Towards DBE Goal: 

Dollar Amount to be Subcontracted to DBE*: 
*Optional Field

PART B: To be completed by the Disadvantaged Business Enterprise 

As an authorized representative of the Disadvantaged Business Enterprise, I confirm that we have been 
contacted by the Bidder with regard to the referenced project for the purpose of performing the Work described 
above. If the Bidder is awarded the Contract, we will enter into an agreement with the Bidder to participate in 
the project consistent with the information provided in Part A of this form. 

Name (printed): 

Signature: 

Title: 

Address: Date: 
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 Disadvantaged Business Enterprise 
(DBE) Bid Item Breakdown Form

1. Contract Number 2. Contract Name

3. Prime Contractor 4. Prime Contractor Representative Name

5. Prime Contractor Representative Phone Number 6. Prime Contractor Representative Email

Column 1
Name of UDBE

(See Instructions)

Column 2
Bid Item #

(See Instructions)

Column 3
Full/Partial

(See Instructions)

Column 4
Quantity

(See Instructions)

Column 5
Description
(See Instructions)

Column 6
Unit Price

(See Instructions)

Column 7
Total Unit 

Cost
(See Instructions)

Column 8
Dollar Amount 
to be Applied 
Towards Goal
(See Instructions)

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:
TOTAL UDBE Dollar Amount:

DOT Form 272-054



Revised 09/2020 

Instructions for Disadvantaged Business Enterprise (DBE) Bid Item Breakdown Form

Box 1: Provide the Contract Number as stated in the project information webpage.

Box 2: Provide the Name of the project as stated in the project information webpage.

Box 3: Provide the Name of the bidder (Proposal holder) submitting Bid. 

Box 4: Provide the name of the prime contractor’s representative available to contact regarding this form.

Box 5: Provide the phone number of the prime contractor’s representative available to contact regarding this form.

Box 6: Provide the email of the prime contractor’s representative available to contact regarding this form.

Column 1: Provide the Name of the Disadvantaged Business Enterprise (DBE) Firm. DBE Firms can be found using the 
search tools under the Firm Certification section of the Diversity Management and Compliance System 
(DMCS) webpage https://wsdot.diversitycompliance.com. 

Column 2: Provide the Bid Item Number (as it appears in the engineer’s estimate bid check report) available on the project 
information webpage.

Column 3: If the DBE is performing only part of the bid item, mark “Partial”.  If the DBE is performing the entire bid item, 
mark “Complete”.

Column 4: Provide the estimated quantity for the specific bid item. For trucking firms, use hour or another unit of measure. 

Column 5: Provide a description of the work to be performed by the DBE. 

Column 6: Provide the price per unit and specify the type of unit used. For trucking firms, use hour or another unit of 
measure.

Column 7: Provide the estimated total unit cost amount per bid item.

Column 8: Provide the amount of the bid item being used to fulfil the DBE goal. The work to be performed must 
be consistent with the Certified Business Description of the DBE provided in the DMCS webpage https://wsdot. 
diversitycompliance.com. Mobilization up to 10% is acceptable.  If mobilization is more than 10% additional information 
and/or justification may be requested. The total amount shown for each DBE shall match the amount shown on the DBE 
Utilization Certification Form.

Use Additional Sheets if necessary.

DOT Form 272-054

https://wsdot.diversitycompliance.com
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Contractor Certification
Wage Law Compliance - Responsibility Criteria

Washington State Public Works Contracts
FAILURE TO RETURN THIS CERTIFICATION AS PART OF THE BID PROPOSAL PACKAGE WILL
MAKE THIS BID NONRESPONSIVE AND INELIGIBLE FOR AWARD

I hereby certify, under penalty of perjury under the laws of the State of Washington, on behalf of the firm
identified below that, to the best of my knowledge and belief, this firm has NOT been determined by a final 
and binding citation and notice of assessment issued by the Washington State Department of Labor and
Industries or through a civil judgment entered by a court of limited or general jurisdiction to have willfully
violated, as defined in RCW 49.48.082, any provision of RCW chapters 49.46, 49.48, or 49.52 within three
(3) years prior to the date of the Call for Bids.

Bidder Name:
Name of Contractor/Bidder - Print full legal entity name of firm

By:
Signature of authorized person Print Name of person making certifications for firm 

Title:
Title of person signing certificate

Place:
Print city and state where signed

Date:

Form 272-009
08/2017





  MUST BE SUBMITTED WITH PROPOSAL 
 

  
NON-COLLUSION AFFIDAVIT - 27 - 

 

 
 

CITY OF KIRKLAND 
NONCOLLUSION AFFIDAVIT 
Lake Street & Kirkland Ave Pedestrian Improvements 
CIP NO. TRC1370000 
JOB NO. 62-22-PW 

 
 

STATE OF WASHINGTON ) 
    ) SS 
COUNTY OF KING  ) 
 
The undersigned, being duly sworn, on oath deposes and says that the person(s), firm, 
association, partnership or corporation herein named has not, either directly or indirectly, entered 
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free 
competitive bidding in connection with the project for which this proposal is submitted. 
 
 
    
Firm Name  Authorized Signature 
 
    
  Type Name 
 
    
  Title 
 
Sworn to before me, this _____ day of ____________________, 20__. 
 
 
   
 Notary Public in and for the State of Washington 
 Residing at   
 My Commission Expires   
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call:  1-800-424-9071 
 
The U.S. Department of Transportation (USDOT) operates the above toll-free "hotline" Monday 
through Friday, 8:00 a.m. to 5:00 p.m., ET.  Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 
 
The "hotline" is part of USDOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the USDOT Inspector General.  
All information will be treated confidentially and caller anonymity will be respected.



MUST BE SUBMITTED WITH PROPOSAL 

 
STATEMENT OF BIDDER’S QUALIFICATIONS -28 - 

 

 
CITY OF KIRKLAND 
STATEMENT OF BIDDER'S QUALIFICATIONS 

 
Contractor Name:     Contact:      

Business Address:      

Business phone:    Fax:    

Number of years the Contractor has been engaged in the construction business under the present 
firm name:    

Describe the general character of work performed by your company:   
 
  
List five projects of a similar nature which Contractor has completed within the last 10 years.  
Include contract amount and contact information for references: 

Project Name Amount Owner/Agency Contact Phone Year 
Completed 

      

      

      

      

      

List major equipment anticipated to be used on this project; indicate whether Contractor-owned 
or to be leased from others:    

   

   

   

Bank reference(s):    

Washington State Contractor Registration No.:    

Uniform Business Identification No.:    

I certify that other contracts now in progress or hereafter obtained will not interfere with timely 
performance of the City of Kirkland project should I become the successful bidder. 
 
Authorized Signature:    
 
Print Name:  Title:   



MUST BE SUBMITTED WITH PROPOSAL 

 
SUBCONTRACTOR IDENTIFICATION FOR CONTRACTS ESTIMATED TO BE IN EXCESS 

OF ONE MILLION DOLLARS ($1,000,000.00) -29 - 
 

CITY OF KIRKLAND 
SUBCONTRACTOR IDENTIFICATION FOR CONTRACTS ESTIMATED TO BE 
IN EXCESS OF ONE MILLION DOLLARS ($1,000,000.00) 
  
 
RCW 39.30.060 requires the following: 
 

“(1) Every invitation to bid on a prime contract that is expected to cost one million 
dollars or more for the construction, alteration, or repair of any public building or  
public work of the state or a state agency or municipality as defined under RCW 
39.04.010 … shall require each prime contract bidder to submit: 
 

(a) Within one hour after the published bid submittal time, the names of the 
subcontractors with whom the bidder, if awarded the contract, will subcontract for 
performance of the work of: HVAC (heating, ventilation, and air conditioning); 
plumbing as described in chapter 18.106 RCW; and electrical as described in 
chapter 19.28 RCW, or to name itself for the work; or  
 
(b) Within forty-eight hours after the published bid submittal time, the names of the 
subcontractors with whom the bidder, if awarded the contract, will subcontract for 
performance of the work of structural steel installation and rebar installation. 
 

The prime contract bidder shall not list more than one subcontractor for each category 
of work identified, unless subcontractors vary with bid alternates, in which case the 
prime contract bidder must indicate which subcontractor will be used for which 
alternate. Failure of the prime contract bidder to submit as part of the bid the names 
of such subcontractors or to name itself to perform such work or the naming of two or 
more subcontractors to perform the same work shall render the prime contract 
bidder's bid non-responsive and, therefore, void." 
 

 
Each bidder shall submit a list of: 
 

1. HVAC, plumbing, electrical, structural steel installation, and rebar installation 
subcontractors; and 

 
2. The specific items of work those subcontractors will perform on the contract; 

and 
 
3. The specific items of work that will be performed by the bidder on the contract 

relating to work described in RCW 39.30.060. 
 
 



MUST BE SUBMITTED WITH PROPOSAL 

 
SUBCONTRACTOR IDENTIFICATION LIST -30 - 

 

CITY OF KIRKLAND 
SUBCONTRACTOR IDENTIFICATION LIST 
 
*REQUIRED IF ESTIMATE AMOUNT EXCEEDS $1,000,000 (Reference RCW 39.30.060 
RCW) 
 
Proposed Subcontractors and items of work to be performed: 
Subcontractor Name:    
Item Numbers:    
  
  
  
Subcontractor Name:    
Item Numbers:    
  
  
  
Subcontractor Name:    
Item Numbers:    
  
  
  
Subcontractor Name:    
Item Numbers:    
  
  
  
Subcontractor Name:    
Item Numbers:    
  
  
  

- make additional pages if necessary - 
Work to be performed by Prime Contractor: 
Item Numbers:    
  
  
  
  



MUST BE SUBMITTED WITH PROPOSAL 

 
 

BIDDERS CHECKLIST -31 - 
 

CITY OF KIRKLAND 
BIDDER'S CHECKLIST 
 

1. Have you reviewed the Bidder Responsibility and Subcontractor Responsibility Criteria? 
 

2. Have you completed the Supplemental Bidder and Subcontractor Responsibility Criteria? 
 

3. Have you entered a bid amount for all items and all schedules? 
 

4. Do the written amounts of the proposal agree with the amounts shown in the figures? 
 

5. Have you acknowledged receipt of addenda and signed the Local Agency Proposal – 
Signature Page (WSDOT Form 272-036K)? 

 
6. Have you completed the DBE Utilization Form? 

 
7. Have you completed the DBE Written Confirmation Form? 

 
8. Have you completed the DBE Bid Item Breakdown Form? 

 
9. Have you completed the DBE Trucking Credit Form? 

 
10. Have you completed the Contractor Certification Wage Law Compliance – Responsibility 

Criteria? 
 

11. Have you completed the Statement of Bidder's Qualifications? 
 

12. Have you completed the City of Kirkland Non-collusion Affidavit? 
 

13. Have you completed the Subcontractor Identification List?  (This is to be completed if the 
estimate amount exceeds $1,000,000. 
 
 
Bid proposal to be submitted in a sealed envelope marked "Bid Enclosed" for: 
 

Lake St & Kirkland Ave Pedestrian Improvements 
CIP No. TRC1370000 

Job No. 62-22-PW 
 



 

 

 

 

CITY OF KIRKLAND 
 

TABLE OF CONTENTS – CONTRACT DOCUMENTS 
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Local Agency Contract

DOT Form 272-006A EF
07/2011

THIS AGREEMENT, made and entered into this day of ,          .
between the , and the

hereinafter called the Contractor.

WITNESSETH:
That in consideration of the terms and conditions contained herein and attached and made a

part of this agreement, the parties hereto covenant and agree as follows:

I. The Contractor shall do all work and furnish all tools, materials, and equipment for:

in accordance with and as described in the attached plans and specifications, and the
standard specifications of the  which are by this reference incorporated herein and made part hereof
and, shall perform any changes in the work in accord with the Contract Documents.

The Contractor shall provide and bear the expense of all equipment, work and labor, of any
sort whatsoever that may be required for the transfer of materials and for constructing and
completing the work provided for in these Contract Documents except those items mentioned
therein to be furnished by . 

II.  hereby promises and agrees with the Contractor to employ, and does employ the
Contractor to provide the materials and to do and cause to be done the above described work and to
complete and finish the same in accord with the attached plans and specifications and the terms and
conditions herein contained and hereby contracts to pay for the same according to the attached
specifications and the schedule of unit or itemized prices at the time and in the manner and upon the
conditions provided for in this contract.

SR

under and by virtue of Title 47 RCW, as amended and



III. The Contractor for himself/herself, and for his/her heirs, executors, administrators,
successors, and assigns, does hereby agree to full performance of all convenants required of the
Contractor in the contract.

IV. It is further provided that no liability shall attach to the State by reason of entering
into this contract, except as provided herein. 

IN WITNESS WHEREOF, the Contractor has executed this instrument, on the day and year
first below written and  has caused this instrument to be executed by and in the name of   the day
and year first above written.

Executed by the Contractor ,                     .

(Contractor)

By:

Date: ,

DOT Form 272-006A EF
07/2011

SR

Local Agency:

Title:



DOT Form 272-002A  
12/2019 

PUBLIC WORKS PERFORMANCE BOND 
to  _________________________________, WA 

Bond No.  _________ 
 
___________________________________________, Washington, (____________) has awarded to 
_______________________________________ (Principal), a Contract for the construction of the project 
designated as ____________________________________________, Project No. _______________, in 
______________________________, Washington (Contract), and said Principal is required under the terms 
of that Contract to furnish a bond for performance of all obligations under the Contract. 
 
The Principal, and ______________________________________ (Surety), a corporation organized under 
the laws of the State of ______________________ and licensed to do business in the State of Washington as 
surety and named in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the 
Federal Register by the Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and 
firmly bound to the ________________________________, in the sum of 
_____________________________________________________________________________ US Dollars 
($______________________________) Total Contract Amount, subject to the provisions herein.   
 
This statutory performance bond shall become null and void, if and when the Principal, its heirs, executors, 
administrators, successors, or assigns  shall well and faithfully perform all of the Principal’s obligations under 
the Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes 
to said Contract that may hereafter be made, at the time and in the manner therein specified; and if such 
performance obligations have not been fulfilled, this bond shall remain in full force and effect. 
 
The Surety agrees to indemnify, defend, and protect the _____________ against any claim of direct or indirect 
loss resulting from the failure of the Principal, its heirs, executors, administrators, successors, or assigns (or 
any of the employees, subcontractors, or lower tier subcontractors of the Principal) to faithfully perform the 
Contract. 
 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of 
the Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract 
shall in any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration 
or addition to the terms of the Contract or the work performed. The Surety agrees that modifications and 
changes to the terms and conditions of the Contract that increase the total amount to be paid the Principal 
shall automatically increase the obligation of the Surety on this bond and notice to Surety is not required for 
such increased obligation.  
 
This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized 
officers.  This bond will only be accepted if it is accompanied by a fully executed and original power of attorney 
for the officer executing on behalf of the surety. 
 
The Surety agrees to be bound by the laws of the state of Washington and subjected to the jurisdiction of the 
state of Washington. 
 

PRINCIPAL   SURETY 

______________________________________    
Principal Signature   Date   Surety Signature Date 

      
Printed Name  Printed Name 

      
Title    Title 
 
Local office/agent of Surety Company: 

Name _________________________________ Telephone _________________________________ 

Address ____________________________________________________________________________ 



DOT Form 272-003A EF 
12/2019 

PUBLIC WORKS PAYMENT BOND 
to  _________________________________, WA 

Bond No.  _________ 
 
___________________________________________, Washington, (____________) has awarded to 
_______________________________________ (Principal), a Contract for the construction of the project 
designated as ____________________________________________, Project No. _______________, in 
______________________________, Washington (Contract), and said Principal is required under the terms 
of that Contract to furnish a payment bond in accord with Title 39.08 Revised Code of Washington (RCW) and 
(where applicable) 60.28 RCW. 
 
The Principal and ______________________________________ (Surety), a corporation organized under the 
laws of the State of ______________________ and licensed to do business in the State of Washington as 
surety and named in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the 
Federal Register by the Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and 
firmly bound to _________________________________, in the sum of 
_____________________________________________________________________________ US Dollars 
($_______________________________) Total Contract Amount, subject to the provisions herein.   
 
This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, 
administrators, successors, or assigns shall pay all persons in accordance with RCW Titles 60.28, 39.08, and 
39.12 including all workers, laborers, mechanics, subcontractors, lower tier subcontractors, and material 
suppliers, and all persons who shall supply such contractor or subcontractor with provisions and supplies for 
the carrying on of such work, and all taxes incurred on said Contract under Title 50 and 51 RCW and all taxes 
imposed on the Principal under Title 82 RCW; and if such payment obligations have not been fulfilled, this 
bond shall remain in full force and effect. 
 
The Surety agrees to indemnify, defend, and protect the ___________ against any claim of direct or indirect 
loss resulting from the failure of the Principal, its heirs, executors, administrators, successors, or assigns, (or 
the subcontractors or lower tier subcontractors of the Principal) to pay all laborers, mechanics, subcontractors, 
lower tier subcontractors materialpersons, and all persons who shall supply such contractor or subcontractors 
with provisions and supplies for the carrying on of such work. 
 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of 
the Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract 
shall in any way affect its obligation on this bond, except as provided herein, and waives notice of any change, 
extension of time, alteration or addition to the terms of the Contract or the work performed. The Surety agrees 
that modifications and changes to the terms and conditions of the Contract that increase the total amount to 
be paid the Principal shall automatically increase the obligation of the Surety on this bond and notice to Surety 
is not required for such increased obligation.  
 
This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized 
officers.  This bond will only be accepted if it is accompanied by a fully executed and original power of attorney 
for the officer executing on behalf of the surety. 
 
The Surety agrees to be bound by the laws of the state of Washington and subjected to the jurisdiction of the 
state of Washington. 

PRINCIPAL   SURETY 

______________________________________    
Principal Signature   Date   Surety Signature Date 

      
Printed Name  Printed Name 

      
Title    Title 
 
Local office/agent of Surety Company: 

Name _________________________________ Telephone _________________________________ 

Address ____________________________________________________________________________ 
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I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov


 
6 

 

2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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INTRODUCTION TO THE SPECIAL PROVISIONS 
 
(December 10, 2020 APWA GSP) 

The work on this project shall be accomplished in accordance with the Standard Specifications for Road, 
Bridge and Municipal Construction, 2023 edition, as issued by the Washington State Department of 
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State 
Chapter (hereafter  “Standard Specifications”).   The Standard Specifications, as modified or supplemented 
by these Special Provisions, all of which are made a part of the Contract Documents, shall govern all of the 
Work.   

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources, 
which may have project-specific fill-ins; and project-specific Special Provisions.  Each Provision either 
supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision.  The 
deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is 
meant to pertain only to that particular portion of the section, and in no way should it be interpreted that the 
balance of the section does not apply. 

The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under the headers of 
each GSP, with the effective date of the GSP and its source.  For example: 

 (March 8, 2013  APWA GSP) 
 (April 1, 2013  WSDOT GSP) 
 (May 1, 2013  COK GSP) 
 
Also incorporated into the Contract Documents by reference are: 

• Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition, 
with Washington State modifications, if any 

• Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current edition 
• City of Kirkland Public Works Department Pre-Approved Plans and Policies, current year edition. 

Contractor shall obtain copies of these publications, at Contractor’s own expense. 
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DIVISION 1 GENERAL REQUIREMENTS 

DESCRIPTION OF WORK 
(March 13, 1995 WSDOT GSP) 

This Contract provides for the improvement of the Kirkland Ave and Lake Street intersection, including 
new signals, sidewalk, raised concrete intersection with pedestrian scramble phase, curb bulbs, decorative 
elements, storm and water system improvements, and other work, all in accordance with the attached 
Contract Plans, these Contract Provisions, and the Standard Specifications. 

1-01 DEFINITIONS AND TERMS 

1-01.3 Definitions 
(January 19, 2022 APWA GSP) 

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the 
following: 

Dates  
 
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible and responsive 
Bidder for the Work. 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of the 
facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be rare and 
brief, and only minor incidental work, replacement of temporary substitute facilities, plant establishment 
periods, or correction or repair remains for the Physical Completion of the total Contract.   
Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required by the Contract 
and required by law does not necessarily need to be furnished by the Contractor by this date. 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the Contractor under 
the contract are fulfilled by the Contractor.  All documentation required by the Contract and required by 
law must be furnished by the Contractor before establishment of this date. 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 
 

Supplement this Section with the following: 

 
All references in the Standard Specifications or WSDOT General Special Provisions, to the terms 
“Department of Transportation”, “Washington State Transportation Commission”, “Commission”, 
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“Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be revised to 
read “Contracting Agency”. 
 
All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the 
reference is to an administrative agency of the State of Washington, a State statute or regulation, or the 
context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated 
location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the Contracting 
Agency form(s) by which final payment is authorized, and final completion and acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which 
may, at the discretion of the Contracting Agency, be awarded in addition to the base bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from 
which the Contracting Agency may make a choice between different methods or material of 
construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are 
required by the Contract Documents, which may be a combination of a Payment Bond and a 
Performance Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the Work must 
be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting 
Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing 
the Contractor to proceed with the Work and establishing the date on which the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian 
traffic. 
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1-02 BID PROCEDURES AND CONDITIONS 

1-02.1 Prequalification of Bidders 
Delete this Section and replace it with the following: 

 1-02.1 Qualifications of Bidder 
 (January 24, 2011 APWA GSP) 

Before award of a public works contract, a bidder must meet at least the minimum qualifications of 
RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works 
project. 

 

1-02.2 Plans and Specification 
(June 27, 2011 APWA GSP) 
Delete this section and replace it with the following: 

Information as to where Bid Documents can be obtained or reviewed can be found in the Call for Bids 
(Advertisement for Bids) for the work. 
 
After award of the Contract, Plans and Specifications will be issued to the Contractor at no cost as 
detailed below: 

 
To Prime Contractor No. of 

Sets 
Basis of Distribution 

Reduced plans (11" x 17")  
 

4 Furnished automatically upon 
award. 

Contract Provisions 
 

4 Furnished automatically upon 
award. 

Large plans (e.g., 22" x 34")  1 Furnished upon request. 

 
Additional Plans and Contract Provisions may be obtained by the Contractor from the source stated in 
the Call for Bids, at the Contractor’s own expense. 

1-02.4(1) General 
(December 30, 2022  APWA GSP Option B) 
The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring…”, is revised to 
read: 

Prospective Bidders desiring an explanation or interpretation of the Bid Documents, shall request the 
explanation or interpretation in writing by close of business 5 business days preceding the bid opening 
to allow a written reply to reach all prospective Bidders before the submission of their Bids. 

1-02.5 Proposal Forms  
(July 31, 2017 APWA GSP) 
Delete this section and replace it with the following: 

The Proposal Form will identify the project and its location and describe the work. It will also list 
estimated quantities, units of measurement, the items of work, and the materials to be furnished at the 
unit bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited 
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to, unit prices; extensions; summations; the total bid amount; signatures; date; and, where applicable, 
retail sales taxes and acknowledgment of addenda; the bidder’s name, address, telephone number, and 
signature; the bidder’s UDBE/DBE/M/WBE commitment, if applicable; a State of Washington 
Contractor’s Registration Number; and a Business License Number, if applicable. Bids shall be 
completed by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives, 
if such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and 
additives set forth in the Proposal Form unless otherwise specified. 

1-02.6 Preparation of Proposal 
(December 10, 2020   APWA GSP Option B) 
Supplement the second paragraph with the following: 

4. If a minimum bid amount has been established for any item, the unit or lump sum price 
must equal or exceed the minimum amount stated. 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by 
the signer of the bid.  

Delete the last two paragraphs, and replace them with the following: 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law Compliance 
form, provided by the Contracting Agency. Failure to return this certification as part of the Bid Proposal 
package will make this Bid Nonresponsive and ineligible for Award. A Contractor Certification of 
Wage Law Compliance form is included in the Proposal Forms. 

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 

A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or 
other corporate officer accompanied by evidence of authority to sign). 

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A copy of 
the partnership agreement shall be submitted with the Bid Form if any UDBE requirements are to be 
satisfied through such an agreement. 

A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint 
venture. A copy of the joint venture agreement shall be submitted with the Bid Form if any UDBE 
requirements are to be satisfied through such an agreement. 

1-02.7 Bid Deposit 
(March 8, 2013 APWA GSP) 
Supplement this section with the following: 

Bid bonds shall contain the following: 
1. Contracting Agency-assigned number for the project; 
2. Name of the project; 
3. The Contracting Agency named as obligee; 
4. The amount of the bid bond stated either as a dollar figure or as a percentage which represents 

five percent of the maximum bid amount that could be awarded; 
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5. Signature of the bidder’s officer empowered to sign official statements. The signature of the 
person authorized to submit the bid should agree with the signature on the bond, and the title 
of the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of attorney. 
 
If so stated in the Contract Provisions, bidder must use the bond form included in the Contract 
Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

1-02.9 Delivery of Proposal  
(January 19, 2022 APWA GSP, Option A) 
Delete this section and replace it with the following: 

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as 
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the 
Bid Documents, to ensure proper handling and delivery. 

To be considered responsive on a FHWA-funded project, the Bidder may be required to submit the 
following items, as required by Section 1-02.6: 

• DBE Utilization Certification (WSDOT 272-056) 
• DBE Written Confirmation Document (WSDOT 422-031) from each DBE firm listed on the 

Bidder’s completed DBE Utilization Certification 
• Good Faith Effort (GFE) Documentation 
• DBE Bid Item Breakdown (WSDOT 272-054) 
• DBE Trucking Credit Form (WSDOT 272-058) 

 

DBE Utilization Certification 

The DBE Utilization Certification shall be received at the same location and no later than the time 
required for delivery of the Proposal. The Contracting Agency will not open or consider any Proposal 
when the DBE Utilization Certification is received after the time specified for receipt of Proposals or 
received in a location other than that specified for receipt of Proposals. The DBE Utilization 
Certification may be submitted in the same envelope as the Bid deposit. 

DBE Written Confirmation and/or GFE Documentation 

The DBE Written Confirmation Documents and/or GFE Documents are not required to be submitted 
with the Proposal. The DBE Written Confirmation Document(s) and/or GFE (if any) shall be received 
either with the Bid Proposal or as a Supplement to the Bid. The documents shall be received no later 
than 48 hours (not including Saturdays, Sundays and Holidays) after the time for delivery of the 
Proposal. To be considered responsive, Bidders shall submit Written Confirmation Documentation 
from each DBE firm listed on the Bidder’s completed DBE Utilization Certification and/or the GFE as 
required by Section 1-02.6. 

DBE Bid Item Breakdown and DBE Trucking Credit Form 

The DBE Bid Item Breakdown and the DBE Trucking Credit Forms (if applicable) shall be received 
either with the Bid Proposal or as a Supplement to the Bid. The documents shall be received no later 
than 48 hours (not including Saturdays, Sundays and Holidays) after the time for delivery of the 
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Proposal. To be considered responsive, Bidders shall submit a completed DBE Bid Item Breakdown 
and a DBE Trucking Credit Form for each DBE Trucking firm listed on the DBE Utilization 
Certification, however, minor errors and corrections to DBE Bid Item Breakdown or DBE Trucking 
Credit Forms will be returned for correction for a period up to five calendar days (not including 
Saturdays, Sundays and Holidays) after the time for delivery of the Proposal. A DBE Bid Item 
Breakdown or DBE Trucking Credit Forms that are still incorrect after the correction period will be 
determined to be non-responsive. 

Proposals that are received as required will be publicly opened and read as specified in Section 1-02.12. 
The Contracting Agency will not open or consider any Bid Proposal that is received after the time 
specified in the Call for Bids for receipt of Bid Proposals, or received in a location other than that 
specified in the Call for Bids.  The Contracting Agency will not open or consider any “Supplemental 
Information” (DBE confirmations, or GFE documentation) that is received after the time specified 
above, or received in a location other than that specified in the Call for Bids. 

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency 
so that Proposals cannot be received at the office designated for receipt of bids as specified in Section 
1-02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same time 
of day specified in the solicitation on the first work day on which the normal work processes of the 
Contracting Agency resume. 

1-02.10 Withdrawing, Revising, or Supplementing Proposal   
(July 23, 2015 APWA GSP) 
Delete this section and replace it with the following: 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, 
or supplement it if: 

1. The Bidder submits a written request signed by an authorized person and physically delivers it 
to the place designated for receipt of Bid Proposals, and 

2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals, 
and  

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency 
before the time set for receipt of Bid Proposals. 

 
If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time 
set for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to 
the Bidder.  The Bidder must then submit the revised or supplemented package in its entirety.  If the 
Bidder does not submit a revised or supplemented package, then its bid shall be considered withdrawn. 

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the 
Contracting Agency and returned unopened.  Mailed, emailed, or faxed requests to withdraw, revise, 
or supplement a Bid Proposal are not acceptable. 

1-02.13 Irregular Proposals 
(December 30, 2022 APWA GSP) 
Delete this section and replace it with the following: 

1. A Proposal will be considered irregular and will be rejected if: 
a. The Bidder is not prequalified when so required; 
b. The authorized Proposal form furnished by the Contracting Agency is not used or is altered; 
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c. The completed Proposal form contains any unauthorized additions, deletions, alternate 
Bids, or conditions; 

d. The Bidder adds provisions reserving the right to reject or accept the award, or enter into 
the Contract; 

e. A price per unit cannot be determined from the Bid Proposal; 
f. The Proposal form is not properly executed; 
g. The Bidder fails to submit or properly complete a subcontractor list (WSDOT Form 271-

015), if applicable, as required in Section 1-02.6; 
h. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise 

Certification (WSDOT Form 272-056), if applicable, as required in Section 1-02.6; 
i. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from each 

DBE firm listed on the Bidder’s completed DBE Utilization Certification that they are in 
agreement with the bidder’s DBE participation commitment, if applicable, as required in 
Section 1-02.6, or if the written confirmation that is submitted fails to meet the 
requirements of the Special Provisions; 

j. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required 
in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a Good 
Faith Effort to meet the Condition of Award was made; 

k. The Bidder fails to submit a DBE Bid Item Breakdown (WSDOT Form 272-054), if 
applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to 
meet the requirements of the Special Provisions; 

l. The Bidder fails to submit DBE Trucking Credit Forms (WSDOT Form 272-058), if 
applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to 
meet the requirements of the Special Provisions; 

m. The Bid Proposal does not constitute a definite and unqualified offer to meet the material 
terms of the Bid invitation; or 

n. More than one Proposal is submitted for the same project from a Bidder under the same or 
different names. 

 
2.  A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below the amount of a 

reasonable Bid) to the potential detriment of the Contracting Agency; 
c. Receipt of Addenda is not acknowledged; 
d. A member of a joint venture or partnership and the joint venture or partnership submit 

Proposals for the same project (in such an instance, both Bids may be rejected); or 
e. If Proposal form entries are not made in ink. 

 

1-02.14 Disqualification of Bidders 
(May 17, 2018  APWA GSP, Option B) 
Delete this section and replace it with the following: 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental Criteria 1-
7 in this Section: 

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria 
in RCW 39.04.350(1), and Supplemental Criteria 1-2.  Evidence that the Bidder meets Supplemental 
Criteria 3-7 shall be provided by the Bidder as stated later in this Section.   



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-10 December 2023 
Bid Documents   

 

1. Delinquent State Taxes 

A. Criterion:  The Bidder shall not owe delinquent taxes to the Washington State Department 
of Revenue without a payment plan approved by the Department of Revenue.  

B. Documentation:  The Bidder, if and when required as detailed below, shall sign a statement 
(on a form to be provided by the Contracting Agency) that the Bidder does not owe 
delinquent taxes to the Washington State Department of Revenue, or if delinquent taxes 
are owed to the Washington State Department of Revenue, the Bidder must submit a 
written payment plan approved by the Department of Revenue, to the Contracting Agency 
by the deadline listed below. 

2. Federal Debarment 

A. Criterion:  The Bidder shall not currently be debarred or suspended by the Federal 
government. 

B. Documentation:  The Bidder shall not be listed as having an “active exclusion” on the U.S. 
government’s “System for Award Management” database (www.sam.gov). 

3. Subcontractor Responsibility 

A. Criterion:  The Bidder’s standard subcontract form shall include the subcontractor 
responsibility language required by RCW 39.06.020, and the Bidder shall have an 
established procedure which it utilizes to validate the responsibility of each of its 
subcontractors.  The Bidder’s subcontract form shall also include a requirement that each 
of its subcontractors shall have and document a similar procedure to determine whether the 
sub-tier subcontractors with whom it contracts are also “responsible” subcontractors as 
defined by RCW 39.06.020. 

B. Documentation:  The Bidder, if and when required as detailed below, shall submit a copy 
of its standard subcontract form for review by the Contracting Agency, and a written 
description of its procedure for validating the responsibility of subcontractors with which 
it contracts.   

4. Claims Against Retainage and Bonds 

A. Criterion:  The Bidder shall not have a record of excessive claims filed against the retainage 
or payment bonds for public works projects in the three years prior to the bid submittal 
date, that demonstrate a lack of effective management by the Bidder of making timely and 
appropriate payments to its subcontractors, suppliers, and workers, unless there are 
extenuating circumstances and such circumstances are deemed acceptable to the 
Contracting Agency. 

B. Documentation: The Bidder, if and when required as detailed below, shall submit a list of 
the public works projects completed in the three years prior to the bid submittal date that 
have had claims against retainage and bonds and include for each project the following 
information: 

• Name of project 

• The owner and contact information for the owner; 
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• A list of claims filed against the retainage and/or payment bond for any of the projects 
listed; 

• A written explanation of the circumstances surrounding each claim and the ultimate 
resolution of the claim. 

5. Public Bidding Crime 

A. Criterion: The Bidder and/or its owners shall not have been convicted of a crime involving 
bidding on a public works contract in the five years prior to the bid submittal date. 

B. Documentation:  The Bidder, if and when required as detailed below, shall sign a statement 
(on a form to be provided by the Contracting Agency) that the Bidder and/or its owners 
have not been convicted of a crime involving bidding on a public works contract. 

6. Termination for Cause / Termination for Default 

A. Criterion:  The Bidder shall not have had any public works contract terminated for cause 
or terminated for default by a government agency in the five years prior to the bid submittal 
date, unless there are extenuating circumstances and such circumstances are deemed 
acceptable to the Contracting Agency. 

B. Documentation:  The Bidder, if and when required as detailed below, shall sign a statement 
(on a form to be provided by the Contracting Agency) that the Bidder has not had any 
public works contract terminated for cause or terminated for default by a government 
agency in the five years prior to the bid submittal date; or if Bidder was terminated, describe 
the circumstances.  

7. Lawsuits 

A. Criterion:  The Bidder shall not have lawsuits with judgments entered against the Bidder 
in the five years prior to the bid submittal date that demonstrate a pattern of failing to meet 
the terms of contracts, unless there are extenuating circumstances and such circumstances 
are deemed acceptable to the Contracting Agency. 

B. Documentation:  The Bidder, if and when required as detailed below, shall sign a statement 
(on a form to be provided by the Contracting Agency) that the Bidder has not had any 
lawsuits with judgments entered against the Bidder in the five years prior to the bid 
submittal date that demonstrate a pattern of failing to meet the terms of contracts, or shall 
submit a list of all lawsuits with judgments entered against the Bidder in the five years 
prior to the bid submittal date, along with a written explanation of the circumstances 
surrounding each such lawsuit.  The Contracting Agency shall evaluate these explanations 
to determine whether the lawsuits demonstrate a pattern of failing to meet of terms of 
construction related contracts.  

As evidence that the Bidder meets the Supplemental Responsibility Criteria stated above, the apparent 
low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second business day 
following the bid submittal deadline, a written statement verifying that the Bidder meets the 
Supplemental Criteria together with supporting documentation (sufficient in the sole judgment of the 
Contracting Agency) demonstrating compliance with the Supplemental Responsibility Criteria.  The 
Contracting Agency reserves the right to request further documentation as needed from the low bidder 
and documentation from other Bidders as well to assess Bidder responsibility and compliance with 
all bidder responsibility criteria.  The Contracting Agency also reserves the right to obtain information 
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from third-parties and independent sources of information concerning a Bidder’s compliance with 
the mandatory and supplemental criteria, and to use that information in their evaluation.  The 
Contracting Agency may consider mitigating factors in determining whether the Bidder complies 
with the requirements of the Supplemental Criteria. 

The basis for evaluation of Bidder compliance with these mandatory and Supplemental Criteria shall 
include any documents or facts obtained by Contracting Agency (whether from the Bidder or third 
parties) including but not limited to:  (i) financial, historical, or operational data from the Bidder; (ii) 
information obtained directly by the Contracting Agency from others for whom the Bidder has 
worked, or other public agencies or private enterprises; and (iii) any additional information obtained 
by the Contracting Agency which is believed to be relevant to the matter. 

If the Contracting Agency determines the Bidder does not meet the bidder responsibility criteria 
above and is therefore not a responsible Bidder, the Contracting Agency shall notify the Bidder in 
writing, with the reasons for its determination.  If the Bidder disagrees with this determination, it may 
appeal the determination within two (2) business days of the Contracting Agency’s determination by 
presenting its appeal and any additional information to the Contracting Agency.  The Contracting 
Agency will consider the appeal and any additional information before issuing its final determination.  
If the final determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder determined 
to be not responsible has received the Contracting Agency’s  final determination. 

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with concerns 
about the relevancy or restrictiveness of the Supplemental Bidder Responsibility Criteria may make 
or submit requests to the Contracting Agency to modify the criteria.  Such requests shall be in writing, 
describe the nature of the concerns, and propose specific modifications to the criteria.  Bidders shall 
submit such requests to the Contracting Agency no later than five (5) business days prior to the bid 
submittal deadline and address the request to the Project Engineer or such other person designated by 
the Contracting Agency in the Bid Documents. 

 1-02.15 Pre-Award Information 
(December 30, 2022 APWA GSP) 
Revise this section to read: 

Before awarding any contract, the Contracting Agency may require one or more of these items or 
actions of the apparent lowest responsible bidder: 
1. A complete statement of the origin, composition, and manufacture of any or all materials to be 

used, 
2. Samples of these materials for quality and fitness tests, 
3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time 

required for the various phases of the work, 
4. A breakdown of costs assigned to any bid item, 
5. Attendance at a conference with the Engineer or representatives of the Engineer, 
6. Obtain, and furnish a copy of, a business license to do business in the city or county where the work 

is located. 
7. Any other information or action taken that is deemed necessary to ensure that the bidder is the 

lowest responsible bidder. 
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1-03 AWARD AND EXECUTION OF CONTRACT 

1-03.1 Consideration of Bids  
(December 30, 2022 APWA GSP) 
Revise the first paragraph to read: 

Before awarding any contract, the Contracting Agency may require one or more of these items or 
actions of the apparent lowest responsible bidder: 
1. A complete statement of the origin, composition, and manufacture of any or all materials to be 

used, 
2. Samples of these materials for quality and fitness tests, 
3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time 

required for the various phases of the work, 
4. A breakdown of costs assigned to any bid item, 
5. Attendance at a conference with the Engineer or representatives of the Engineer, 
6. Obtain, and furnish a copy of, a business license to do business in the city or county where the work 

is located. 
7. Any other information or action taken that is deemed necessary to ensure that the bidder is the 

lowest responsible bidder. 
 

1-03.3 Execution of Contract 
(January 19, 2022  APWA GSP) 
Revise this section to read: 

Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the successful 
Bidder shall provide the information necessary to execute the Contract to the Contracting Agency.  The 
Bidder shall send the contact information, including the full name, email address, and phone number, 
for the authorized signer and bonding agent to the Contracting Agency. 
 
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for 
signature by the successful bidder on the first business day following award. The number of copies to 
be executed by the Contractor will be determined by the Contracting Agency. 
 
Within  10 calendar days after the award date, the successful bidder shall return the signed Contracting 
Agency-prepared contract, an insurance certification as required by Section 1-07.18, a satisfactory bond 
as required by law and Section 1-03.4, the Transfer of Coverage form for the Construction Stormwater 
General Permit with sections I, III, and VIII completed when provided.  Before execution of the contract 
by the Contracting Agency, the successful bidder shall provide any pre-award information the 
Contracting Agency may require under Section 1-02.15. 
 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor 
shall any work begin within the project limits or within Contracting Agency-furnished sites. The 
Contractor shall bear all risks for any work begun outside such areas and for any materials ordered 
before the contract is executed by the Contracting Agency. 
 
If the bidder experiences circumstances beyond their control that prevents return of the contract 
documents within the calendar days after the award date stated above, the Contracting Agency may 
grant up to a maximum of  10 additional calendar days for return of the documents, provided the 
Contracting Agency deems the circumstances warrant it. 
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1-03.4 Contract Bond 
(July 23, 2015  APWA GSP) 
Delete the first paragraph and replace it with the following: 

The successful bidder shall provide executed payment and performance bond(s) for the full contract 
amount.  The bond may be a combined payment and performance bond; or be separate payment and 
performance bonds.  In the case of separate payment and performance bonds, each shall be for the full 
contract amount.  The bond(s) shall: 
 
1. Be on Contracting Agency-furnished form(s); 
2. Be signed by an approved surety (or sureties) that: 

a. Is registered with the Washington State Insurance Commissioner, and 
b. Appears on the current Authorized Insurance List in the State of Washington published by the 

Office of the Insurance Commissioner, 
3. Guarantee that the Contractor will perform and comply with all obligations, duties, and conditions 

under the Contract, including but not limited to the duty and obligation to indemnify, defend, and 
protect the Contracting Agency against all losses and claims related directly or indirectly from any 
failure: 
a. Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of the 

Contractor) to faithfully perform and comply with all contract obligations, conditions, and 
duties, or 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay 
all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any other 
person who provides supplies or provisions for carrying out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under 
titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; and 
6. Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor or 

partner). If the Contractor is a corporation, the bond(s) must be signed by the president or vice 
president, unless accompanied by written proof of the authority of the individual signing the 
bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such 
effect signed by the president or vice president). 

1-03.7 Judicial Review 
(December 30,2022  APWA GSP) 
Revise this section to read: 

All decisions made by the Contracting Agency regarding the Award and execution of the Contract or 
Bid rejection shall be conclusive subject to the scope of judicial review permitted under Washington 
Law. Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting 
Agency headquarters is located, provided that where an action is asserted against a county, RCW 
36.01.050 shall control venue and jurisdiction. 
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1-04 SCOPE OF THE WORK 

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and 
Addenda  

(March 9, 2023 WSDOT GSP) 
Section 1-04.2 is supplemented with the following: 

Document Control 

This specification applies to project documentation and correspondence that occurs after execution of 
the Contract. The Contractor shall submit all project documentation and correspondence for this 
Contract in electronic format utilizing the WSDOT Unifier system. Documents that are received by 
means other than the WSDOT Unifier system will be rejected, except as allowed by this special 
provision or specifically approved by the Engineer. 

The Engineer may reject documents that are deemed unsuitable. This includes documents that are 
illegible, unreadable, locked, etc. Forms that require further information from WSDOT must be 
unlocked. 

The Contractor shall submit to the Contracting Agency a Unifier Access Request Form (WSDOT Form 
134-092) to WSDOT e-Construction Support (e-ConstructionSupport@wsdot.wa.gov) designating all 
individuals requiring access to WSDOT Unifier no later than 5 days following Contract Award. 
Training for WSDOT Unifier will be provided by WSDOT at no cost to the Contractor. 

All signed documents shall be in PDF format and will require an electronic signature. An electronic 
signature is defined as a symbol, or process attached to or logically associated with a record and 
executed or adopted by a person with the intent to sign the record. All signed documents shall be in 
PDF format. 

WSDOT has provided an application to be used to apply electronic signatures to the following 
documents: 

Change Orders that are not Minor Change Orders 

421-009 Release – Retained Percentage (Except Landscaping) 

134-146 Final Contract Voucher Certificate 

When the Contract specifies that documentation is to be submitted through other web-based systems, 
such as the Diversity Management and Compliance System, or email addresses, the Contractor shall 
utilize those systems and email addresses accordingly. 

Before a Completion Date will be established by the Contracting Agency, all contractor active tasks in 
Unifier shall be closed out or acknowledged. 

All costs for submitting project documentation electronically shall be included in the Contract prices 
for the Bid items of Work involved. 

(December 30, 2022 APWA GSP) 
Revise the second paragraph to read: 

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence 
(e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 
1. Addenda, 
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2. Proposal Form, 
3. Special Provisions, 
4. Contract Plans, 
5. Standard Specifications, 
6. Contracting Agency’s Standard Plans or Details (if any), and 
7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 

1-04.4 Changes 
(January 19, 2022  APWA GSP) 

The first two sentences of the last paragraph of Section 1-04.4 are deleted. 

1-04.4(1)  Minor Changes 
(May 30, 2019  APWA GSP) 
Delete the first paragraph and replace it with the following: 
 

Payments or credits for changes amounting to $15,000 or less may be made under the Bid item “Minor 
Change”.  At the discretion of the Contracting Agency, this procedure for Minor Changes may be used 
in lieu of the more formal procedure as outlined in Section 1-04.4, Changes.  All “Minor Change” work 
will be within the scope of the Contract Work and will not change Contract Time. 

1-05 CONTROL OF WORK 

1-05.4 Conformity With and Deviations From Plans and Stakes 
(March 9, 2023 WSDOT GSP) 
Section 1-05.4 is supplemented with the following: 

Contractor Surveying – ADA Features 

ADA Feature Staking Requirements 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment stakes, and 
grades necessary for the construction of the ADA features. Calculations, surveying, and measuring 
required for setting and maintaining the necessary lines and grades shall be the Contractor's 
responsibility. The Contractor shall build the ADA features within the specifications in the Standard 
Plans and contract documents. 

ADA Feature Contract Compliance 
The Contractor shall be responsible for completing measurements to verify all ADA features comply 
with the Contract in the presence of the Engineer. 

ADA Feature As-Built Measurements 
The Contractor shall be responsible for providing the latitude and longitude of each ADA feature as 
indicated on the ADA Inspection Form(s) (WSDOT Form 224-020). 

The completed ADA Inspection Form(s) (WSDOT Form 224-020) shall be submitted as a Type 3 
Working Drawing and transmitted to the Engineer within 30 calendar days of completing the ADA 
feature. After acceptance, the Contracting Agency will submit the final form(s) to the WSDOT ADA 
Steward. 
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Payment 

Payment will be made for the following bid item that is included in the Proposal: 

"ADA Features Surveying", lump sum. 

The lump sum Contract price for "ADA Features Surveying" shall be full pay for all the Work as 
specified. 

In the instance where an ADA feature does not meet accessibility requirements, all work to replace 
non-compliant work and then to measure, record the as-built measurements, and transmit the electronic 
forms to the Engineer shall be completed at no additional cost to the Contracting Agency. 

(January 13, 2021 WSDOT GSP) 
Section 1-05.4 is supplemented with the following: 

Contractor Surveying - Roadway 
The Contracting Agency has provided primary survey control in the Plans. 
 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment stakes, slope 
stakes, and grades necessary for the construction of the roadbed, drainage, surfacing, paving, 
channelization and pavement marking, illumination and signals, guardrails and barriers, and signing.  
Except for the survey control data to be furnished by the Contracting Agency, calculations, surveying, 
and measuring required for setting and maintaining the necessary lines and grades shall be the 
Contractor's responsibility. 
 
The Contractor shall inform the Engineer when monuments are discovered that were not identified in 
the Plans and construction activity may disturb or damage the monuments.  All monuments noted on 
the plans “DO NOT DISTURB” shall be protected throughout the length of the project or be replaced 
at the Contractors expense. 
 
Detailed survey records shall be maintained, including a description of the work performed on each 
shift, the methods utilized, and the control points used.  The record shall be adequate to allow the 
survey to be reproduced.  A copy of each day's record shall be provided to the Engineer within three 
working days after the end of the shift. 
 
The meaning of words and terms used in this provision shall be as listed in "Definitions of Surveying 
and Associated Terms" current edition, published by the American Congress on Surveying and 
Mapping and the American Society of Civil Engineers. 
 
The survey work shall include but not be limited to the following: 
 

1. Verify the primary horizontal and vertical control furnished by the Contracting Agency, and 
expand into secondary control by adding stakes and hubs as well as additional survey control 
needed for the project.  Provide descriptions of secondary control to the Contracting Agency.  
The description shall include coordinates and elevations of all secondary control points. 

2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on centerline 
or on offsets to centerline at all curve points (PCs, PTs, and PIs) and at points on the 
alignments spaced no further than 50 feet. 
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3. Establish clearing limits, placing stakes at all angle points and at intermediate points not 
more than 50 feet apart.  The clearing and grubbing limits shall be 5 feet beyond the toe of a 
fill and 10 feet beyond the top of a cut unless otherwise shown in the Plans. 

4. Establish grading limits, placing slope stakes at centerline increments not more than 50 feet 
apart.  Establish offset reference to all slope stakes.  If Global Positioning Satellite (GPS) 
Machine Controls are used to provide grade control, then slope stakes may be omitted at the 
discretion of the Contractor 

5. Establish the horizontal and vertical location of all drainage features, placing offset stakes to 
all drainage structures and to pipes at a horizontal interval not greater than 25 feet. 

6. Establish roadbed and surfacing elevations by placing stakes at the top of subgrade and at 
the top of each course of surfacing.  Subgrade and surfacing stakes shall be set at horizontal 
intervals not greater than 50 feet in tangent sections, 25 feet in curve sections with a radius 
less than 300 feet, and at 10-foot intervals in intersection radii with a radius less than 10 feet.  
Transversely, stakes shall be placed at all locations where the roadway slope changes and at 
additional points such that the transverse spacing of stakes is not more than 12 feet.  If GPS 
Machine Controls are used to provide grade control, then roadbed and surfacing stakes may 
be omitted at the discretion of the Contractor. 

7. Establish intermediate elevation benchmarks as needed to check work throughout the 
project. 

8. Provide references for paving pins at 25-foot intervals or provide simultaneous surveying to 
establish location and elevation of paving pins as they are being placed. 

9. For all other types of construction included in this provision, (including but not limited to 
channelization and pavement marking, illumination and signals, guardrails and barriers, and 
signing) provide staking and layout as necessary to adequately locate, construct, and check 
the specific construction activity. 

10. Contractor shall determine if changes are needed to the profiles or roadway sections shown 
in the Contract Plans in order to achieve proper smoothness and drainage where matching 
into existing features, such as a smooth transition from new pavement to existing pavement. 
The Contractor shall submit these changes to the Engineer for review and approval 10 days 
prior to the beginning of work. 

 
The Contractor shall provide the Contracting Agency copies of any calculations and staking data when 
requested by the Engineer. 
 
The Contractor shall ensure a surveying accuracy within the following tolerances: 

 
 Vertical Horizontal 
Slope stakes ±0.10 feet ±0.10 feet 
Subgrade grade stakes set 
     0.04 feet below grade ±0.01 feet ±0.5 feet 
  (parallel to alignment) 
  ±0.1 feet 
  (normal to alignment) 
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Stationing on roadway N/A ±0.1 feet 
Alignment on roadway N/A ±0.04 feet 
Surfacing grade stakes ±0.01 feet ±0.5 feet 
  (parallel to alignment) 
  ±0.1 feet 
  (normal to alignment) 
 
Roadway paving pins for 
     surfacing or paving ±0.01 feet ±0.2 feet 

  (parallel to alignment) 
  ±0.1 feet 
  (normal to alignment) 
 

The Contracting Agency may spot-check the Contractor's surveying.  These spot-checks will not 
change the requirements for normal checking by the Contractor. 
 
When staking roadway alignment and stationing, the Contractor shall perform independent checks 
from different secondary control to ensure that the points staked are within the specified survey 
accuracy tolerances. 
 
The Contractor shall calculate coordinates for the alignment.  The Contracting Agency will verify 
these coordinates prior to issuing approval to the Contractor for commencing with the work.  The 
Contracting Agency will require up to seven calendar days from the date the data is received. 
 
Contract work to be performed using contractor-provided stakes shall not begin until the stakes are 
approved by the Contracting Agency.  Such approval shall not relieve the Contractor of responsibility 
for the accuracy of the stakes. 

 
Stakes shall be marked in accordance with Standard Plan A10.10.  When stakes are needed that are 
not described in the Plans, then those stakes shall be marked, at no additional cost to the Contracting 
Agency as ordered by the Engineer. 
 
Payment 
Payment will be made for the following bid item when included in the proposal: 
 

"Roadway Surveying", lump sum. 
 

The lump sum contract price for "Roadway Surveying" shall be full pay for all labor, equipment, 
materials, and supervision utilized to perform the Work specified, including any resurveying, 
checking, correction of errors, replacement of missing or damaged stakes, and coordination efforts. 

 

1-05.7 Removal of Defective and Unauthorized Work 
(October 1, 2005 APWA GSP) 
Supplement this section with the following: 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written 
notice from the Engineer, or fails to perform any part of the work required by the Contract Documents, 
the Engineer may correct and remedy such work as may be identified in the written notice, with 
Contracting Agency forces or by such other means as the Contracting Agency may deem necessary. 
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If the Contractor fails to comply with a written order to remedy what the Engineer determines to be an 
emergency situation, the Engineer may have the defective and unauthorized work corrected 
immediately, have the rejected work removed and replaced, or have work the Contractor refuses to 
perform completed by using Contracting Agency or other forces. An emergency situation is any 
situation when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or 
might cause serious risk of loss or damage to the public. 
 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying 
defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by 
the Contractor. Payment will be deducted by the Engineer from monies due, or to become due, the 
Contractor. Such direct and indirect costs shall include in particular, but without limitation, 
compensation for additional professional services required, and costs for repair and replacement of 
work of others destroyed or damaged by correction, removal, or replacement of the Contractor’s 
unauthorized work. 
 
No adjustment in contract time or compensation will be allowed because of the delay in the performance 
of the work attributable to the exercise of the Contracting Agency’s rights provided by this section. 
 
The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s 
right to pursue any other avenue for additional remedy or damages with respect to the Contractor’s 
failure to perform the work as required. 

1-05.9 Equipment  
(January 1, 2016 COK GSP) 
The following new paragraph is inserted between the second and third paragraphs: 

Use of equipment with metal tracks will not be permitted on concrete or asphalt surfaces unless 
otherwise authorized by the Engineer. 

1-05.11 Final Inspection 
Delete this section and replace it with the following: 

 1-05.11 Final Inspections and Operational Testing 
 (October 1, 2005 APWA GSP) 

 1-05.11(1)Substantial Completion Date 
 
When the Contractor considers the work to be substantially complete, the Contractor shall so notify the 
Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s request 
shall list the specific items of work that remain to be completed in order to reach physical completion. 
The Engineer will schedule an inspection of the work with the Contractor to determine the status of 
completion. The Engineer may also establish the Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete 
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial 
Completion Date. If, after this inspection the Engineer does not consider the work substantially 
complete and ready for its intended use, the Engineer will, by written notice, so notify the Contractor 
giving the reasons therefore. 
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Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable, 
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work 
necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer 
with a revised schedule indicating when the Contractor expects to reach substantial and physical 
completion of the work. 
 
The above process shall be repeated until the Engineer establishes the Substantial Completion Date and 
the Contractor considers the work physically complete and ready for final inspection. 

 1-05.11(2)Final Inspection and Physical Completion Date 
 
When the Contractor considers the work physically complete and ready for final inspection, the 
Contractor, by written notice, shall request the Engineer to schedule a final inspection. The Engineer 
will set a date for final inspection. The Engineer and the Contractor will then make a final inspection 
and the Engineer will notify the Contractor in writing of all particulars in which the final inspection 
reveals the work incomplete or unacceptable. The Contractor shall immediately take such corrective 
measures as are necessary to remedy the listed deficiencies. Corrective work shall be pursued 
vigorously, diligently, and without interruption until physical completion of the listed deficiencies. This 
process will continue until the Engineer is satisfied the listed deficiencies have been corrected. 

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice 
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps 
are necessary to correct those deficiencies pursuant to Section 1-05.7. 

The Contractor will not be allowed an extension of contract time because of a delay in the performance 
of the work attributable to the exercise of the Engineer’s right hereunder. 

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency, 
in writing, of the date upon which the work was considered physically complete. That date shall 
constitute the Physical Completion Date of the contract, but shall not imply acceptance of the work or 
that all the obligations of the Contractor under the contract have been fulfilled. 

 1-05.11(3)Operational Testing  
 
It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and 
operable system. Therefore when the work involves the installation of machinery or other mechanical 
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or 
other similar work it may be desirable for the Engineer to have the Contractor operate and test the work 
for a period of time after final inspection but prior to the physical completion date. Whenever items of 
work are listed in the Contract Provisions for operational testing they shall be fully tested under 
operating conditions for the time period specified to ensure their acceptability prior to the Physical 
Completion Date. During and following the test period, the Contractor shall correct any items of 
workmanship, materials, or equipment which prove faulty, or that are not in first class operating 
condition. Equipment, electrical controls, meters, or other devices and equipment to be tested during 
this period shall be tested under the observation of the Engineer, so that the Engineer may determine 
their suitability for the purpose for which they were installed. The Physical Completion Date cannot be 
established until testing and corrections have been completed to the satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete 
operational testing, shall be included in the unit contract prices related to the system being tested, unless 
specifically set forth otherwise in the proposal. 
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Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s 
guaranties or warranties furnished under the terms of the contract. 

1-05.13 Superintendents, Labor, and Equipment of Contractor 
(August 14, 2013 APWA GSP) 
Delete the sixth and seventh paragraphs of this section. 

1-05.14 Cooperation With Other Contractors 
(March 13, 1995 WSDOT GSP) 

Other Contracts Or Other Work 
It is anticipated that the following work adjacent to or within the limits of this project will be performed 
by others during the course of this project and will require coordination of the work: 
 

Mixed-Use Development at 112 Lake St S, Parcel 017600-0005 

1-05.15 Method of Serving Notices 
(December 30, 2022 APWA GSP) 
Revise the second paragraph to read: 

All correspondence from the Contractor shall be directed to the Project Engineer. All correspondence 
from the Contractor constituting any notification, notice of protest, notice of dispute, or other 
correspondence constituting notification required to be furnished under the Contract, must be in paper 
format, hand delivered or sent via mail delivery service to the Project Engineer's office. Electronic 
copies such as e-mails or electronically delivered copies of correspondence will not constitute such 
notice and will not comply with the requirements of the Contract. 

Add the following new section: 

1-05.16 Water and Power 
(October 1, 2005 APWA GSP) 
The Contractor shall make necessary arrangements, and shall bear the costs for power and water 
necessary for the performance of the work, unless the contract includes power and water as a pay item. 

Add the following new section: 

 1-05.18   Record Drawings 
(March 8, 2013  APWA GSP) 

The Contractor shall maintain one set of full size plans for Record Drawings, updated with clear and 
accurate red-lined field revisions on a daily basis, and within 2 business days after receipt of information 
that a change in Work has occurred.  The Contractor shall not conceal any work until the required 
information is recorded. 

This Record Drawing set shall be used for this purpose alone, shall be kept separate from other Plan 
sheets, and shall be clearly marked as Record Drawings.  These Record Drawings shall be kept on site 
at the Contractor’s field office, and shall be available for review by the Contracting Agency at all times.  
The Contractor shall bring the Record Drawings to each progress meeting for review. 

The preparation and upkeep of the Record Drawings is to be the assigned responsibility of a single, 
experienced, and qualified individual.  The quality of the Record Drawings, in terms of accuracy, 
clarity, and completeness, is to be adequate to allow the Contracting Agency to modify the computer-
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aided drafting (CAD) Contract Drawings to produce a complete set of Record Drawings for the 
Contracting Agency without further investigative effort by the Contracting Agency.  

The Record Drawing markups shall document all changes in the Work, both concealed and visible.  
Items that must be shown on the markups include but are not limited to: 

• Actual dimensions, arrangement, and materials used when different than shown in the Plans. 
• Changes made by Change Order or Field Order. 
• Changes made by the Contractor. 
• Accurate locations of storm sewer, sanitary sewer, water mains and other water appurtenances, 

structures, conduits,  light standards, vaults, width of roadways, sidewalks, landscaping areas, 
building footprints, channelization and pavement markings, etc.  Include pipe invert elevations, 
top of castings (manholes, inlets, etc.). 

 

If the Contract calls for the Contracting Agency to do all surveying and staking, the Contracting Agency 
will provide the elevations at the tolerances the Contracting Agency requires for the Record Drawings.   

When the Contract calls for the Contractor to do the surveying/staking, the applicable tolerance limits 
include, but are not limited to the following: 

 Vertical Horizontal 

As-built sanitary & storm invert and grate 
elevations 

± 0.01 foot ± 0.01 foot 

As-built monumentation ± 0.001 foot ± 0.001 foot 

As-built waterlines, inverts, valves, hydrants ± 0.10 foot ± 0.10 foot 

As-built ponds/swales/water features ± 0.10 foot ± 0.10 foot 

As-built buildings (fin. Floor elev.) ± 0.01 foot ± 0.10 foot 

As-built gas lines, power, TV, Tel, Com ± 0.10 foot ± 0.10 foot 

As-built signs, signals, etc. N/A ± 0.10 foot 

 
Making Entries on the Record Drawings: 

• Use erasable colored pencil (not ink) for all markings on the Record Drawings, conforming to 
the following color code: 

• Additions - Red 
• Deletions - Green 
• Comments - Blue 
• Dimensions - Graphite 
• Provide the applicable reference for all entries, such as the change order number, the request 

for information (RFI) number, or the approved shop drawing number.   
• Date all entries. 
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• Clearly identify all items in the entry with notes similar to those in the Contract Drawings 
(such as pipe symbols, centerline elevations, materials, pipe joint abbreviations, etc.). 

 
The Contractor shall certify on the Record Drawings that said drawings are an accurate depiction of 
built conditions, and in conformance with the requirements detailed above.  The Contractor shall submit 
final Record Drawings to the Contracting Agency.  Contracting Agency acceptance of the Record 
Drawings is one of the requirements for achieving Physical Completion.    

Payment will be made for the following bid item: 

 
Record Drawings 
(Minimum Bid $2,000) 

Lump Sum 

 
Payment for this item will be made on a prorated monthly basis for work completed in accordance with 
this section up to 75% of the lump sum bid.  The final 25% of the lump sum item will be paid upon 
submittal and approval of the completed Record Drawings set prepared in conformance with these 
Special Provisions. 

A minimum bid amount has been entered in the Bid Proposal for this item.  The Contractor must bid at 
least that amount. 

1-06 CONTROL OF MATERIAL 
Section 1-06 is supplemented with the following: 

Build America/Buy America 
(June 6, 2023 WSDOT GSP) 

General Requirements 

In accordance with Division G, Title IX - Build America, Buy America Act (BABA), of Public Law 117-
58 (Infrastructure Investment and Jobs Act), the following materials must be American-made: 

1. All steel and iron used in the project are produced in the United States. This means all 
manufacturing processes, from the initial melting stage through the application of coatings, 
occurred in the United States. 

2. All manufactured products used in the project are produced in the United States. This means the 
manufactured product was manufactured in the United States, and the cost of the components of 
the manufactured product that are mined, produced, or manufactured in the United States is greater 
than 55 percent of the total cost of all components of the manufactured product, unless another 
standard for determining the minimum amount of domestic content of the manufactured product 
has been established under applicable law or regulation. 

3. All construction materials are manufactured in the United States. This means that all manufacturing 
processes for the construction material occurred in the United States. 
 

An article, material, or supply will be classified in one of three categories: 1) Steel and Iron, 2) 
Manufactured Product or 3) Construction Material. Only a single category will apply to an item and be 
subject to the requirements of the BABA requirements of that category. Some contract items are composed 
of multiple parts that may fall into different categories. Individual components will be categorized as a 
construction material, manufactured product, or steel and iron based on their composition when they arrive 
at the staging area or work site. When steel or iron are a component of a manufactured product or 
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construction material, the steel and iron components will be subject to “Steel and Iron Requirements” of 
this Specification. 

Definitions 

1. Construction material: Defined as any article, material, or supply brought to the construction site 
for incorporation into the final product. Construction materials include an article, material, or 
supply that is or consists primarily of: 
 

a. Non-ferrous metals; 
b. Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
c. Glass (including optic glass); 
d. Lumber; or 
e. Drywall. 

 
Construction Materials do not include items of primarily iron or steel; manufactured products; 
cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate 
binding agents or additives. 

2. Manufactured Product: A Manufactured product includes any item produced as a result of the 
manufacturing process. Items that consist of two or more of the listed construction materials that 
have been combined together through a manufacturing process, and items that include at least one 
of the listed materials combined with a material that is not listed through a manufacturing process, 
should be treated as manufactured products, rather than as construction materials. 

3. Manufactured in the United States: A construction material will be considered as manufactured in 
the United States if all manufacturing processes have occurred in the United States. 

4. Structural Steel: Defined as all structural steel products included in the project. 
5. United States: To further define the coverage, a domestic product is a manufactured steel 

construction material that was produced in one of the 50 states, the District of Columbia, Puerto 
Rico, or in the territories and possessions of the United States. 
 

Steel and Iron Requirements 

Major quantities of steel and iron construction materials that are permanently incorporated into the project 
shall consist of American-made materials only. BABA requirements do not apply to temporary steel or iron 
items, e.g., temporary sheet piling, temporary bridges, steel scaffolding and falsework. 

Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the foreign 
material used does not exceed one-tenth of one percent of the total contract cost or $2,500.00, whichever is 
greater. 

American-made material is defined as material having all manufacturing processes occurring domestically. 

If domestically produced steel billets or iron ingots are exported outside of the area of coverage, as defined 
above, for any manufacturing process then the resulting product does not conform to the BABA 
requirements. Additionally, products manufactured domestically from foreign source steel billets or iron 
ingots do not conform to the BABA requirements because the initial melting and mixing of alloys to create 
the material occurred in a foreign country. 

Manufacturing begins with the initial melting and mixing and continues through the coating stage. Any 
process which modifies the chemical content, the physical size or shape, or the final finish is considered a 
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manufacturing process. The processes include rolling, extruding, machining, bending, grinding, drilling, 
welding, and coating. The action of applying a coating to steel or iron is deemed a manufacturing process. 
Coating includes epoxy coating, galvanizing, aluminizing, painting, and any other coating that protects or 
enhances the value of steel or iron. Any process from the original reduction from ore to the finished product 
constitutes a manufacturing process for iron. 

Due to a nationwide waiver, BABA requirements do not apply to raw materials (iron ore and alloys), scrap 
(recycled steel or iron), and pig iron ore processed, pelletized, and reduced iron ore. 

The following are considered to be steel manufacturing processes: 

1. Production of steel by any of the following processes: 
a. Open hearth furnace. 
b. Basic oxygen. 
c. Electric furnace. 
d. Direct reduction. 

2. Rolling, heat treating, and any other similar processing. 
3. Fabrication of the products: 

a. Spinning wire into cable or strand. 
b. Corrugating and rolling into culverts. 
c. Shop fabrication. 

 
A certification of materials origin will be required for all items comprised of, or containing, steel or iron 
construction materials prior to such items being incorporated into the permanent work. The Contractor will 
not receive payment until the certification is received by the Engineer. The certification shall be on WSDOT 
Form 350-109 provided by the Engineer, or such other form the Contractor chooses, provided it contains 
the same information as WSDOT Form 350-109. 

Manufactured Products 

Due to a nationwide waiver, BABA requirements do not apply to manufactured products. Manufactured 
products that contain steel and iron, regardless of a nationwide waiver, will follow “Steel and Iron 
Requirements” of this Specification. 

Construction Material Requirements 

A Contractor provided certification of materials origin will be required before each progress estimate or 
payment. The Contractor will not receive payment until the certification is received by the Engineer. The 
Contractor shall certify that all construction materials installed during the current progress estimate period 
meets the Build America, Buy America Act. The certification shall be on WSDOT Form 350-110 provided 
by the Engineer, or such other form the Contractor chooses, provided it contains the same information as 
WSDOT Form 350-110. 

1-06.1 Approval of Materials Prior to Use  
(April 3, 2017 WSDOT GSP) 
Section 1-06.1 is supplemented with the following:  

For each proposed material that is required to be submitted for approval using either the QPL or RAM 
process the Contractor will be allowed to submit for approval two material sources or manufacturers 
per material type at no cost. Additional material sources or manufacturers may be submitted for 
approval and will be processed at a cost of $125.00 per material source or manufacturer submitted by 
QPL submittal and $400.00 per material submitted by RAM. All costs for processing additional 
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material sources or manufacturers will be deducted from monies due or that may come due to the 
Contractor. Subject to a request by the Contractor and a determination by the Engineer the costs for 
processing may be waived. 

1-06.1(4) Fabrication Inspection Expense 
(June 27, 2011 AWPA GSP) 

Delete this section in its entirety. 

1-06.6  Recycled Materials 
(January 4, 2016 APWA GSP) 
Delete this section, including its subsections, and replace it with the following: 

The Contractor shall make their best effort to utilize recycled materials in the construction of the project.  
Approval of such material use shall be as detailed elsewhere in the Standard Specifications.    

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were 
utilized in the construction of the project for each of the items listed in Section 9-03.21.  The report 
shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and other 
recycled materials (e.g. utilization of on-site material and aggregates from concrete returned to the 
supplier).  The Contractor’s report shall be provided on DOT form 350-075 Recycled Materials 
Reporting. 

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

1-07.1 Laws to be Observed 
(October 1, 2005 APWA GSP) 
Supplement this section with the following: 

In cases of conflict between different safety regulations, the more stringent regulation shall apply. 

The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington Industrial 
Safety and Health Act of 1973 (WISHA). 

The Contractor shall maintain at the project site office, or other well known place at the project site, all 
articles necessary for providing first aid to the injured.  The Contractor shall establish, publish, and 
make known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s 
care, persons, including employees, who may have been injured on the project site.  Employees should 
not be permitted to work on the project site before the Contractor has established and made known 
procedures for removal of injured persons to a hospital or a doctor’s care. 

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s 
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper 
maintenance, use, or operation.  The Contractor shall be solely and completely responsible for the 
conditions of the project site, including safety for all persons and property in the performance of the 
work.  This requirement shall apply continuously, and not be limited to normal working hours.  The 
required or implied duty of the Engineer to conduct construction review of the Contractor’s 
performance does not, and shall not, be intended to include review and adequacy of the Contractor’s 
safety measures in, on, or near the project site. 
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(January 1, 2021 COK GSP) 
Section 1-07.1 is supplemented with the following: 

The Contractor shall at all times eliminate noise to the maximum practicable extent.  Air compressing 
plants shall be equipped with silencers, and the exhaust of all gasoline motors or other power equipment 
shall be provided with mufflers. Special care shall be used to avoid noise or other nuisances, and the 
Contractor shall strictly observe all federal, state, and local regulations concerning noise. 

The Contractor shall make an effort to reduce carbon emissions by turning off engines on construction 
equipment not in active use, and on trucks that are idling while waiting to load or unload material for 
five minutes or more.  

Compliance with Laws 

The Contractor shall comply with the requirements of all other City ordinances, state statutes, laws, and 
regulations, whether or not stated herein, which are specifically applicable to the public improvements 
and work to be performed. 

The Contractor shall be subject to City of Kirkland Code enforcement, as required by Kirkland 
Municipal Code (KMC) Chapter 1.12.  The Contractor shall fully comply with and satisfy all fines and 
costs assessed by code enforcement(s) prior to the Completion Date, unless otherwise authorized by 
the City of Kirkland in writing. 

(April 3, 2006 WSDOT GSP) 
Section 1-07.1 is supplemented with the following: 

Confined Space 

Confined spaces are known to exist at the following locations: 

• Existing and proposed vaults, excavations, structures, utility systems, and manholes. 

The Contractor shall be fully responsible for the safety and health of all on-site workers and compliant 
with Washington Administrative Code (WAC 296-809).  

The Contractor shall prepare and implement a confined space program for each of the confined spaces 
identified above. The Contractors Confined Space program shall be sent to the contracting agency at 
least 30 days prior to the Contractor beginning work in or adjacent to the confined space. No work shall 
be performed in or adjacent to the confined space until the plan is submitted to the Engineer as required. 
The Contractor shall communicate with the Project Engineer to ensure a coordinated effort for 
providing and maintaining a safe worksite for both the Contracting Agency’s and Contractor’s workers 
when working in or near a confined space.  

All costs to prepare and implement the confined space program shall be included in the bid prices for 
the various items associated with the confined space work. 
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1-07.2 State Taxes 
Delete this section, including its subsections, in its entirety and replace it with the following: 

 1-07.2 State Sales Tax 
 (June 27, 2011 APWA GSP) 

The Washington State Department of Revenue has issued special rules on the State sales tax.  Sections 
1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor should contact the 
Washington State Department of Revenue for answers to questions in this area.  The Contracting 
Agency will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts.  
In some cases, however, state retail sales tax will not be included.  Section 1-07.2(2) describes this 
exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of Revenue 
a certificate showing that all contract-related taxes have been paid (RCW 60.28.051).  The Contracting 
Agency may deduct from its payments to the Contractor any amount the Contractor may owe the 
Washington State Department of Revenue, whether the amount owed relates to this contract or not.  
Any amount so deducted will be paid into the proper State fund. 

 1-07.2(1) State Sales Tax — Rule 171  

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc., 
which are owned by a municipal corporation, or political subdivision of the state, or by the United 
States, and which are used primarily for foot or vehicular traffic.  This includes storm or combined 
sewer systems within and included as a part of the street or road drainage system and power lines when 
such are part of the roadway lighting system.  For work performed in such cases, the Contractor shall 
include Washington State Retail Sales Taxes in the various unit bid item prices, or other contract amounts, 
including those that the Contractor pays on the purchase of the materials, equipment, or supplies used or 
consumed in doing the work. 

 1-07.2(2) State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing 
buildings, or other structures, upon real property.  This includes, but is not limited to, the construction 
of streets, roads, highways, etc., owned by the state of Washington; water mains and their 
appurtenances; sanitary sewers and sewage disposal systems unless such sewers and disposal systems 
are within, and a part of, a street or road drainage system; telephone, telegraph, electrical power 
distribution lines, or other conduits or lines in or above streets or roads, unless such power lines become 
a part of a street or road lighting system; and installing or attaching of any article of tangible personal 
property in or to real property, whether or not such personal property becomes a part of the realty by 
virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales 
tax on the full contract price.  The Contracting Agency will automatically add this sales tax to each 
payment to the Contractor.  For this reason, the Contractor shall not include the retail sales tax in the 
unit bid item prices, or in any other contract amount subject to Rule 170, with the following exception. 
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Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a 
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies 
not integrated into the project.  Such sales taxes shall be included in the unit bid item prices or in any 
other contract amount. 

 1-07.2(3) Services  
 
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly 
for professional or other services (as defined in Washington State Department of Revenue Rules 138 
and 244). 

1-07.5(3) State Department of Ecology 
(January 1, 2021 COK GSP) 
Supplement this section with the following: 

Contractor shall comply with all requirements of the Construction Stormwater General Permit 
(CSWGP), if this permit has been issued for this Work.  Additionally, Contractor shall comply with all 
applicable requirement of Kirkland Municipal Code KMC 15.52, as this local code has been adopted 
to meet Washington State Department of Ecology requirements for city stormwater management.   

CSWGP Permit Number (if issued):  None Required 
 
CSWGP coverage is typically only issued by the State Department of Ecology in the event the 
disturbed area for the Work is greater than one (1) acre.  In the event CSWGP coverage has been 
issued for this Work, Contractor shall coordinate the Transfer of the permit from the Contracting 
Agency to the Contractor prior to any ground disturbance commencing in the Work area.   
 
Unless identified otherwise in the Contract Documents, compliance with all requirements of this 
Section, the CSWGP, and the Kirkland Municipal Code KMC 15.52 shall be incidental to Contract 
pay items. 

Revise the paragraph 6 to read: 

6. When a violation of the Construction Stormwater General Permit (CSWGP) and/or Kirkland 
Municipal Code KMC 15.52 occurs, Contractor shall immediately notify the City of Kirkland Spill 
Hotline (425) 587-3900.  Contractor shall also report to the Engineer and other agencies as identified 
in the Contractor’s Spill Prevention, Control, and Countermeasures (SPCC) Plan (prepared in 
accordance with Section 1-07.15(1) ). 

Revise the paragraph 8 to read: 

8. If directed by the Contracting Agency and instead of or in partial conjunction with a Notice of 
Completion, transfer the CSWGP coverage to the Contracting Agency when Physical Completion has 
been given and the Engineer has determined that the project site is not destabilized from erosion. 

1-07.6  Permits and Licenses 
(January 1, 2021 COK GSP) 
Add new Section 1-07.6(1): 

 1-07.6(1) Permits for Sanitary Sewer Discharge for Construction Dewatering 
The Contracting Agency has not obtained a King County Authorization for Construction Dewatering 
or local sanitary sewer operating permits for this Work.  Contractor proposals for this method of 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-31 December 2023 
Bid Documents   

 

construction stormwater disposal will be supported by the Contracting Agency only if, as determined 
by the Engineer, the proposal meets all the requirements indicated in Section 1-07.6 and this Section. 
 
Contractors proposing to use sanitary sewer methods for construction dewatering and discharge are 
directed to the King County web page for “Construction Dewatering” for applications and 
information on the application process. 
 
In addition to the requirements of Section 1-07.6, Contractor shall provide to the Engineer the written 
permission obtained by the Contractor from the local sanitary sewer operating agency for use of the 
sanitary sewer for construction dewatering discharge in advance of the Contractor applying for either 
general or individual King County Authorization for Construction Dewatering. 

Unless otherwise indicated in the Contract Documents or by the Engineer in writing, no claims for 
equitable adjustment of Contract Time will be approved in order to obtain King County Authorizations 
and/or local sanitary sewer operating permits. 

(January 1, 2021 COK GSP) 
Add new Section 1-07.6(2): 

1-07.6(2) Permits for Off-site Staging and Storage Areas 
The Contracting Agency has not obtained any City of Kirkland Temporary Use Permits for temporary 
use(s) of off-site areas or properties in the City of Kirkland for the purposes of staging, materials 
storage, and/or any other Contractor-desired temporary uses during the Work. A City of Kirkland 
Temporary Use Permit must be obtained by the Contractor for temporary use for the Work of any off-
site areas or properties not located in a City of Kirkland right-of-way (ROW).  This requirement is in 
addition to any permissions and/or agreements reached between the Contractor and the property 
owner(s) as required in Section 1-07.24.   
 
“Off-site” will be taken to mean any area not designated as part of the Work in the Plans or other 
Contract Documents.  
 
A City of Kirkland Temporary Use Permit is not required for additional use of areas located in a City 
of Kirkland right-of-way (ROW) and not indicated in the Plans or other Contract Documents.  
However, the Contractor shall not occupy additional City of Kirkland ROW not shown as part of the 
Work without advance written approval by the Engineer.  Contractor shall photograph and/or video 
document the existing conditions of ROW used.   

1-07.7 Load Limits 
Section 1-07.7 is supplemented with the following: 
(March 13, 1995 WSDOT GSP) 

If the sources of materials provided by the Contractor necessitates hauling over roads other than State 
Highways, the Contractor shall, at the Contractor’s expense, make all arrangements for the use of the 
haul routes.  
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1-07.9 Wages 

1-07.9(1) General 
(January 9, 2023 WSDOT GSP) 
Section 1-07.9(1) is supplemented with the following: 

The Federal wage rates incorporated in this contract have been established by the Secretary of Labor 
under United States Department of Labor General Decision No. WA20230001. 

The State rates incorporated in this contract are applicable to all construction activities associated with 
this contract. 

1-07.9(5) Required Documents 

1-07.9(5)A General 
(December 30, 2022  APWA GSP) 
This section is revised to read: 

All Statements of Intent to Pay Prevailing Wages, Affidavits of Wages Paid and Certified Payrolls, 
including a signed Statement of Compliance for Federal-aid projects, shall be submitted to the Engineer 
and to the State L&I online Prevailing Wage Intent & Affidavit (PWIA) system. 

1-07.11 Requirements for Nondiscrimination 
(October 1, 2020 APWA GSP, Option B) 
Supplement this section with the following: 

Disadvantaged Business Enterprise Participation 
The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and USDOT’s official 
interpretations (i.e., Questions & Answers) apply to this Contract.  Demonstrating compliance with 
these Specifications is a Condition of Award (COA) of this Contract.  Failure to comply with the 
requirements of this Specification may result in your Bid being found to be nonresponsive resulting in 
rejection or other sanctions as provided by Contract. 
 

DBE Abbreviations and Definitions 
Broker – A business firm that provides a bona fide service, such as professional, technical, 
consultant or managerial services and assistance in the procurement of essential personnel, 
facilities, equipment, materials, or supplies required for the performance of the Contract; or, 
persons/companies who arrange or expedite transactions. 
 
Certified Business Description – Specific descriptions of work the DBE is certified to 
perform, as identified in the Certified Firm Directory, under the Vendor Information page. 
 
Certified Firm Directory – A database of all Minority, Women, and Disadvantaged 
Business Enterprises currently certified by Washington State. The on-line Directory is 
available to Bidders for their use in identifying and soliciting interest from DBE firms. The 
database is located under the Firm Certification section of the Diversity Management and 
Compliance System web page at: https://omwbe.diversitycompliance.com. 
 
Commercially Useful Function (CUF) – 49 CFR 26.55(c)(1) defines commercially useful 
function as: “A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. To perform a commercially 
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useful function, the DBE must also be responsible, with respect to materials and supplies 
used on the contract, for negotiating price, determining quality and quantity, ordering the 
material, and installing (where applicable) and paying for the material itself. To determine 
whether a DBE is performing a commercially useful function, you must evaluate the amount 
of work subcontracted, industry practices, whether the amount the firm is to be paid under 
the contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and other relevant factors.” 
 
Disadvantaged Business Enterprise (DBE) – A business firm certified by the Washington 
State Office of Minority and Women’s Business Enterprises, as meeting the criteria outlined 
in 49 CFR 26 regarding DBE certification.   
 
Force Account Work – Work measured and paid in accordance with Section 1-09.6. 
 
Good Faith Efforts – Efforts to achieve the DBE COA Goal or other requirements of this 
part which, by their scope, intensity, and appropriateness to the objective, can reasonably be 
expected to fulfill the program requirement. 
 
Manufacturer (DBE) – A DBE firm that operates or maintains a factory or establishment 
that produces on the premises the materials, supplies, articles, or equipment required under 
the Contract.  A DBE Manufacturer shall produce finished goods or products from raw or 
unfinished material or purchase and substantially alters goods and materials to make them 
suitable for construction use before reselling them. 
 
Reasonable Fee (DBE) – For purposes of Brokers or service providers a reasonable fee 
shall not exceed 5% of the total cost of the goods or services brokered. 
 
Regular Dealer (DBE) – A DBE firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials or supplies required for the performance of a 
Contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business. To be a Regular Dealer, the DBE firm must be an established regular business that 
engages in as its principal business and in its own name the purchase and sale of the products 
in question. A Regular Dealer in such items as steel, cement, gravel, stone, and petroleum 
products need not own, operate or maintain a place of business if it both owns and operates 
distribution equipment for the products. Any supplementing of regular dealers’ own 
distribution equipment shall be by long-term formal lease agreements and not on an ad-hoc 
basis. Brokers, packagers, manufacturers’ representatives, or other persons who arrange or 
expedite transactions shall not be regarded as Regular Dealers within the meaning of this 
definition. 
 
DBE Commitment – The scope of work and dollar amount the Bidder indicates they will 
be subcontracting to be applied towards the DBE Condition of Award Goal as shown on the 
DBE Utilization Certification Form for each DBE Subcontractor. This DBE Commitment 
amount will be incorporated into the Contract and shall be considered a Contract 
requirement. The Contractor shall utilize the COA DBEs to perform the work and supply 
the materials for which they are committed. Any changes to the DBE Commitment require 
the Engineer’s prior written approval. 
 
DBE Condition of Award (COA) Goal – An assigned numerical amount specified as a 
percentage of the Contract.  Initially, this is the minimum amount that the Bidder must 
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commit to by submission of the Utilization Certification Form and/or by Good Faith Effort 
(GFE). 
 

DBE COA Goal 
The Contracting Agency has established a DBE COA Goal for this Contract in the amount of: 
15%.  
 
Crediting DBE Participation 
Subcontractors proposed as COA must be certified prior to the due date for bids on the Contract.  
All non-COA DBE Subcontractors shall be certified before the subcontract on which they are 
participating is executed. 
 
DBE participation is only credited upon payment to the DBE. 
 
The following are some definitions of what may be counted as DBE participation. 
 

DBE Prime Contractor 
Only take credit for that portion of the total dollar value of the Contract equal to the distinct, 
clearly defined portion of the Work that the DBE Prime Contractor performs with its own 
forces and is certified to perform. 
 
DBE Subcontractor 
Only take credit for that portion of the total dollar value of the subcontract that is equal to 
the distinct, clearly defined portion of the Work that the DBE performs with its own forces 
and is certified to perform. The value of work performed by the DBE includes the cost of 
supplies and materials purchased by the DBE and equipment leased by the DBE, for its work 
on the contract. Supplies, materials or equipment obtained by a DBE that are not utilized or 
incorporated in the contract work by the DBE will not be eligible for DBE credit.  
 
The supplies, materials, and equipment purchased or leased from the Contractor or its 
affiliate, including any Contractor’s resources available to DBE subcontractors at no cost, 
shall not be credited. 
 
DBE credit will not be given in instances where the equipment lease includes the operator. 
The DBE is expected to operate the equipment used in the performance of its work under 
the contract with its own forces. Situations where equipment is leased and used by the DBE, 
but payment is deducted from the Contractor’s payment to the DBE is not allowed. 
 
When the subcontractor is part of a DBE Commitment, the following apply: 
 

1. If a DBE subcontracts a portion of the Work of its contract to another firm, the value 
of the subcontracted Work may be counted toward the DBE COA Goal only if the 
Lower-Tier Subcontractor is also a DBE. 
 

2. Work subcontracted to a Lower-Tier Subcontractor that is a DBE, may be counted 
toward the DBE COA Goal. 
 

3. Work subcontracted to a non-DBE does not count towards the DBE COA Goal. 
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DBE Subcontract and Lower Tier Subcontract Documents 
There must be a subcontract agreement that complies with 49 CFR Part 26 and fully 
describes the distinct elements of Work committed to be performed by the DBE. 
 
DBE Service Provider 
The value of fees or commissions charged by a DBE firm behaving in a manner of a Broker, 
or another service provider for providing a bona fide service, such as professional, technical, 
consultant, managerial services, or for providing bonds or insurance specifically required 
for the performance of the contract will only be credited as DBE participation, if the 
fee/commission is determined by the Contracting Agency to be reasonable and the firm has 
performed a CUF. 
 
Force Account Work 
When the Bidder elects to utilize force account Work to meet the DBE COA Goal, as 
demonstrated by listing this force account Work on the DBE Utilization Certification Form, 
for the purposes of meeting the DBE COA Goal, only 50% of the Proposal amount shall be 
credited toward the Bidder’s Commitment to meet the DBE COA Goal. 
 
One hundred percent of the actual amounts paid to the DBE for the force account Work shall 
be credited towards the DBE COA Goal or DBE participation. 
 
Temporary Traffic Control 
If the DBE firm only provides “Flagging”, the DBE firm must provide a Traffic Control 
Supervisor (TCS) and flagger, which are under the direct control of the DBE. The DBE firm 
shall also provide all flagging equipment for it’s employees (e.g. paddles, hard hats, and 
vests). 
 
If the DBE firm provides “Traffic Control Services”, the DBE firm must provide a TCS, 
flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be in total control of 
all items in implementing the traffic control for the project. 
 
Trucking 
DBE trucking firm participation may only be credited as DBE participation for the value of 
the hauling services, not for the materials being hauled unless the trucking firm is also 
certified as a supplier of those materials.  In situations where the DBE’s work is priced per 
ton, the value of the hauling service must be calculated separately from the value of the 
materials in order to determine DBE credit for hauling 
 
The DBE trucking firm must own and operate at least one licensed, insured and operational 
truck on the contract. The truck must be of the type that is necessary to perform the hauling 
duties required under the contract. The DBE receives credit for the value of the 
transportation services it provides on the Contract using trucks it owns or leases, licenses, 
insures, and operates with drivers it employs. 
 
The DBE may lease additional trucks from another DBE firm. The DBE who leases 
additional trucks from another DBE firm receives credit for the value of the transportation 
services the lessee DBE provides on the Contract. 
 
The trucking Work subcontracted to any non-DBE trucking firm will not receive credit for 
Work done on the project.  
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The DBE may lease trucks from a truck leasing company (recognized truck rental center), 
but can only receive credit towards DBE participation if the DBE uses its own employees 
as drivers. 

 
DBE Manufacturer and DBE Regular Dealer 
One hundred percent (100%) of the cost of the manufactured product obtained from a DBE 
manufacturer may count towards the DBE COA Goal.   
 
Sixty percent (60%) of the cost of materials or supplies purchased from a DBE Regular 
Dealer may be credited towards the DBE Goal.  If the role of the DBE Regular Dealer is 
determined to be that of a Broker, then DBE credit shall be limited to the fee or commission 
it receives for its services.  Regular Dealer status and the amount of credit is determined on 
a Contract-by-Contract basis.  
 
DBE firms proposed to be used as a Regular Dealer must be approved before being listed as 
a COA/used on a project. The WSDOT Approved Regular Dealer list published on 
WSDOT’s Office of Equal Opportunity (OEO) web site must include the specific project 
for which approval is being requested. For purposes of the DBE COA Goal participation, 
the Regular Dealer must submit the Regular Dealer Status Request form a minimum of five 
calendar days prior to bid opening. 
 
Purchase of materials or supplies from a DBE which is neither a manufacturer nor a regular 
dealer, (i.e. Broker) only the fees or commissions charged for assistance in the procurement 
of the materials and supplies, or fees or transportation charges for the delivery of materials 
or supplies required on the job site, may count towards the DBE COA Goal provided the 
fees are not excessive as compared with fees customarily allowed for similar services. 
Documentation will be required to support the fee/commission charged by the DBE. The 
cost of the materials and supplies themselves cannot be counted toward the DBE COA Goal. 
 
Note: Requests to be listed as a Regular Dealer will only be processed if the requesting 

firm is a material supplier certified by the Office of Minority and Women’s 
Business Enterprises in a NAICS code that falls within the 42XXXX NAICS 
Wholesale code section. 

 
Disadvantaged Business Enterprise Utilization 
To be eligible for award of the Contract, the Bidder shall properly complete and submit a 
Disadvantaged Business Enterprise (DBE) Utilization Certification with the Bidder’s sealed Bid 
Proposal, as specified in Section 1-02.9 Delivery of Proposal. The Bidder’s DBE Utilization 
Certification must clearly demonstrate how the Bidder intends to meet the DBE COA Goal.  A 
DBE Utilization Certification (WSDOT Form 272-056) is included in the Proposal package for 
this purpose as well as instructions on how to properly fill out the form. 
 
The Bidder is advised that the items listed below when listed in the Utilization Certification must 
have their amounts reduced to the percentages shown and those reduced amounts will be the 
amount applied towards meeting the DBE COA Goal. 
 

• Force account at 50% 
• Regular dealer at 60% 
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In the event of arithmetic errors in completing the DBE Utilization Certification, the amount 
listed to be applied towards the DBE COA Goal for each DBE shall govern and the DBE total 
amount shall be adjusted accordingly. 
 
Note: The Contracting Agency shall consider as non-responsive and shall reject any Bid 

Proposal submitted that does not contain a DBE Utilization Certification Form that 
accurately demonstrates how the Bidder intends to meet the DBE COA Goal. 

 
Disadvantaged Business Enterprise Written Confirmation Document(s) 
The Bidder shall submit an Disadvantaged Business Enterprise (DBE) Written Confirmation 
Document (completed and signed by the DBE) for each DBE firm listed in the Bidder’s 
completed DBE Utilization Certification submitted with the Bid. Failure to do so will result in 
the associated participation being disallowed, which may cause the Bid to be determined to be 
nonresponsive resulting in Bid rejection. 
 
The Confirmation Documents provide confirmation from the DBEs that they are participating in 
the Contract as provided in the Bidder’s Commitment.  The Confirmation Documents must be 
consistent with the Utilization Certification. 
 
A DBE Written Confirmation Document (WSDOT Form 422-031) is included in the Proposal 
package for this purpose. 
 
The form(s) shall be received as specified in the special provisions for Section 1-02.9 Delivery 
of Proposal. 
 
It is prohibited for the Bidder to require a DBE to submit a Written Confirmation Document with 
any part of the form left blank. Should the Contracting Agency determine that an incomplete 
Written Confirmation Document was signed by a DBE, the validity of the document comes into 
question. The associated DBE participation may not receive credit. 
 
Selection of Successful Bidder/Good Faith Efforts (GFE) 
The successful Bidder shall be selected on the basis of having submitted the lowest responsive 
Bid, which demonstrates a good faith effort to achieve the DBE COA Goal. The Contracting 
Agency, at any time during the selection process, may request a breakdown of the bid items and 
amounts that are counted towards the overall contract goal for any of the DBEs listed on the DBE 
Utilization Certification. 
 
Achieving the DBE COA Goal may be accomplished in one of two ways: 
 

1. By meeting the DBE COA Goal 
Submission of the DBE Utilization Certification, supporting DBE Written 
Confirmation Document(s) showing the Bidder has obtained enough DBE participation 
to meet or exceed the DBE COA Goal, the DBE Bid Item Breakdown and the DBE 
Trucking Credit Form, if applicable. 

 
2. By documentation that the Bidder made adequate GFE to meet the DBE COA Goal 

The Bidder may demonstrate a GFE in whole or part through GFE documentation 
ONLY IN THE EVENT a Bidder’s efforts to solicit sufficient DBE participation have 
been unsuccessful. The Bidder must supply GFE documentation in addition to the DBE 
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Utilization Certification, supporting DBE Written Confirmation Document(s), the DBE 
Bid Item Breakdown form and the DBE Trucking Credit Form, if applicable. 

 
Note: In the case where a Bidder is awarded the contract based on demonstrating 

adequate GFE, the advertised DBE COA Goal will not be reduced.  The Bidder 
shall demonstrate a GFE during the life of the Contract to attain the advertised 
DBE COA Goal. 

 
GFE documentation, the DBE Bid Item Breakdown form, and the DBE Trucking Credit Form, if 
applicable, shall be submitted as specified in Section 1-02.9. 
 
The Contracting Agency will review the GFE documentation and will determine if the Bidder 
made an adequate good faith effort. 
 
Good Faith Effort (GFE) Documentation 
GFE is evaluated when: 
 

1. Determining award of a Contract that has COA goal, 
 
2. When a COA DBE is terminated and substitution is required, and 
 
3. Prior to Physical Completion when determining whether the Contractor has satisfied 

its DBE commitments. 
 
49 CFR Part 26, Appendix A is intended as general guidance and does not, in itself, demonstrate 
adequate good faith efforts. The following is a list of types of actions, which would be considered 
as part of the Bidder’s GFE to achieve DBE participation. It is not intended to be a mandatory 
checklist, nor is it intended to be exclusive or exhaustive. Other factors or types of efforts may 
be relevant in appropriate cases. 
 

1. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBEs who 
have the capability to perform the Work of the Contract. The Bidder must solicit this 
interest within sufficient time to allow the DBEs to respond to the solicitation. The 
Bidder must determine with certainty if the DBEs are interested by taking appropriate 
steps to follow up initial solicitations. 

 
2. Selecting portions of the Work to be performed by DBEs in order to increase the 

likelihood that the DBE COA Goal will be achieved. This includes, where appropriate, 
breaking out contract Work items into economically feasible units to facilitate DBE 
participation, even when the Bidder might otherwise prefer to perform these Work 
items with its own forces. 

 
3. Providing interested DBEs with adequate information about the Plans, Specifications, 

and requirements of the Contract in a timely manner to assist them in responding to a 
solicitation. 
 
a. Negotiating in good faith with interested DBEs. It is the Bidder’s responsibility 

to make a portion of the Work available to DBE subcontractors and suppliers and 
to select those portions of the Work or material needs consistent with the available 
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DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information provided regarding 
the Plans and Specifications for the Work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for DBEs to 
perform the Work. 

 
b. A Bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as the DBE COA Goal into consideration. 
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the DBE 
COA Goal, as long as such costs are reasonable. Also, the ability or desire of a 
Bidder to perform the Work of a Contract with its own organization does not 
relieve the Bidder of the responsibility to make Good Faith Efforts. Bidders are 
not, however, required to accept higher quotes from DBEs if the price difference 
is excessive or unreasonable. 

 
4. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities. The Bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the Bidder’s efforts to meet the DBE 
COA Goal. 

 
5. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by the recipient or Bidder. 
 
6. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
7. Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, State, and Federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case basis 
to provide assistance in the recruitment and placement of DBEs. 

 
8. Documentation of GFE must include copies of each DBE and non-DBE subcontractor 

quotes submitted to the Bidder when a non-DBE subcontractor is selected over a DBE 
for Work on the Contract.  (ref. updated DBE regulations – 26.53(b)(2)(vi) & App. A) 

 
Administrative Reconsideration of GFE Documentation 
A Bidder has the right to request reconsideration if the GFE documentation submitted with their 
Bid was determined to be inadequate. 
 

• The Bidder must request within 48 hours of notification of being nonresponsive or 
forfeit the right to reconsideration. 

 
• The reconsideration decision on the adequacy of the Bidder’s GFE documentation shall 

be made by an official who did not take part in the original determination. 
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• Only original GFE documentation submitted as a supplement to the Bid shall be 
considered. The Bidder shall not introduce new documentation at the reconsideration 
hearing. 

 
• The Bidder shall have the opportunity to meet in person with the official for the purpose 

of setting forth the Bidder’s position as to why the GFE documentation demonstrates 
a sufficient effort. 

 
• The reconsideration official shall provide the Bidder with a written decision on 

reconsideration within five working days of the hearing explaining the basis for their 
finding. 

 
DBE Bid Item Breakdown 
The Bidder shall submit a DBE Bid Item Breakdown Form (WSDOT Form 272-054) as specified 
in the Special Provisions for Section 1-02.9, Delivery of Proposal. 
 
DBE Trucking Credit Form 
The Bidder shall submit a DBE Trucking Credit Form (WSDOT Form 272-058), as specified in 
the Special Provisions for Section 1-02.9, Delivery of Proposal. 
 
Note: The DBE Trucking Credit Form is only required for a DBE Firm listed on the DBE 

Utilization Certification as a subcontractor for “Trucking” or “Hauling” and are 
performing a part of a bid item.  For example, if the item of Work is Structure 
Excavation including Haul, and another firm is doing the excavation and the DBE 
Trucking firm is doing the haul, the form is required.  For a DBE subcontractor 
that is responsible for an entire item of work that may require some use of trucks, 
the form is not required. 

 
Procedures between Award and Execution  
After Award and prior to Execution, the Contractor shall provide the additional information 
described below. Failure to comply shall result in the forfeiture of the Bidder’s Proposal bond or 
deposit.  
 

1. A list of all firms who submitted a bid or quote in attempt to participate in this project 
whether they were successful or not. Include the business name and mailing address.  

 
Note:  The firms identified by the Contractor may be contacted by the Contracting Agency 

to solicit general information as follows: age of the  firm and average of its gross 
annual receipts over the past three years. 

 
Procedures after Execution 

Commercially Useful Function (CUF) 
The Contractor may only take credit for the payments made for Work performed by a DBE 
that is determined to be performing a CUF. Payment must be commensurate with the work 
actually performed by the DBE. This applies to all DBEs performing Work on a project, 
whether or not the DBEs are COA, if the Contractor wants to receive credit for their 
participation. The Engineer will conduct CUF reviews to ascertain whether DBEs are 
performing a CUF. A DBE performs a CUF when it is carrying out its responsibilities of its 
contract by actually performing, managing, and supervising the Work involved. The DBE 
must be responsible for negotiating price; determining quality and quantity; ordering the 
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material, installing (where applicable); and paying for the material itself. If a DBE does not 
perform “all” of these functions on a furnish-and-install contract, it has not performed a 
CUF and the cost of materials cannot be counted toward DBE COA Goal. Leasing of 
equipment from a leasing company is allowed. However, leasing/purchasing equipment 
from the Contractor is not allowed. Lease agreements shall be provided prior to the 
Subcontractor beginning Work. Any use of the Contractor’s equipment by a DBE may not 
be credited as countable participation. 
 
The DBE does not perform a CUF if its role is limited to that of an extra participant in a 
transaction, contract, or project through which the funds are passed in order to obtain the 
appearance of DBE participation. 
 
In order for a DBE traffic control company to be considered to be performing a CUF, the 
DBE must be in control of its work inclusive of supervision.  The DBE shall employ a 
Traffic Control Supervisor who is directly involved in the management and supervision of 
the traffic control employees and services. 
 
The following are some of the factors that the Engineer will use in determining whether a 
DBE trucking company is performing a CUF: 
 

• The DBE shall be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on the contract. The owner 
demonstrates business related knowledge, shows up on site and is determined to 
be actively running the business. 

 
• The DBE itself shall  own and operate at least one fully licensed, insured, and 

operational truck used on the Contract. The drivers of the trucks owned and leased 
by the DBE must be exclusively employed by the DBE and reflected on the DBE’s 
payroll. 

 
• Lease agreements for trucks shall indicate that the DBE has exclusive use of and 

control over the truck(s). This does not preclude the leased truck from working 
for others provided it is with the consent of the DBE and the lease provides the 
DBE absolute priority for use of the leased truck. 

 
• Leased trucks shall display the name and identification number of the DBE.  

 
UDBE/DBE/FSBE Truck Unit Listing Log 
In addition to the subcontracting requirements of Section 1-08.1, each DBE trucking firm 
shall submit supplemental information consisting of a completed Primary 
UDBE/DBE/FSBE Truck Unit Listing Log (WSDOT Form 350-077), copy of vehicle 
registrations, and all Rental/Lease agreements (if applicable).  The supplemental 
information shall be submitted to the Engineer prior to any trucking services being 
performed for DBE credit.  Incomplete or incorrect supplemental information will be 
returned for correction.  The corrected Primary UDBE/DBE/FSBE Truck Unit Listing Log 
and any Updated Primary UDBE/DBE/FSBE Truck Unit Listing Logs shall be submitted 
and accepted by the Engineer no later than ten calendar days of utilizing applicable trucks.  
Failure to submit or update the DBE Truck Unit Listing Log may result in trucks not being 
credited as DBE participation. 
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Each DBE trucking firm shall complete a Daily UDBE/DBE/FSBE Trucking Unit Listing 
Log for each day that the DBE performs trucking services for DBE credit. The Daily 
UDBE/DBE/FSBE Trucking Unit Listing Log forms shall be submitted to the Engineer by 
Friday of the week after the work was performed.  
 
Joint Checking 
A joint check is a check between a Subcontractor and the Contractor to the supplier of 
materials/supplies. The check is issued by the Contractor as payer to the Subcontractor and 
the material supplier jointly for items to be incorporated into the project. The DBE must 
release the check to the supplier, while the Contractor acts solely as the guarantor. 
 
A joint check agreement must be approved by the Engineer and requested by the DBE 
involved using the DBE Joint Check Request Form (form # 272-053) prior to its use.  The 
form must accompany the DBE Joint Check Agreement between the parties involved, 
including the conditions of the arrangement and expected use of the joint checks. 
 
The approval to use joint checks and the use will be closely monitored by the Engineer.  To 
receive DBE credit for performing a CUF with respect to obtaining materials and supplies, 
a DBE must “be responsible for negotiating price, determining quality and quantity, 
ordering the material, installing and paying for the material itself.” The Contractor shall 
submit DBE Joint Check Request Form tothe Engineer and be in receipt of written approval 
prior to using a joint check.   
 
Material costs paid by the Contractor directly to the material supplier are not allowed.  If 
proper procedures are not followed or the Engineer determines that the arrangement results 
in lack of independence for the DBE involved, no DBE credit will be given for the DBE’s 
participation as it relates to the material cost. 
 
Prompt Payment 
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. Prompt 
payment requirements apply to progress payments as well as return of retainage. 
 
Subcontracts 
Prior to a DBE performing Work on the Contract, an executed subcontract between the DBE 
and the Contractor shall be submitted to the Engineer.  The executed subcontracts shall be 
submitted by email to the following email address:    
 

• ldrake@kirklandwa.gov 
• NWRegionOEO@wsdot.wa.gov 
 

The prime contractor shall notify the Engineer in writing within five calendar days of 
subcontract submittal. 
 
Reporting 
The Contractor and all subcontractors/suppliers/service providers that utilize DBEs to 
perform work on the project, shall maintain appropriate records that will enable the Engineer 
to verify DBE participation throughout the life of the project. 
 
Refer to Section 1-08.1 for additional reporting requirements associated with this contract. 
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Changes in COA Work Committed to DBE 
The Contractor shall utilize the COA DBEs to perform the work and supply the materials for 
which each is committed unless prior written approval by the Engineer is received by the 
Contractor.  The Contractor shall not be entitled to any payment for work or material completed 
by the Contractor or subcontractors that was committed to be completed by the COA DBEs in 
the DBE Utilization Certification form. 
 

Owner Initiated Changes 
In instances where the Engineer makes changes that result in changes to Work that was 
committed to a COA DBE the Contractor may be directed to substitute for the Work. 
 
Contractor Initiated Changes 
The Contractor cannot change the scope or reduce the amount of work committed to a COA 
DBE without good cause. Reducing DBE Commitment is viewed as partial DBE 
termination, and therefore subject to the termination procedures below. 
 
Original Quantity Underruns 
In the event that Work committed to a DBE firm as part of the COA underruns the original 
planned quantities the Contractor may be required to substitute other remaining Work to 
another DBE. 
 
Contractor Proposed DBE Substitutions 
Requests to substitute a COA DBE must be for good cause (see DBE termination process 
below), and requires prior written approval of the Engineer.  After receiving a termination 
with good cause approval, the Contractor may only replace a DBE with another certified 
DBE.  When any changes between Contract Award and Execution result in a substitution of 
COA DBE, the substitute DBE shall have been certified prior to the bid opening on the 
Contract.  
 
DBE Termination 
Termination of a COA DBE (or an approved substitute DBE) is only allowed in whole or in 
part for good cause and with prior written approval of the Engineer. If the Contractor 
terminates a COA DBE without the prior written approval of the Engineer, the Contractor 
shall not be entitled to payment for work or material committed to, but not 
performed/supplied by the COA DBE. In addition, sanctions may apply as described 
elsewhere in this specification. 
 
Prior to requesting approval to terminate a COA DBE, the Contractor shall give notice in 
writing to the DBE with a copy to the Engineer of its intent to request to terminate DBE 
Work and the reasons for doing so. The DBE shall have five (5) days to respond to the 
Contractor’s notice. The DBE’s response shall either support the termination or advise the 
Engineer and the Contractor of the reasons it objects to the termination of its subcontract. 
 
If the request for termination is approved, the Contractor is required to  substitute with 
another DBE to perform at least the same amount of work as the DBE that was terminated 
(or provide documentation of GFE). A plan to replace the COA DBE Commitment amount 
shall be submitted to the Engineer within 2 days of the approval of termination. The plan to 
replace the Commitment shall provide the same detail as that required in the DBE Utilization 
Certification. 
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The Contractor must have good cause to terminate a COA DBE. 
 
Good cause typically includes situations where the DBE Subcontractor is unable or 
unwilling to perform the work of its subcontract.  Good cause may exist if: 
 

• The DBE fails or refuses to execute a written contract. 
 
• The DBE fails or refuses to perform the Work of its subcontract in a way 

consistent with normal industry standards. 
 
• The DBE fails or refuses to meet the Contractor’s reasonable nondiscriminatory 

bond requirements. 
 
• The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness. 
 
• The DBE is ineligible to work on public works projects because of suspension 

and debarment proceedings pursuant to federal law or applicable State law. 
 
• The DBE is ineligible to receive DBE credit for the type of work involved. 
 
• The DBE voluntarily withdraws from the project and provides written notice of 

its withdrawal. 
 
• The DBE’s work is deemed unsatisfactory by the Engineer and not in compliance 

with the Contract. 
 
• The DBE’s owner dies or becomes disabled with the result that the DBE is unable 

to complete its Work on the Contract. 
 
Good cause does not exist if: 
 
• The Contractor seeks to terminate a COA DBE so that the Contractor can self-

perform the Work. 
 
• The Contractor seeks to terminate a COA DBE so the Contractor can substitute 

another DBE contractor or non-DBE contractor after Contract Award. 
 
• The failure or refusal of the COA DBE to perform its Work on the subcontract 

results from the bad faith or discriminatory action of the Contractor (e.g., the 
failure of the Contractor to make timely payments or the unnecessary placing of 
obstacles in the path of the DBE’s Work). 

 
Decertification 
When a DBE is “decertified” from the DBE program during the course of the Contract, the 
participation of that DBE shall continue to count as DBE participation as long as the 
subcontract with the DBE was executed prior to the decertification notice. The Contractor 
is obligated to substitute when a DBE does not have an executed subcontract agreement at 
the time of decertification. 
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Consequences of Non-Compliance 
 

Breach of Contract 
Each contract with a Contractor (and each subcontract the Contractor signs with a 
Subcontractor) must include the following assurance clause:  
 
The Contractor, subrecipient, or Subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the Contractor to carry out these requirements is a material 
breach of this Contract, which may result in the termination of this Contract or such other 
remedy as the recipient deems appropriate, which may include, but is not limited to: 
 

(1) Withholding monthly progress payments; 
 
(2) Assessing sanctions; 
 
(3) Liquidated damages; and/or 
 
(4) Disqualifying the Contractor from future bidding as non-responsible. 

 
Notice  
If the Contractor or any Subcontractor, Consultant, Regular Dealer, or service provider is 
deemed to be in non-compliance, the Contractor will be informed in writing, by certified 
mail by the Engineer that sanctions will be imposed for failure to meet the DBE COA 
Commitment and/or submit documentation of good faith efforts.  The notice will state the 
specific sanctions to be imposed which may include impacting a Contractor or other entity’s 
ability to participate in future contracts. 

 
Sanctions 
If it is determined that the Contractor’s failure to meet all or part of the DBE COA Commitment 
is due to the Contractor’s inadequate good faith efforts throughout the life of the Contract, 
including failure to submit timely, required Good Faith Efforts information and documentation, 
the Contractor may be required to pay DBE penalty equal to the amount of the unmet 
Commitment, in addition to the sanctions outlined in Section 1-07.11(5). 
 
Payment 
Compensation for all costs involved with complying with the conditions of this Specification and 
any other associated DBE requirements is included in payment for the associated Contract items 
of Work, except otherwise provided in the Specifications. 

 
(October 3, 2022 WSDOT GSP) 
Section 1-07.11 is supplemented with the following: 

Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 
11246) 

 
1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard Federal 

Equal Employment Opportunity Construction Contract Specifications set forth herein. 
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2. The goals and timetables for minority and female participation set by the Office of Federal 
Contract Compliance Programs, expressed in percentage terms for the Contractor's aggregate 
work force in each construction craft and in each trade on all construction work in the covered 
area, are as follows: 

 
Women - Statewide 

 
Timetable Goal 

 
Until further notice 6.9% 
Minorities - by Standard Metropolitan Statistical Area (SMSA) 
 
Spokane, WA: 

SMSA Counties: 
Spokane, WA 2.8 

WA Spokane. 
Non-SMSA Counties 3.0 

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA Lincoln, 
WA Pend Oreille; WA Stevens; WA Whitman. 

 
Richland, WA 

SMSA Counties: 
Richland Kennewick, WA 5.4 

WA Benton; WA Franklin. 
Non-SMSA Counties 3.6 

WA Walla Walla. 
 
Yakima, WA: 

SMSA Counties: 
Yakima, WA 9.7 

WA Yakima. 
Non-SMSA Counties 7.2 

WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan. 
 
Seattle, WA: 

SMSA Counties: 
Seattle Everett, WA 7.2 

WA King; WA Snohomish. 
Tacoma, WA 6.2 

WA Pierce. 
Non-SMSA Counties 6.1 

WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA 
Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston; WA 
Whatcom. 
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Portland, OR: 
SMSA Counties: 

Portland, OR-WA 4.5 
WA Clark. 

Non-SMSA Counties 3.8 
WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  Wahkiakum. 

 
These goals are applicable to each nonexempt Contractor’s total on-site construction workforce, 
regardless of whether or not part of that workforce is performing work on a Federal, or federally 
assisted project, contract, or subcontract until further notice.  Compliance with these goals and 
time tables is enforced by the Office of Federal Contract compliance Programs.  
 
The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet 
the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, in each construction craft and in each trade, and 
the Contractor shall make a good faith effort to employ minorities and women evenly on each of 
its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor's goal shall 
be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work hours performed. 

 
3. The Contractor shall provide written notification to the Office of Federal Contract Compliance 

Programs (OFCCP) within 10 working days of award of any construction subcontract in excess 
of $10,000 or more that are Federally funded, at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor; employer identification number of the subcontractor; estimated 
dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and 
the geographical area in which the contract is to be performed.  The notification shall be sent to:  

 
U.S. Department of Labor 
Office of Federal Contract Compliance Programs Pacific Region 
Attn: Regional Director 
San Francisco Federal Building 
90 – 7th Street, Suite 18-300 
San Francisco, CA 94103(415) 625-7800 Phone 
(415) 625-7799 Fax 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the Covered Area is as 

designated herein. 
 
Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive 
Order 11246) 
 
1. As used in these specifications: 
 

a. Covered Area means the geographical area described in the solicitation from which 
this contract resulted; 
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b. Director means Director, Office of Federal Contract Compliance Programs, United 
States Department of Labor, or any person to whom the Director delegates authority; 

 
c. Employer Identification Number means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941; 
 
d. Minority includes: 
 

(1) Black, a person having origins in any of the Black Racial Groups of Africa. 
 
(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of Mexican, 

Puerto Rican, Cuban, Central American, South American, or other Spanish 
origin. 

 
(3) Asian or Pacific Islander, a person having origins in any of the original 

peoples of the Pacific rim or the Pacific Islands, the Hawaiian Islands and 
Samoa. 

 
(4) American Indian or Alaskan Native, a person having origins in any of the 

original peoples of North America, and who maintain cultural identification 
through tribal affiliation or community recognition. 

 
2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable goals 
for minority and female participation and which is set forth in the solicitations from which this 
contract resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by 

the U.S.  Department of Labor in the covered area either individually or through an association, 
its affirmative action obligations on all work in the Plan area (including goals and timetables) 
shall be in accordance with that Plan for those trades which have unions participating in the Plan.  
Contractors must be able to demonstrate their participation in and compliance with the provisions 
of any such Hometown Plan.  Each Contractor or subcontractor participating in an approved Plan 
is individually required to comply with its obligations under the EEO clause, and to make a good 
faith effort to achieve each goal under the Plan in each trade in which it has employees.  The 
overall good faith performance by other Contractors or subcontractors toward a goal in an 
approved Plan does not excuse any covered Contractor's or subcontractor's failure to take good 
faith effort to achieve the Plan goals and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 
7a through 7p of this Special Provision.  The goals set forth in the solicitation from which this 
contract resulted are expressed as percentages of the total hours of employment and training of 
minority and female utilization the Contractor should reasonably be able to achieve in each 
construction trade in which it has employees in the covered area.  Covered construction 
contractors performing construction work in geographical areas where they do not have a Federal 
or federally assisted construction contract shall apply the minority and female goals established 
for the geographical area where the work is being performed.  The Contractor is expected to make 
substantially uniform progress in meeting its goals in each craft during the period specified. 
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5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 
whom the Contractor has a collective bargaining agreement, to refer either minorities or women 
shall excuse the Contractor's obligations under these specifications, Executive Order 11246, or 
the regulations promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting 

the goals, such apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and trainees 
at the completion of their training, subject to the availability of employment opportunities.  
Trainees must be trained pursuant to training programs approved by the U.S.  Department of 
Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  

The evaluation of the Contractor's compliance with these specifications shall be based upon its 
effort to achieve maximum results from its action.  The Contractor shall document these efforts 
fully, and shall implement affirmative action steps at least as extensive as the following: 

 

a. Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work.  The Contractor, where possible, will assign two or more women to 
each construction project.  The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention 
to minority or female individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources, 

provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organizations' responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment source or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefor, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's 
efforts to meet its obligations. 

 
e. Develop on-the-job training opportunity and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs 
and apprenticeship and trainee programs relevant to the Contractor's employment 
needs, especially those programs funded or approved by the U.S. Department of Labor.  
The Contractor shall provide notice of these programs to the sources compiled under 
7b above. 
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f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions 

and training programs and requesting their cooperation in assisting the Contractor in 
meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; 
by specific review of the policy with all management personnel and with all minority 
and female employees at least once a year; and by posting the company EEO policy on 
bulletin boards accessible to all employees at each location where construction work is 
performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific 
review of these items with on-site supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initiation of construction work at any job site.  A 
written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject 
matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any advertising 

in the news media, specifically including minority and female news media, and 
providing written notification to and discussing the Contractor's EEO policy with other 
Contractors and Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
i. Direct its recruitment efforts, both oral and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above, describing 
the openings, screening procedures, and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons 

and women and where reasonable, provide after school, summer and vacation 
employment to minority and female youth both on the site and in other areas of a 
Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other 

personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications are being carried out. 
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n. Ensure that all facilities and company activities are nonsegregated except that separate 
or single-user toilet and necessary changing facilities shall be provided to assure 
privacy between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually, of all supervisors' adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one 
or more of their affirmative action obligations (7a through 7p).  The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the 
Contractor is a member and participant, may be asserted as fulfilling any one or more of the 
obligations under 7a through 7p of this Special Provision provided that the Contractor actively 
participates in the group, makes every effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, ensure that the concrete benefits of the 
program are reflected in the Contractor's minority and female work-force participation, makes a 
good faith effort to meet its individual goals and timetables, and can provide access to 
documentation which demonstrate the effectiveness of actions taken on behalf of the Contractor.  
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take affirmative 
action for all minority groups, both male and female, and all women, both minority and non-
minority.  Consequently, the Contractor may be in violation of the Executive Order if a particular 
group is employed in substantially disparate manner (for example, even though the Contractor 
has achieved its goals for women generally, the Contractor may be in violation of the Executive 
Order if a specific minority group of women is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, or national origin. 
 
11. The Contractor shall not enter into any subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these specifications 

and of the Equal Opportunity Clause, including suspensions, terminations and cancellations of 
existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as 
amended, and its implementing regulations by the Office of Federal Contract Compliance 
Programs.  Any Contractor who fails to carry out such sanctions and penalties shall be in violation 
of these specifications and Executive Order 11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of this 
Special Provision, so as to achieve maximum results from its efforts to ensure equal employment 
opportunity.  If the Contractor fails to comply with the requirements of the Executive Order, the 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-52 December 2023 
Bid Documents   

 

implementing regulations, or these specifications, the Director shall proceed in accordance with 
41 CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related activity 

to ensure that the company EEO policy is being carried out, to submit reports relating to the 
provisions hereof as may be required by the government and to keep records.  Records shall at 
least include, for each employee, their name, address, telephone numbers, construction trade, 
union affiliation if any, employee identification number when assigned, social security number, 
race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, 
hours worked per week in the indicated trade, rate of pay, and locations at which the work was 
performed.  Records shall be maintained in an easily understandable and retrievable form; 
however, to the degree that existing records satisfy this requirement, the Contractors will not be 
required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for the 
hiring of local or other area residents (e.g., those under the Public Works Employment Act of 
1977 and the Community Development Block Grant Program). 

 
16. Additional assistance for Federal Construction Contractors on contracts administered by 

Washington State Department of Transportation or by Local Agencies may be found at: 
 

Washington State Dept. of Transportation 
Office of Equal Opportunity 
PO Box 47314 
310 Maple Park Ave. SE  
Olympia WA 
98504-7314 
Ph: 360-705-7090 
Fax: 360-705-6801 
http://www.wsdot.wa.gov/equalopportunity/default.htm 

1-07.12 Federal Agency Inspection 
(October 3 2023 WSDOT GSP) 
Section 1-07.12 is supplemented with the following: 

Required Federal Aid Provisions 
The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) Revised October 
23, 2023 and the amendments thereto supersede any conflicting provisions  of  the  Standard  
Specifications  and  are  made  a  part  of  this  Contract; provided, however, that if any of the provisions 
of FHWA 1273, as amended, are less restrictive than Washington State Law, then the Washington State 
Law shall prevail.  
 
The provisions of FHWA 1273, as amended, included in this Contract require that the Contractor  insert  
the  FHWA  1273  and  amendments  thereto  in  each  subcontract, together with the wage rates which 
are part of the FHWA 1273, as amended. Also, a clause shall be included in each subcontract requiring 
the subcontractors to insert the FHWA 1273 and amendments thereto in any lower tier subcontracts, 
together with the wage rates. The Contractor shall also ensure that this section, REQUIRED FEDERAL 
AID PROVISIONS, is inserted in each subcontract for subcontractors and lower tier subcontractors. 
For this purpose, upon request to the Engineer, the Contractor will be provided with extra copies of the 
FHWA 1273, the amendments thereto, the applicable wage rates, and this Special Provision. 

http://www.wsdot.wa.gov/equalopportunity/default.htm
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1-07.15 Temporary Water Pollution/Erosion Control  

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan  
(January 10, 2019 COK GSP) 
Add the following paragraph under the second paragraph of this section: 

In the event the Contractor uses an SPCC Plan template that either follows the WSDOT SPCC Plan 
Template or contains the same or similar content and/or format, the following changes shall be 
required: 

1. Replace all references to “WSDOT” as either the Contracting Agency or project owner with 
“City of Kirkland”, except where indicated in this Section. 

2. Add into all Spill Reporting and related section(s):  “The City of Kirkland Spill Response 
Hotline at (425) 587-3900 shall be the first point of contact in the event of a spill.  Notification 
to the City of Kirkland Spill Response Hotline shall precede the spill notifications to federal 
and state agencies.” 

3. Delete all references to the “WSDOT Environmental Compliance Assurance Procedure” 
(ECAP) in the SPCC. 

 
Supplement the following referenced SPCC Plan Element Requirements in this Section as follows: 
 
For SPCC Plan Element Requirement Number 2, add the following:  “The City of Kirkland Spill Response 
Hotline at (425) 587-3900 shall be the first point of contact in the event of a spill.” 
 
For SPCC Plan Element Requirement Number 8, add the following:  “As part of Contractor spill response 
procedure, the Contractor shall contact the City of Kirkland Spill Response Hotline at (425) 587-3900 to 
report the spill regardless of whether or not the Contractor has fully contained, controlled, and/or cleaned 
up the spill.” 

1-07.16 Protection and Restoration of Property 

1-07.16(3) Fences, Mailboxes, Incidentals  
(January 1, 2016 COK GSP) 
Section 1-07.16(3) is supplemented with the following: 

U.S. Postal Service Collection Boxes, Mail Receptacles, and other Structures: U.S. Postal Service 
collection boxes and other Structures requiring temporary relocation to accommodate construction, the 
Contractor shall contact the Kirkland Postmaster at least 5 Working Days in advance for coordination. 
Only the U.S. Post Office will move Postal Service-owned property.  

1-07.17 Utilities and Similar Facilities 
(October 3, 2022 WSDOT GSP) 
Section 1-07.17 is supplemented with the following: 

Locations and dimensions shown in the Plans for existing facilities are in accordance with available 
information obtained without uncovering, measuring, or other verification. 

Public and private utilities, or their Contractors, will furnish all work necessary to adjust, relocate, 
replace, or construct their facilities unless otherwise provided for in the Plans or these Special 
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Provisions.  Such adjustment, relocation, replacement, or construction will be done during the 
prosecution of the work for this project.  It is anticipated that utility adjustment, relocation, replacement 
or construction within the project limits will be completed as follows: 

 
• Adjustment of franchise utility castings and vault lids. 
• Relocation of the PSE vault at the SW corner. 
• PSE work associated with new electrical service. 

 
 
The Contractor shall attend a mandatory utility preconstruction meeting with the Engineer, all affected 
subcontractors, and all utility owners and their contractors prior to beginning onsite work. 
 
The following addresses and telephone numbers of utility companies or their Contractors that will be 
adjusting, relocating, replacing or constructing utilities within the project limits are supplied for the 
Contractor’s use: 

 

Utility Agency/Company Address Contact Phone 

Street City of Kirkland 123 Fifth Avenue 
Kirkland, WA  98033 

Chris Gavigan  (425) 587-3900 

FIOS City of Kirkland 123 Fifth Avenue 
Kirkland, WA 98033 

Chuck Saunders (425) 587-3086 

Natural Gas  Puget Sound Energy P.O. Box 97034  
EST-11W 
Bellevue, WA 98009-
9734 

Kiara Skye 
 

(425) 213-9205 
 

Electric Puget Sound Energy 35131 SE Center St 
Snoqualmie, WA 
98065 

Kiara Skye (425) 213-9205 

Telephone/ 
FIOS 

Ziply Fiber P.O. Box 1127 
Everett, WA 98206 

Micah Comer (830) 513-2366 

FIOS Zayo 22651 83rd Ave. S. 
Kent, WA   98032 

Jason Tesdal (253) 221-7585 

Cable 
Television 

Comcast 1525 - 75th St SW, 
Suite 200  
Everett, WA  98203 

Bianca Crawford 
 

(253) 303-2723 

FIOS Lumen National  Glen Williams (503) 475-9232 
Network Verizon/MCI 11311 NE 120th St 

Kirkland, WA 98034 
Scott Christenson (425) 471-1079 

FIOS Lake Washington 
School District 

16250 NE 74th St 
Redmond, WA 98052 

Matt Palmer (425) 936-1222 
 

Transit King County 
METRO 

MS SVQ-TR-0100 
1270 6th Ave S 
Seattle, WA  98134 

David Freeman (206) 477-1140 
(206) 477-0438 

Olympic 
Pipeline 

BP  Kenneth Metcalf 
Joseph Stone 

(425) 981-2575 
(425) 981-2506 

FIOS City of Bellevue  TJ Sopher (425) 452-4324 
FIOS University of 

Washington 
 Brenda Jones (253) 318-1577 
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1-07.18 Public Liability and Property Damage Insurance 
(December 30, 2022 APWA GSP) 
Delete this Section in its entirety, and replace it with the following: 

1-07.18   Insurance  

1-07.18(1)   General Requirements 
A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-07.18 

of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-: VII and 
licensed to do business in the State of Washington.  The Contracting Agency reserves the right to 
approve or reject the insurance provided, based on the insurer’s financial condition. 

 
B. The Contractor shall keep this insurance in force without interruption from the commencement of the 

Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical 
Completion date, unless otherwise indicated below.   

 
C. If any insurance policy is written on a claims-made form, its retroactive date, and that of all subsequent 

renewals, shall be no later than the effective date of this Contract.  The policy shall state that coverage 
is claims made and state the retroactive date.  Claims-made form coverage shall be maintained by the 
Contractor for a minimum of 36 months following the Completion Date or earlier termination of this 
Contract, and the Contractor shall annually provide the Contracting Agency with proof of renewal.  If 
renewal of the claims made form of coverage becomes unavailable, or economically prohibitive, the 
Contractor shall purchase an extended reporting period (“tail”) or execute another form of guarantee 
acceptable to the Contracting Agency to assure financial responsibility for liability for services 
performed. 

 
D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella 

Liability insurance policies shall be primary and non-contributory insurance as respects the Contracting 
Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-insurance, or 
self-insured pool coverage maintained by the Contracting Agency shall be excess of the Contractor’s 
insurance and shall not contribute with it.   

 

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice of 
any policy cancellation, within two business days of their receipt of such notice. 

 
F. The Contractor shall not begin work under the Contract until the required insurance has been obtained 

and approved by the Contracting Agency 
 
G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material 

breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to 
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure or 
renew such insurance and pay any and all premiums in connection therewith, with any sums so 
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the Contracting 
Agency, offset against funds due the Contractor from the Contracting Agency. 

 
H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the Contract 

and no additional payment will be made. 
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1-07.18(2)  Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of Professional Liability and 
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional insured(s) 
using the forms or endorsements required herein: 

 
 the Contracting Agency and its officers, elected officials, employees, agents, and volunteers 

  
The above-listed entities shall be additional insured(s) for the full available limits of liability maintained by 
the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those 
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the 
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.   
 
For Commercial General Liability insurance coverage, the required additional insured endorsements shall 
be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed 
operations. 
 

1-07.18(3)  Subcontractors  
The Contractor shall cause each subcontractor of every tier to provide insurance coverage that complies 
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the 
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by 
subcontractors.   

The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-07.18(2) as 
additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-
07.18(2)  using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and CG 20 
37 10 01 for completed operations.  
 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency evidence 
of insurance and copies of the additional insured endorsements of each subcontractor of every tier as 
required in 1-07.18(4) Verification of Coverage.  
 

1-07.18(4)  Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for 
each policy of insurance meeting the requirements set forth herein when the Contractor delivers the signed 
Contract for the work.  Failure of Contracting Agency to demand such verification of coverage with these 
insurance requirements or failure of Contracting Agency to identify a deficiency from the insurance 
documentation provided shall not be construed as a waiver of Contractor’s obligation to maintain such 
insurance.  
 
Verification of coverage shall include: 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as 
additional insured(s), showing the policy number.  The Contractor may submit a copy of any blanket 
additional insured clause from its policies instead of a separate endorsement.   

3. Any other amendatory endorsements to show the coverage required herein. 
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4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these 
requirements – actual endorsements must be submitted. 

 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full and 
certified copy of the insurance policy(s).  If Builders Risk insurance is required on this Project, a full and 
certified copy of that policy is required when the Contractor delivers the signed Contract for the work. 
 

1-07.18(5)  Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s maintenance 
of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the liability 
of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting Agency’s 
recourse to any remedy available at law or in equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to approval by the Contracting 
Agency.  The cost of any claim payments falling within the deductible or self-insured retention shall be the 
responsibility of the Contractor.  In the event an additional insured incurs a liability subject to any policy’s 
deductibles or self-insured retention, said deductibles or self-insured retention shall be the responsibility of 
the Contractor. 

1-07.18(5)A  Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO 
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop gap 
liability, independent contractors, products-completed operations, personal and advertising injury, and 
liability assumed under an insured contract.  There shall be no exclusion for liability arising from explosion, 
collapse or underground property damage. 
 
The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate 
limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 
Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 
completed operations for at least three years following Substantial Completion of the Work. 
 
Such policy must provide the following minimum limits: 

$1,000,000  Each Occurrence 
$2,000,000  General Aggregate  
$2,000,000  Products & Completed Operations Aggregate 
$1,000,000  Personal & Advertising Injury each offence 
$1,000,000  Stop Gap / Employers’ Liability each accident 

 

1-07.18(5)B  Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a 
coverage form at least as broad as ISO form CA 00 01.  If the work involves the transport of pollutants, the 
automobile liability policy shall include MCS 90 and CA 99 48 endorsements. 
 
Such policy must provide the following minimum limit: 

$1,000,000  Combined single limit each accident 
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1-07.18(5)C  Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial Insurance 
laws of the State of Washington. 
 

(March 9, 2023 WSDOT GSP)  
Section 1-07.18(1) is supplemented with the following: 

Under no circumstances shall a wrap up policy be obtained, for either initiating or maintaining 
coverage, to satisfy insurance requirements for any policy required under this section. A wrap up policy 
is defined as an insurance agreement or arrangement under which all the parties working on a specified 
or designated project are insured under one policy for liability arising out of that specified or designated 
project. 

1-07.23 Public Convenience and Safety 
(January 1, 2016 COK GSP)  
Section 1-07.23 is supplemented with the following: 

No road or street shall be closed to the public except as permitted in these plans and specifications or 
with the approval of the Engineer.  Fire hydrants on or adjacent to the work shall be kept accessible to 
fire fighting equipment at all times.  Provision shall be made by the Contractor to ensure the proper 
functioning of all gutters, sewer inlets, drainage ditches and culverts, irrigation ditches and natural 
water courses, and storm sewer facilities throughout the project.  Temporary interruption of service will 
be allowed only with the permission of the Engineer. 

The Kirkland Police Department and Kirkland Fire Department shall be notified at least four (4) hours 
in advance of any actions by the Contractor that may affect the functions of either the Police Department 
or Fire Department. 

All work shall be carried on with due regard for the safety of the public.  No driveway, whether public, 
commercial, or private, may be closed without prior approval of the Owner, project supervisor, or 
Engineer unless written authority has been given by the affected property owner.  The Contractor shall 
be responsible for notifying the affected property owners 24 hours in advance of scheduled interruptions 
to access. 

1-07.23(1) Construction Under Traffic 
(December 1, 2022 COK GSP) 
This section is supplemented with the following: 

Should the Contractor’s means and methods require traffic control and/or construction phasing different 
than those shown in the Plans, the Contractor shall prepare and submit a project-specific Traffic Control 
Plan (TCP) and/or Construction Phasing Plan (CPP) to the Engineer for approval a minimum of 14 
calendar days prior to any work or public notification of closures.  

In addition to the requirements of the Standard Specifications, the project-specific TCP/CPP must 
incorporate the requirements of the Special Provisions in this Section as well as those described in 
Section 1-10. 

Regardless of the phase of work, business access shall be maintained at all times during business hours 
and the intersection shall be open for the City’s annual 4th of July Parade as described in this Section. 

The following Traffic Control requirements apply:  
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Full Intersection Closure – the Contractor shall fully close the intersection of Kirkland Ave & Lake 
St to vehicular traffic on one continuous occurrence only, 24-hours per day, for a maximum time period 
beginning Monday April 1, 2024 and ending Friday May 31, 2024, with the following conditions: 

o The pre-approved detour route shall be established during the full intersection closure as 
shown in the Plans. PCMS boards shall be in place and operating two (2) weeks prior to any 
work. See Section 1-10 for other PCMS requirements. 

o A clear and unobstructed 5-foot minimum width Pedestrian Access Route (PAR) along the 
existing sidewalk must remain open and unobstructed at all times. 

o All crosswalks at the Kirkland Ave & Lake St intersection shall remain closed at all times; 
signs directing pedestrians to use other crosswalks, as shown on the Plans, shall remain in 
place at all times. 

o A temporary chain link fence shall be installed around the entire construction zone with the 
following requirements: 
 Provide minimum 5-foot clear space from fence to face of buildings for the PAR. 
 Fence may be removed at one corner at a time during working hours as needed to 

construct improvements.  
 A gate with a minimum opening of 10-foot wide must be installed at each leg of the 

intersection. Provide keys to the City for all gate locks. 
 Fence/gates crossing Kirkland Ave or Lake St must be placed no more than 1-foot 

from of the end of the proposed improvements. 
 

Corner Closures – after the full intersection closure described above, the Contractor is required to 
keep the intersection fully open to all vehicle traffic for the remainder of construction; only work behind 
the curb that does not impact traffic operations is allowed. Traffic is only allowed to be momentarily 
interrupted, by use of a flagger, to allow ingress/egress and movement of materials.  

The Contractor is allowed to close the sidewalk at each quadrant of the intersection with the following 
conditions: 

o Only one corner is allowed to be closed at a time. A clear and unobstructed 5-foot minimum 
width PAR along the existing sidewalk must be maintained at all times at the other three 
corners.  

o During non-working hours, a 5-foot minimum width PAR shall be reestablished at the corner 
under construction. 

o The two impacted crosswalks connected to the corner under construction shall remain closed 
at all times, and signs directing pedestrians to use other crosswalks, as shown on the Plans, 
shall remain in place at all times during corner closure. 

o A temporary chain link fence must be installed around the entire construction zone with the 
following requirements: 
 Provide minimum 5-foot clear space from face of buildings for the PAR. 
 Temporary fence may be removed at one corner at a time during working hours as 

needed to construct improvements. 
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The Contractor shall be aware of the following events and requirements that will impact lane 
restrictions, lane closures, and/or work zone conditions: 

Kirkland 4th of July Parade (Thursday July 4, 2024) 

The City’s annual 4th of July Celebration is a family-friendly parade that takes place along downtown 
Kirkland and features processions from local shops, dance groups, government representatives, and 
more. This large community event gathers thousands of participants and spectators from the community 
within the Downtown core, occupying space within the street ROW along Kirkland Ave through the 
project area.   
 

No construction activities will be allowed on Thursday, July 4, 2024.  
 

At the end of the work day on July 3rd, the following conditions must be met for the 4th of July Parade: 
 No material or equipment staging will be allowed within the Kirkland Ave ROW. 
 No material or equipment staging will be allowed within the Lake St ROW.  
 No physical barriers, such as temporary construction fencing, will be allowed on Kirkland Ave 

or Lake St. All sidewalk areas and roadway surfaces shall be free of obstructions, except for 
new or existing items such as trees, signs, signal poles, etc. 

 A smooth paved surface (existing pavement/temporary pavement, or new pavement) will be 
required from curb face to curb face on Kirkland Ave and Lake St through the project limits.  

 All disturbed sidewalk areas must be ADA compliant. 
 

(May 2, 2017 APWA GSP) 
Revise the third sentence of the second paragraph to read: 

Accessibility to existing or temporary pedestrian push buttons shall not be impaired; if approved by the 
Contracting Agency activating pedestrian recall timing or other accommodation may be allowed during 
construction. 

1-07.24 Rights of Way  
(July 23, 2015 APWA GSP) 
Delete this Section and replace it with the following: 

Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the 
Plans. The Contractor’s construction activities shall be confined within these limits, unless 
arrangements for use of private property are made. 

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and 
easements, both permanent and temporary, necessary for carrying out the work.  Exceptions to this are 
noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued Addendum. 

Whenever any of the work is accomplished on or through property other than public Right of Way, the 
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained by 
the Contracting Agency from the owner of the private property.  Copies of the easement agreements 
may be included in the Contract Provisions or made available to the Contractor as soon as practical 
after they have been obtained by the Engineer. 

Whenever easements or rights of entry have not been acquired prior to advertising, these areas are so 
noted in the Plans.  The Contractor shall not proceed with any portion of the work in areas where right 
of way, easements or rights of entry have not been acquired until the Engineer certifies to the Contractor 
that the right of way or easement is available or that the right of entry has been received.  If the 
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Contractor is delayed due to acts of omission on the part of the Contracting Agency in obtaining 
easements, rights of entry or right of way, the Contractor will be entitled to an extension of time.  The 
Contractor agrees that such delay shall not be a breach of contract. 

Each property owner shall be given 48 hours’ notice prior to entry by the Contractor.  This includes 
entry onto easements and private property where private improvements must be adjusted. 

The Contractor shall be responsible for providing, without expense or liability to the Contracting 
Agency, any additional land and access thereto that the Contractor may desire for temporary 
construction facilities, storage of materials, or other Contractor needs.  However, before using any 
private property, whether adjoining the work or not, the Contractor shall file with the Engineer a written 
permission of the private property owner, and, upon vacating the premises, a written release from the 
property owner of each property disturbed or otherwise interfered with by reasons of construction 
pursued under this contract.  The statement shall be signed by the private property owner, or proper 
authority acting for the owner of the private property affected, stating that permission has been granted 
to use the property and all necessary permits have been obtained or, in the case of a release, that the 
restoration of the property has been satisfactorily accomplished.  The statement shall include the parcel 
number, address, and date of signature.  Written releases must be filed with the Engineer before the 
Completion Date will be established. 

1-08 PROSECUTION AND PROGRESS 
Add the following new section: 

 1-08.0 Preliminary Matters 
 (May 25, 2006 APWA GSP) 

 1-08.0(1) Preconstruction Conference 
 (October 10, 2008 APWA GSP) 

Prior to the Contractor beginning the work, a preconstruction conference will be held between the 
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the 
preconstruction conference will be: 

1. To review the initial progress schedule; 
2. To establish a working understanding among the various parties associated or affected by the work; 
3. To establish and review procedures for progress payment, notifications, approvals, submittals, etc.; 
4. To establish normal working hours for the work; 
5. To review safety standards and traffic control; and 
6. To discuss such other related items as may be pertinent to the work. 

 
The Contractor shall prepare and submit at the preconstruction conference the following: 

1. A breakdown of all lump sum items; 
2. A preliminary schedule of working drawing submittals; and 
3. A list of material sources for approval if applicable. 
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(December 1, 2022 COK GSP) 
Add the following new section:  

1-08.0(2)   Hours of Work  
 
Except in the case of emergency or unless otherwise approved by the Engineer, the normal working 
hours for the Contract shall be established at the preconstruction conference and shall be between 7:00 
a.m. and 8:00 p.m. Monday through Friday, and between 9:00 a.m. and 6:00 p.m. on Saturday, exclusive 
of a lunch break. Regardless of the number of hours worked in one calendar day during the allowable 
working hour window, it will be considered one working day. If the Contractor desires different than 
the normal working hours stated above, the request must be submitted in writing prior to the 
preconstruction conference, subject to the provisions below.  The working hours for the Contract shall 
be established at or prior to the preconstruction conference.   

All working hours and days are also subject to local permit and ordinance conditions (such as noise 
ordinances). 

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a 
written request to the Engineer for consideration.  This request shall state what hours are being 
requested, and why.  Requests shall be submitted for review no later than 3 working days prior to the 
day(s) the Contractor is requesting to change the hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to certain other 
conditions, which will be detailed in writing.  For example:  

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for 
the costs in excess of straight-time costs for Contracting Agency representatives who worked 
during such times.  (The Engineer may require designated representatives to be present during 
the work.  Representatives who may be deemed necessary by the Engineer include, but are not 
limited to: survey crews; personnel from the Contracting Agency’s material testing lab; 
inspectors; and other Contracting Agency employees or third party consultants when, in the 
opinion of the Engineer, such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with 
regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to contract time even 
though the multiple shifts occur in a single 24-hour period. 

4. If a 4-10 work schedule is requested and approved the non working day for the week will be 
charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded 
properly on certified payroll 

1-08.1 Subcontracting  
(December 30, 2022  APWA GSP, Option A) 

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall submit to 
the Engineer a certification (WSDOT Form 420-004) that a written agreement between the Contractor 
and the subcontractor or between the subcontractor and any lower tier subcontractor has been executed. 
This certification shall also guarantee that these subcontract agreements include all the documents 
required by the Special Provision Federal Agency Inspection. 

A subcontractor or lower tier subcontractor will not be permitted to perform any work under the contract 
until the following documents have been completed and submitted to the Engineer: 
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1. Request to Sublet Work (WSDOT Form 421-012), and 

2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-aid Projects 
(WSDOT Form 420-004). 

The Contractor shall submit to the Engineer a completed Monthly Retainage Report (WSDOT Form 
272-065) within 15 calendar days after receipt of every monthly progress payment until every 
subcontractor and lower tier subcontractor’s retainage has been released. 

The Contractor's records pertaining to the requirements of this Special Provision shall be open to 
inspection or audit by representatives of the Contracting Agency during the life of the contract and for 
a period of not less than three years after the date of acceptance of the contract. The Contractor shall 
retain these records for that period. The Contractor shall also guarantee that these records of all 
subcontractors and lower tier subcontractors shall be available and open to similar inspection or audit 
for the same time period. 

1-08.3 Progress Schedule  
1-08.3(2)A Type A Progress Schedule 
(December 30, 2022 APWA GSP) 
Revise this Section to read: 

The Contractor shall submit 3 copies of a Type A Progress Schedule no later than at the preconstruction 
conference, or some other mutually agreed upon submittal time. The schedule may be a critical path 
method (CPM) schedule, bar chart, or other standard schedule format. Regardless of which format used, 
the schedule shall identify the critical path. The Engineer will evaluate the Type A Progress Schedule 
and approve or return the schedule for corrections within 15 calendar days of receiving the submittal. 

1-08.4 Prosecution of Work 

1-08.4 Notice to Proceed and Prosecution of Work  
(August 7, 2006 WSDOT GSP) 
The first sentence of Section 1-08.4 is revised to read: 

The Contractor shall begin work no earlier than March 4, 2024. 

1-08.5 Time for Completion 
(August 7, 2006 WSDOT GSP) 
The third paragraph of Section 1-08.5 is revised to read: 

Contract time shall begin on the first working day. The first working day shall be March 4, 2024. 

(March 13, 1995 WSDOT GSP) 
Section 1-08.5 is supplemented with the following: 

This project shall be physically completed within 110 working days. 

1-08.9 Liquidated Damages 
(March 3, 2021  APWA GSP, Option A) 
Replace Section 1-08.9 with the following: 

Time is of the essence of the Contract. Delays inconvenience the traveling public, obstruct traffic, 
interfere with and delay commerce, and increase risk to Highway users. Delays also cost tax payers 
undue sums of money, adding time needed for administration, engineering, inspection, and supervision. 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-64 December 2023 
Bid Documents   

 

 
Accordingly, the Contractor agrees: 
 

1. To pay liquidated damages in the amount of $7,400 for each working day beyond the 
number of working days established for Physical Completion, and 

  
2. To authorize the Engineer to deduct these liquidated damages from any money due or 

coming due to the Contractor. 
 
When the Contract Work has progressed to Substantial Completion as defined in the Contract, the 
Engineer may determine the Contract Work is Substantially Complete.  The Engineer will notify the 
Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring after 
the date so established, liquidated damages identified above will not apply.  For overruns in Contract 
time occurring after the Substantial Completion Date, liquidated damages shall be assessed on the basis 
of direct engineering and related costs assignable to the project until the actual Physical Completion 
Date of all the Contract Work.  The Contractor shall complete the remaining Work as promptly as 
possible. Upon request by the Project Engineer, the Contractor shall furnish a written schedule for 
completing the physical Work on the Contract. 
 
Liquidated damages will not be assessed for any days for which an extension of time is granted. No 
deduction or payment of liquidated damages will, in any degree, release the Contractor from further 
obligations and liabilities to complete the entire Contract. 

1-09 MEASUREMENT AND PAYMENT 

1-09.2 Weighing Equipment  

1-09.2(1) General Requirements for Weighing Equipment 
(December 30, 2022 APWA GSP, Option 2)  
Revise item 4 of the fifth paragraph to read: 

1. Test results and scale weight records for each day’s hauling operations are provided to the Engineer 
daily.  Reporting shall utilize WSDOT form 422-027, Scaleman’s Daily Report, unless the printed 
ticket contains the same information that is on the Scaleman’s Daily Report Form.  The scale 
operator must provide AM and/or PM tare weights for each truck on the printed ticket. 

1-09.2(1)A Electronic Delivery Management System (E-Ticketing) 

1-09.2(1)A1 Equipment 
(March 9, 2023 WSDOT GSP)  
Item number 1 in the first paragraph of Section 1-09.2(1)A1 is revised to read: 

1. The ETS shall generate an E-ticket in PDF format meeting the requirements of 1-09.2(1)A2. The 
information shall be immediately uploaded to a designated site so the information can be accessed 
by the Inspector located at the material delivery site. 
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1-09.2(5) Measurement 
(December 30, 2022 APWA GSP) 
Revise the first paragraph to read: 

Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform verification 
checks on the accuracy of each batch, hopper, or platform scale used in weighing contract items of 
Work. 

1-09.6 Force Account 
(December 30, 2022 APWA GSP) 
Supplement this section with the following: 

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all items to be 
paid per force account, only to provide a common proposal for Bidders. All such dollar amounts are to 
become a part of Contractor's total bid. However, the Contracting Agency does not warrant expressly 
or by implication, that the actual amount of work will correspond with those estimates. Payment will 
be made on the basis of the amount of work actually authorized by the Engineer. 

1-09.7 Mobilization 
(December 30, 2022  APWA GSP) 
Delete this Section and replace it with the following: 

Mobilization consists of preconstruction expenses and the costs of preparatory Work and operations 
performed by the Contractor typically occurring before 10 percent of the total original amount of an 
individual Bid Schedule is earned from other Contract items on that Bid Schedule.  Items which are not 
to be included in the item of Mobilization include but are not limited to: 

1. Portions of the Work covered by the specific Contract item or incidental Work which is to be 
included in a Contract item or items. 

2. Profit, interest on borrowed money, overhead, or management costs. 
3. Costs incurred for mobilizing equipment for force account Work. 

 

Based on the lump sum Contract price for “Mobilization”, partial payments will be made as follows: 

1. When 5 percent of the total original Bid Schedule amount is earned from other Contract items 
on that original Bid Schedule, excluding amounts paid for materials on hand, 50 percent of the 
Bid Item for mobilization on that original Bid Schedule, 5 percent of the total of that original 
Bid Schedule, or 5 percent of the total original Contract amount, whichever is the least, will be 
paid. 

2. When 10 percent of the total original Bid Schedule amount is earned from other Contract items 
on that original Bid Schedule, excluding amounts paid for materials on hand, 100 percent of 
the Bid Item for mobilization on that original Bid Schedule, 10 percent of the total of that 
original Bid Schedule, or 10 percent of the total original Contract amount, whichever is the 
least, will be paid. 

3. When the Substantial Completion Date has been established for the project, payment of any 
remaining amount Bid for mobilization will be paid. 
 

Nothing herein shall be construed to limit or preclude partial payments otherwise provided by the 
Contract. 
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1-09.9 Payments 
(December 30, 2022  APWA GSP) 
Section 1-09.9 is revised to read: 

The basis of payment will be the actual quantities of Work performed according to the Contract and as 
specified for payment. 
 
The Contractor shall submit a breakdown of the cost of lump sum bid items at the Preconstruction 
Conference, to enable the Project Engineer to determine the Work performed on a monthly basis. A 
breakdown is not required for lump sum items that include a basis for incremental payments as part of 
the respective Specification. Absent a lump sum breakdown, the Project Engineer will make a 
determination based on information available. The Project Engineer’s determination of the cost of work 
shall be final. 
 
Progress payments for completed work and material on hand will be based upon progress estimates 
prepared by the Engineer. A progress estimate cutoff date will be established at the preconstruction 
conference. 

 
The initial progress estimate will be made not later than 30 days after the Contractor commences the 
work, and successive progress estimates will be made every month thereafter until the Completion 
Date. Progress estimates made during progress of the work are tentative, and made only for the purpose 
of determining progress payments. The progress estimates are subject to change at any time prior to the 
calculation of the final payment. 

 
The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work 
completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum breakdown 
for that item, or absent such a breakdown, based on the Engineer’s determination. 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other 
storage area approved by the Engineer. 

4. Change Orders — entitlement for approved extra cost or completed extra work as determined by 
the Engineer. 

 
Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 
2. The amount of progress payments previously made; and 
3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract 

Documents. 
 
Progress payments for work performed shall not be evidence of acceptable performance or an admission 
by the Contracting Agency that any work has been satisfactorily completed. The determination of 
payments under the contract will be final in accordance with Section 1-05.1. 
 
Failure to perform obligations under the Contract by the Contractor may be decreed by the Contracting 
Agency to be adequate reason for withholding any payments until compliance is achieved. 
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Upon completion of all Work and after final inspection (Section 1-05.11), the amount due the 
Contractor under the Contract will be paid based upon the final estimate made by the Engineer and 
presentation of a Final Contract Voucher Certification to be signed by the Contractor. The Contractor's 
signature on such voucher shall be deemed a release of all claims of the Contractor unless a Certified 
Claim is filed in accordance with the requirements of Section 1-09.11 and is expressly excepted from 
the Contractor’s certification on the Final Contract Voucher Certification. The date the Contracting 
Agency signs the Final Contract Voucher Certification constitutes the final acceptance date (Section 1-
05.12). 

If the Contractor fails, refuses, or is unable to sign and return the Final Contract Voucher Certification 
or any other documentation required for completion and final acceptance of the Contract, the 
Contracting Agency reserves the right to establish a Completion Date (for the purpose of meeting the 
requirements of RCW 60.28) and unilaterally accept the Contract. Unilateral final acceptance will occur 
only after the Contractor has been provided the opportunity, by written request from the Engineer, to 
voluntarily submit such documents. If voluntary compliance is not achieved, formal notification of the 
impending establishment of a Completion Date and unilateral final acceptance will be provided by 
email with delivery confirmation from the Contracting Agency to the Contractor, which will provide 
30 calendar days for the Contractor to submit the necessary documents. The 30 calendar day period 
will begin on the date the email with delivery confirmation is received by the Contractor. The date the 
Contracting Agency unilaterally signs the Final Contract Voucher Certification shall constitute the 
Completion Date and the final acceptance date (Section 1-05.12). The reservation by the Contracting 
Agency to unilaterally accept the Contract will apply to Contracts that are Physically Completed in 
accordance with Section 1-08.5, or for Contracts that are terminated in accordance with Section 1-
08.10. Unilateral final acceptance of the Contract by the Contracting Agency does not in any way 
relieve the Contractor of their responsibility to comply with all Federal, State, tribal, or local laws, 
ordinances, and regulations that affect the Work under the Contract. 

Payment to the Contractor of partial estimates, final estimates, and retained percentages shall be subject 
to controlling laws. 

1-09.9(1) Retainage 
(June 27, 2011 WSDOT GSP) 
Section 1-09.9(1) content and title is deleted and replaced with the following: 

Vacant 

1-09.11 Disputes and Claims 

1-09.11(3) Time Limitation and Jurisdiction 
(December 30, 2022  APWA GSP) 
Revise this section to read: 

For the convenience of the parties to the Contract it is mutually agreed by the parties that all claims or 
causes of action which the Contractor has against the Contracting Agency arising from the Contract 
shall be brought within 180 calendar days from the date of final acceptance (Section 1-05.12) of the 
Contract by the Contracting Agency; and it is further agreed that all such claims or causes of action 
shall be brought only in the Superior Court of the county where the Contracting Agency headquarters 
is located, provided that where an action is asserted against a county, RCW 36.01.050 shall control 
venue and jurisdiction. The parties understand and agree that the Contractor’s failure to bring suit within 
the time period provided, shall be a complete bar to all such claims or causes of action. It is further 
mutually agreed by the parties that when claims or causes of action which the Contractor asserts against 
the Contracting Agency arising from the Contract are filed with the Contracting Agency or initiated in 
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court, the Contractor shall permit the Contracting Agency to have timely access to all records deemed 
necessary by the Contracting Agency to assist in evaluating the claims or action. 

1-09.13 Claims Resolution 

1-09.13(3)A  Arbitration General 
(January 19, 2022  APWA GSP) 
Revise the third paragraph to read: 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the arbitrator, 
and judgment upon the award rendered by the arbitrator may be entered in the Superior Court of the 
county in which the Contracting Agency’s headquarters is located, provided that where claims subject 
to arbitration are asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of the 
Superior Court. The decision of the arbitrator and the specific basis for the decision shall be in writing. 
The arbitrator shall use the Contract as a basis for decisions. 

1-09.13(4) Venue for Litigation 
(December 30, 2022  APWA GSP) 
Revise this section to read: 

Litigation shall be brought in the Superior Court of the county in which the Contracting Agency’s 
headquarters is located, provided that where claims are asserted against a county, RCW 36.01.050 shall 
control venue and jurisdiction of the Superior Court. It is mutually agreed by the parties that when 
litigation occurs, the Contractor shall permit the Contracting Agency to have timely access to all records 
deemed necessary by the Contracting Agency to assist in evaluating the claims or action. 

 

1-10 TEMPORARY TRAFFIC CONTROL  

1-10.2 Traffic Control Management 
(November 2, 2022 WSDOT GSP) 
Section 1-10.2 is supplemented with the following: 

Work Zone Safety Contingency 

Enhancements to improve the effectiveness of the accepted traffic control plans to increase the safety 
of the work zones shall be discussed on a weekly basis between the Contractor and the Contracting 
Agency. Enhancements shall be mutually agreed upon by the Contractor and Engineer prior to 
performing any Work to implement the enhancement. 

Enhancements do not include the use of Uniformed Police Officers or WSP, address changes to the 
allowed work hour restrictions, or changes to the staging plans in the Contract (if applicable). If allowed 
by the Engineer, these items will be addressed in accordance with Section 1-04.4. 

The Contractor shall be solely responsible for submitting any traffic control plan revision to implement 
the enhancement in accordance with Section 1-10.2(2). 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-69 December 2023 
Bid Documents   

 

1-10.2(1) General 
(October 3, 2022 WSDOT GSP) 
Section 1-10.2(1) is supplemented with the following: 

The Traffic Control Supervisor shall be certified by one of the following: 
 

The Northwest Laborers-Employers Training Trust 
27055 Ohio Ave. 
Kingston, WA 98346 
(360) 297-3035 
https://www.nwlett.edu 
 
Evergreen Safety Council 
12545 135th Ave. NE 
Kirkland, WA 98034-8709 
1-800-521-0778 
https://www.esc.org 
 
The American Traffic Safety Services Association 
15 Riverside Parkway, Suite 100 
Fredericksburg, Virginia 22406-1022 
Training Dept. Toll Free (877) 642-4637 
Phone: (540) 368-1701 
https://atssa.com/training 
 
Integrity Safety 
13912 NE 20th Ave. 
Vancouver, WA 98686 
(360) 574-6071  
https://www.integritysafety.com 
 
US Safety Alliance 
(904) 705-5660 
https://www.ussafetyalliance.com 
 
K&D Services Inc. 
2719 Rockefeller Ave. 
Everett, WA 98201 
(800) 343-4049 
https://www.kndservices.net 

 

1-10.3 Traffic Control Labor, Procedures and Devices 

1-10.3(3)C         Portable Changeable Message Sign 
(December 1, 2022 COK GSP) 
Supplement this Section with the following: 

PCMS boards shall not overhang any bike lanes or sidewalk. 

https://www.nwlett.edu/
https://www.esc.org/
https://atssa.com/training
https://www.integritysafety.com/
https://www.ussafetyalliance.com/
https://www.kndservices.net/
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1-10.4 Measurement 

1-10.4(3) Reinstating Unit Items With Lump Sum Traffic Control 
(November 2, 2022 WSDOT GSP) 
Section 1-10.4(3) is supplemented with the following: 

The bid proposal contains the item “Project Temporary Traffic Control,” lump sum and the additional 
temporary traffic control items listed below. The provisions of Section 1-10.4(1), Section 1-10.4(3), 
and Section 1-10.5(3) shall apply. 

"Work Zone Safety Contingency”, by force account. 

“Portable Changeable Message Sign”, per Hour. 

“Pedestrian Traffic Control”, per Lump Sum. 

1-10.5 Payment 

1-10.5(2) Item Bids With Lump Sum for Incidentals 
(November 2, 2022 WSDOT GSP) 
Section 1-10.5(2) is supplemented with the following: 

“Work Zone Safety Contingency”, by force account. 

All costs as authorized by the Engineer will be paid for by force account as specified in Section 1-09.6. 

For purpose of providing a common proposal for all bidders, the Contracting Agency has entered an 
amount for the item “Work Zone Safety Contingency” in the Proposal to become a part of the 
Contractor’s total bid. 

The Engineer may choose to use existing bid items for the implementation of the agreed upon 
enhancement. 

 
 
 

END OF DIVISION 1 
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DIVISION 2 
EARTHWORK 

2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 

2-01.2 Disposal of Usable Material and Debris 
This section is supplemented with the following: 

The Contractor shall dispose of all debris in accordance with Disposal Method No. 2 per Section 2-
01.2(2). 

2-01.2(2) Disposal Method No. 2 – Waste Site 
This section is supplemented with the following: 

No waste site has been provided for the disposal of excess or excavated materials. The Contractor shall 
make his or her own arrangements for obtaining waste sites in accordance with Section 2-03.3(7)C of 
the Standard Specifications. 

2-01.3 Construction Requirements 

2-01.3(2) Grubbing 
(January 1, 2020 COK GSP) 
This Section is supplemented with the following: 

3. Remove stumps of removed trees by grinding.  Contractor shall grind stumps to a minimum of 6 
inches below either the existing or final ground surface elevation, whichever is lower.  The 
Contractor shall coordinate stump removal activities with the affected utility companies, 
including meeting all applicable requirements. 

(******) 
Add the following new sub-section: 

2-01.3(5) Tree Removal and Protection 
All existing trees within the project shall be retained and protected during construction as shown on the 
Plans. Tree protection shall be installed where shown and as detailed on the Plans.  

If the construction operation causes irreparable damage to the tree or its roots, the Contractor shall be 
responsible for all work and materials required to mitigate the damage, as directed by the Engineer.   

Refer to Section 2-03 for soil excavation requirements around existing tree roots.  

Arborist Wood Chip Mulch shall meet the requirements of Section 9-14.4(3)B Arborist Wood Chip 
Mulch of these Special Provisions.  

2-01.3(4) Roadside Cleanup  
Delete Section 2-01.3(4) in its entirety and replace it with the following: 

 2-01.3(4) Cleanup and Restoration 
From time to time throughout the progress of the work, the Contractor, when directed by the Owner’s 
Representative, shall clean up and remove all refuse and unwanted or unused materials resulting from 
the work, at the Contractor’s expense. If the Contractor fails to do so within 24 hours after the request 
by the Owner’s Representative, the work may be done by the City and the cost thereof be charged to 
the Contractor and deducted from monies due to the Contractor. 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-72 December 2023 
Bid Documents   

 

All cleanup shall be performed as specified in the various sections of these Specifications. Final cleanup 
shall be in accordance with Section 1-04.11. 

2-01.4 Measurement 
Supplement this Section with the following: 

No specific unit of measure shall apply to the lump sum item for “Tree Protection”. 

2-01.5 Payment 
Supplement this Section with the following: 

 “Tree Protection”, per lump sum. 

The lump sum price for “Tree Protection” shall be full pay for providing all labor, equipment, and 
materials necessary to protect existing trees to remain as detailed and shown on the Plans.  

No bid item for “Clearing and Grubbing” is included in the proposal. Any work described in this 
section, except as included in the lump sum bid item for “Tree Protection”, shall be included in other 
unit contract prices. 

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

2-02.1 Description 
This section is supplemented with the following: 

This work shall consist of removing all materials noted in this section of the Special Provisions as well as 
any other materials designated for removal on the Plans or necessary for the construction of this project 
for which a specific Bid item is not provided in the Proposal. The following items shall be included under 
“Removal of Structures and Obstructions”, as well as other items noted on the Plans: 
 

1. NW, NE, and SE Corner: Remove trash & recycle receptacles (6 total) and salvage for 
reinstallation. Reinstall at locations shown on Plans. 

2. NW Corner: Remove historic ferry clock from foundation and salvage for reinstallation. 
Reinstall on existing foundation. 

3. SW Corner: Coordinate with USPS to remove and reinstall USPS drop box; coordinate with 
the Kirkland Postmaster (address: 721 4th Ave, phone: (800) 275-8777) at least 5 working days 
in advance for temporary location to accommodate construction. Contractor shall construct 
new concrete pad for drop box reinstallation per details and location shown on the Plans. Only 
USPS will move Postal Service-owned property; see Special Provisions Section 1-07.16. 

4. NW, SW, and SE Corner: Remove benches (5 total). If deemed usable by the Owner, benches 
shall be salvaged and returned to the Owner. The Contractor shall dispose of benches not 
salvaged to the Owner’s Public Works Yard.  

5. SW Corner: Remove newspaper stands (2 total) and salvage for reinstallation. Reinstall on 
new concrete pad per details and at location shown on the Plans. 

6. All Corners: Remove Downtown Association flower pots (6 total) and salvage for 
reinstallation. Reinstall at locations shown on Plans. 

7. NW Corner: Remove kiosk/message board; salvage and return the Owner.  
8. SE Corner: Remove bike rack. 

 
Items to be salvaged for reinstallation shall be stored by the Contractor at a facility provided by the 
Contractor. Prior to removal, the Contractor shall provide photos of the existing condition to the Owner. 
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Items to be removed, abandoned, or relocated that are identified on the Plans but not specifically called 
out above shall also be paid for under the lump sum bid item for “Removal of Structures and 
Obstructions”.  
 
In general, the Contractor shall remove and dispose, relocate, or abandon existing items which are in 
conflict with the new improvements. Where not in conflict, or where not specified for demolition or 
removal, Contractor shall protect all private and public improvements. 

2-02.3 Construction Requirements 
Supplement this section with the following: 

Prior to relocating or realigning any feature, the Contractor shall mark the proposed location in the field 
and obtain approval from the Engineer.  

The Contractor shall remove storm structures as identified on the Plans and backfill the voids. If deemed 
usable by the Owner, castings shall be salvaged and returned to the Owner’s Public Works Yard. The 
Contractor shall dispose of all other elements. 

All portions of abandoned utility systems (previously abandoned or abandoned by this project) that 
conflict with the proposed improvements or are noted specifically for removal on the Plans shall be 
removed and disposed of. Segments of abandoned pipe exposed, but not called out for removal nor in 
conflict with proposed improvements, shall be plugged with concrete; length of plug shall be 2x pipe 
diameter. 

Where shown on the Plans, remove existing lateral 6-inch diam. storm pipe connected to existing 24-
inch diam. concrete storm main via blind tee. Remove lateral pipe to main and install repair band on 
main. Repair band shall be soil tight and have stainless steel clamps. 

Voids left by the removal or abandonment of items shall be backfilled with Gravel Borrow as approved 
by the Engineer and compacted to 95 percent of maximum density as specified in Section 2-03.3(14)D 
of the Standard Specifications. 

All material removed for the construction of the project shall be hauled off-site to a legal disposal site 
by the Contractor, except for materials specifically noted for salvage, reinstallation, or relocation. The 
Contractor shall determine the requirements of his selected disposal site related to accepting the 
material to be deposited on the site. Testing of the material by the disposal site or refusal of the site to 
accept the material shall not be the basis for additional payment or for an extension of the Contract 
time. The cost of all such requirements shall be included in the various Bid prices in the Proposal. 

2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters 
Supplement this section with the following: 

Any pavement, sidewalk, or curb and gutter that is damaged and not designated for removal on the 
Plans or preapproved by the Owner shall be repaired or replaced entirely at the Contractor’s expense. 

Existing pavement, sidewalk, and curb and gutter shall be sawcut before commencing removal. These 
items shall be removed as required for construction, and to the limits shown in the Plans or approved 
by the Engineer. Pavement, sidewalk, and curb and gutter thickness, type, and extent may vary.  

Extents of soil excavation for tree roots is defined on the Site Preparation plans. Any special techniques 
required to avoid damage to roots while removing existing hard surfacing shall be included in the Lump 
Sum Bid item “Soil Excavation for Tree Roots” in Special Provisions Section 2-03. 
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There is an approximate 6-inch layer of cement concrete pavement located under the existing asphalt 
pavement along the majority of the project site which must be removed where encountered. Removal 
of this underlying cement concrete pavement is included in the Bid item “Cement Conc. Pavement 
Removal”. Refer to Existing Conditions and Pothole Plans and the Geotechnical Report in Appendix 
for approximate pavement depths.  

The location of sawcuts shall be marked in the field by the Contractor and approved by the Engineer 
prior to cutting of pavement, sidewalk, or curb and gutter. 

Removal shall be accomplished by making a neat longitudinal vertical cut along the boundaries of the 
area to be removed. All cuts shall be continuous and shall be made with saws specifically equipped for 
this purpose. No skip cutting will be allowed. Existing sidewalk or curb and gutter shall be removed in 
full panel sections and removed or sawcut at expansion/contraction joints only unless directed 
otherwise by the Engineer or noted otherwise on the Plans. 

Wheel cutting or jack hammering will not be considered an acceptable means of pavement, sidewalk, 
or curb and gutter “cutting,” and will not be measured for payment.  

Add the following new sections: 

 2-02.3(4) Salvage 
All salvageable materials not named in the Special Provisions, identified on the Plans, or otherwise 
identified by the Contracting Agency as City property shall become the property of the Contractor.  

 2-02.3(5) Adjust Utility to Finished Grade 
Existing utilities, including but not limited to manholes and valve cans, shall be adjusted to finished 
grade unless noted otherwise on the Plans. The Contractor shall, prior to beginning any work, 
familiarize himself with the existing utility locations. The Contractor shall mark the location of all 
utilities prior to paving the new surface. Final adjustment shall be smooth and flush with finished grade.  

Existing boxes, rings, grates, and covers shall be inspected by the Owner of the utility prior to reuse. 
Materials in good condition shall be reset in a careful and workmanlike manner to conform to the new 
grade. Materials determined to be in unsatisfactory or poor condition shall be disposed of by the 
Contractor and replaced by the respective utility, for subsequent installation by the Contractor. Any 
damage occurring due to the Contractor’s operations shall be repaired at the Contractor’s own expense. 
Adjustments shall be made using adjustment rings or cement, and the interior of the structure 
adjustment shall be mortared smoothly and water-tight. All covers and frames shall be thoroughly 
cleaned. The Contractor shall be responsible for referencing and keeping a record of such references of 
all structures and appurtenances encountered and shall submit a copy of these references to the 
Engineer. 

Structures and appurtenances shall be adjusted to finished grade per City of Kirkland Standard Plans 
and as specified in the Plans.  

Contractor shall adjust existing PSE gas valve box to finished grade. If damaged during construction, 
the Contractor is responsible for the cost of replacing the gas valve box and shall coordinate with PSE 
contact Al Tejada at (425) 754-4165 for a replacement. 
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2-02.4 Measurement 
Supplement this Section with the following: 

No specific unit of measure shall apply to the lump sum item for “Removal of Structures and 
Obstructions” and “Remove/Abandon Storm System”. 

“Sawcut ________” will be measured per linear foot along the final sawcut line, regardless of depth. 
Sawcutting will only be measured once for payment at each location, for each material. Sawcuts 
throughout construction which are for interim construction purposes will not be measured for payment. 
A clean, vertical butt joint shall be provided between any surface that is to remain and the portion to be 
removed. Edges of pavement that becomes damaged after initial sawcutting shall be recut by the 
Contractor to provide a clean, vertical joint. This recut will not be measured for payment. Costs for 
other types of pavement cutting shall be considered incidental to the Bid item it is associated with and 
will not be measured for payment. 

Where asphalt overlays concrete pavement, sawcutting of each material will be measured for separate 
payment. 

“Asphalt Conc. Pavement Removal” will be measured per square yard, regardless of depth. Only 
pavement designated for removal on the Plans or approved by the Engineer will be measured for 
payment. 

“Cement Conc. Pavement Removal” will be measured per square yard, regardless of depth. Only 
pavement designated for removal on the Plans or approved by the Engineer will be measured for 
payment.  

“Cement Conc. Sidewalk Removal” will be measured per square yard, regardless of depth. Only cement 
concrete sidewalk and driveways designated for removal on the Plans or approved by the Engineer will 
be measured for payment. 

“Cement Conc. Curb Removal” will be measured per linear foot, regardless of type and depth. Only 
curb designated for removal on the Plans or approved by the Engineer will be measured for payment. 

“Adjust Gas Valve to Grade” will be measured per each existing gas valve adjusted to finished grade. 
Separate measurement will not be made for interim utility adjustments. 

Adjustment of castings on new structures will not be measured for separate payment and are considered 
included in the measurement and payment of the associated Bid item being installed.  

2-02.5 Payment 
Supplement this Section with the following: 

 “Removal of Structures and Obstructions”, lump sum. 

All items noted for removal, relocation, reinstallation, or salvage on the Plans or specified herein to 
which other Bid items do not apply shall be considered included in the lump sum Bid item “Removal 
of Structures and Obstructions”. 

“Remove/Abandon Storm System”, lump sum. 

The lump sum Contract price for “Remove/Abandon Storm System” shall be full compensation for all 
costs necessary and incidental to completely remove and/or abandon the portions of storm system as 
indicated on the Plans, as described herein, or as required to perform the Work, including but not limited 
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to excavation, disposal of materials, plugging pipes to be abandoned in-place with concrete, backfilling 
voids, compacting backfill, repairing main with repair band, and restoring the area to existing grade. 

 “Sawcut _________”, per linear foot. 

The unit Contract price for “Sawcut ________” shall be full compensation for all costs necessary and 
incidental to performing the sawcut in the final location, regardless of depth. 

 “Asphalt Conc. Pavement Removal”, per square yard. 

The unit Contract price for “Asphalt Conc. Pavement Removal” shall be full compensation for all costs 
necessary and incidental to completely removing and disposing of asphalt concrete pavement, 
regardless of depth. 

 “Cement Conc. Pavement Removal”, per square yard. 

The unit Contract price for “Cement Conc. Pavement Removal” shall be full compensation for all costs 
necessary and incidental to completely removing and disposing of cement concrete pavement, 
regardless of depth. 

 “Cement Conc. Sidewalk Removal”, per square yard. 

The unit Contract price for “Cement Conc. Sidewalk Removal” shall be full compensation for all costs 
necessary and incidental to completely removing and disposing of concrete sidewalks and driveway 
approaches, regardless of depth, including but not limited to sawcutting.  

 “Cement Conc. Curb Removal”, per linear foot.  

The unit Contract price for “Cement Conc. Curb Removal” shall be full compensation for all costs 
necessary and incidental to completely removing and disposing of concrete curbs, including but not 
limited to sawcutting. 

 “Adjust Gas Valve to Grade”, per each. 

The unit Contract price for “Adjust Existing Gas Valve to Grade” shall be full compensation for all 
costs necessary and incidental to adjusting the existing valve to finished grade. 

2-03 ROADWAY EXCAVATION AND EMBANKMENT 

2-03.1 Description 
Supplement this section with the following: 

This work also includes soil excavation for tree roots and any special techniques required for removal 
of the existing hard surfacing in the area around the existing historic trees along the west leg of the 
intersection, within the Soil Excavation for Tree Roots area defined on the plans; vactoring around the 
tree roots for soil decompaction and to accommodate the removal of existing pavement and installation 
of proposed pavement sections; vactor trenching for utilities, foundations, junction boxes and other 
proposed improvements in tree root zones; and backfilling with topsoil around tree roots.  
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2-03.3 Construction Requirements 
Supplement this section with the following: 

Any excavation beyond that necessary for construction, unless otherwise directed by the Engineer in 
writing, will be considered unauthorized and will not be measured for payment. Unauthorized over-
excavated areas shall be filled with Gravel Borrow to be furnished, placed, and compacted at the 
Contractor’s expense. 

The work for “Soil Excavation for Tree Roots” shall be performed by the Contractor under the 
supervision of the City-provided ISA Certified Arborist.   

Prior to the start of construction activities, the Contractor shall submit a “Specialized Root Zone and 
Soil Excavation Plan” indicating the areas of proposed staging and stockpile; proposed water source; 
and proposed methods and materials that will be used to perform the work, as indicated on the Plans. 
This plan shall be approved by the City prior to any construction activities.   

Prior to the start of any removal activities in the Soil Excavation for Tree Roots area as defined on the 
Plans, the Contractor shall coordinate at least two (2) working days in advance to have the Arborist on 
site. All work shall be performed to ensure significant tree roots are not damaged during removal of 
sidewalk or asphalt pavement.   

The Contractor shall use a Vac-truck with either pneumatic or hydro excavation, or other approved 
methods, when excavating in the Soil Excavation for Tree Roots area per the recommendation and 
supervision of on-site Arborist, to accommodate installation of the proposed improvements as shown 
on the Plans. Excavated material shall be hauled off site and disposed of at a proper facility; tree pits 
around existing trees shall be filled with topsoil per the Plans and these Special Provisions.  

During pavement removal and excavation activities, the Arborist shall be alerted if roots over 2” in 
diameter are exposed. The Arborist may recommend root shaving or pruning prior to placement of 
subgrade and/or topsoil. Only handsaws or pruners will be allowed to perform these tasks and shall be 
under the supervision of the on-site Arborist. The Contractor shall backfill all excavations in the Soil 
Excavation for Tree Roots area with Topsoil Type A within two (2) days, as directed by the Engineer, 
to achieve the required subgrade for pavement installation. Subgrade shall be reviewed and approved 
by the Engineer. In existing/expanded tree planter areas, Topsoil Type A shall be used to backfill planter 
to required finish grade, as shown on the Plans.  

The Contractor shall ensure proper moisture level throughout the duration of the work and shall provide 
water as necessary. Roots shall be covered as required to prevent them from drying out and provide 
adequate water to maintain tree health until the automatic irrigation system is operational.  

2-03.3(7) Disposal of Surplus Material 
Supplement this section with the following: 

Disposal of surplus material shall be considered incidental to the project and as such, included in the 
various unit prices bid in the Proposal. 

2-03.3(14)E Unsuitable Foundation Excavation 
Supplement this section with the following: 

The Contractor shall excavate to the proposed foundation of pavement and sidewalks; the Engineer will 
then inspect the conditions of existing material in the excavation and determine the extent, if required, 
of unsuitable foundation excavation. The Contractor shall perform the excavation to the limits directed 
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by the Engineer and provide geotextile for stabilization and quarry spall backfill per the detail in the 
Plans.  

2-03.4 Measurement 
Supplement this section with the following: 

No specific unit of measurement shall apply to the lump sum item “Roadway Excavation Incl. Haul”, 
which also includes the Soil Excavation for Tree Roots area on the west leg of the intersection. 
Earthwork quantities were computed by means of electronic data processing equipment, by use of the 
average end area method utilizing digital terrain modeling techniques, without shrinkage or swelling 
factors. Quantities are calculated from the assumed average bottom of existing pavement to subgrade 
elevation.  

Only one determination of the original ground elevation will be made on this project. If discrepancies 
are discovered in ground elevations that will materially affect the quantities of earthwork, the original 
computations of earthwork quantities will be adjusted accordingly. All excavation required for 
roadway, sidewalks and curbs, including subgrade excavation, or excavation not identified for payment 
under other Bid items, shall be included in the lump sum price for “Roadway Excavation Incl. Haul”. 
The lump sum cost for “Roadway Excavation Incl. Haul” in the Proposal is based on 300 CY of 
excavation measured in place. This calculation is based on the assumption that the average existing 
pavement section thickness is 10”. See Geotechnical Report in Appendix and the Existing Conditions 
and Pothole Plans for existing pavement depths, which vary throughout the project and may be in excess 
of the assumed average 10” thickness. 

Should the Owner direct the Contractor to perform additional excavation beyond that shown on the 
Contract Plans, the additional roadway excavation will be measured and paid for at a unit cost 
determined by dividing the lump sum bid amount by the cubic yards specified above. 

If the Contractor does not agree with the “Roadway Excavation Incl. Haul” quantity shown above the 
Contractor shall employ their own survey crew to conduct survey as needed to develop a digital terrain 
model as outlined in the Standard Specifications and present this information to the Owner.  Should it 
be determined that the quantities are in error, the lump sum bid amount will be adjusted by a unit price 
calculated as described above.  All costs required to survey the site, develop the model, and compare 
the model to the pre-construction model shall be borne by the Contractor.  

Refer to Section 2-09 for structure excavation.   

No separate measurement for payment will be made for disposal of surplus materials. All costs 
associated with this work shall be included with the other various Bid items in the Proposal. 

“Unsuitable Foundation Excavation Incl. Haul” will be measured per cubic yard in place for material 
removed. The amount of such excavation is unknown; therefore, a quantity has been estimated based 
on field observations to provide a common basis for bidding. The unit price submitted shall be used for 
all such excavation. Material that must be excavated to construct the improvements to the lines and 
grades shown on the Plans, regardless of the nature of the material, will not be measured as unsuitable 
foundation excavation. Additional unsuitable material excavated as directed by the Owner or Engineer 
to provide a stable subgrade will be measured as “Unsuitable Foundation Excavation Incl. Haul”. 

Compaction of all material as required by this Contract, regardless of method, will not be measured for 
separate payment and shall be considered incidental to and included in the cost of the Bid item for the 
material being placed. 
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No specific unit of measurement shall apply to the lump sum item “Soil Excavation for Tree Roots”. 

2-03.5 Payment 
Supplement this section with the following: 

“Roadway Excavation Incl. Haul”, lump sum. 

The lump sum Contract price for “Roadway Excavation, Incl. Haul” shall be full compensation for all 
costs necessary and incidental to establish subgrade for surface improvements.  

 “Unsuitable Foundation Excavation Incl. Haul”, per cubic yard. 

The unit Contract price for “Unsuitable Foundation Excavation Incl. Haul” shall be full compensation 
for all costs necessary and incidental to performing the work including but not limited to excavation, 
disposal, quarry spall backfill, and geotextile. To provide a common basis for all bidders, the 
Contracting Agency has entered an amount in the proposal to become part of the total bid by the 
Contractor. 

“Soil Excavation for Tree Roots,” per lump sum. 

The Lump Sum price for “Soil Excavation for Tree Roots” shall be full compensation for all costs 
associated with additional or specialized labor, materials, and equipment required beyond that covered 
by the lump sum item “Roadway Excavation Incl. Haul”, including but not limited to Specialized Root 
Zone and Soil Excavation Plan, coordination with Arborist, excavating material around tree roots; 
protecting roots to remain; providing adequate water to maintain optimal soil moisture; root pruning as 
required; any special techniques required for removal of hard surfacing above roots; and backfilling 
and compaction around roots.  

2-04 HAUL 
Add the following new section: 

 2-04.2 Hauling on Other Than State Highways 
If the sources of materials provided by the Contractor necessitate hauling over roads other than City 
streets, the Contractor shall, at the Contractor’s expense, make all arrangements for the use and 
cleaning, if necessary, of the haul routes. 

2-04.5 Payment 
Supplement this section with the following: 

All costs associated with hauling materials of any description to, from, and within the project site, 
including loading and disposal, shall be considered incidental and shall be included in the appropriate 
unit Bid prices in the Proposal and no further compensation will be paid. 

2-06 SUBGRADE PREPARATION 

2-06.3 Construction Requirements 
Supplement this Section with the following: 

The subgrade must be suitable, as determined by the Engineer, prior to placement of crushed rock. All 
costs for protection of the subgrade, including replacing all material that becomes unsuitable while the 
subgrade is exposed, shall be incidental to the Contract and no additional compensation shall be made. 
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Preparation and compaction of the subgrade shall be considered incidental to the construction and all 
costs thereof shall be included by the Contractor in other pay items of the Contract. The subgrade shall 
be shaped and maintained to drain at all times during construction, including temporary ditches and 
modifications to drainage structures necessary to eliminate standing water on the subgrade. 

2-07 WATER 

2-07.3 Construction Requirements 
Supplement this Section with the following: 

The hauling and applying water for compacting embankments, constructing subgrade, placing of 
crushed surfacing, dust control, and as the Engineer requires, will be incidental to the various bid items 
and no additional compensation shall be considered. 

The City will provide water at no expense to the Contractor. The Contractor will be required to obtain 
water from the City Public Works yard. If preferred, the Contractor may instead purchase water from 
the local water district at no cost to the Owner. 

2-09 STRUCTURE EXCAVATION 

2-09.3 Construction Requirements 

2-09.3(1) General Requirements 

2-09.3(1)D Disposal of Excavated Material 
Supplement this section with the following: 

All costs associated with disposing of, hauling, or stockpiling excavated material shall be considered 
incidental to the various bid items and no additional compensation will be considered.  

2-09.4 Measurement 
Supplement this section with the following: 

No specific unit of measurement shall apply to the lump sum item “Shoring or Extra Excavation Cl. 
B”.  

No measurement will be made for any class of structure excavation. Structure excavation shall be 
considered incidental to the improvement being installed. 

2-09.5 Payment 
Supplement this section with the following: 

“Shoring or Extra Excavation Cl. B”, lump sum. 

The lump sum Contract price for “Shoring or Extra Excavation Cl. B” shall be full compensation for 
all costs necessary and incidental to designing, furnishing, installing, and removing shoring systems. 
When extra excavation is used in lieu of constructing the shoring, cofferdam, sheet piles, or caisson, 
the lump sum contract price shall be full pay for all excavation, backfill, compaction, and other work 
required for Extra Excavation Cl. B. 
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2-11 TRIMMING AND CLEANUP 

2-11.1 Description 
Supplement this section with the following: 

During construction, and then upon completion of the work, the Contractor shall thoroughly comb and 
search the surrounding area and remove any construction material or garbage thrown or discarded 
amongst the trees, bushes, ditches, etc., such as paint cans, cartons, broken pipe, pavement pieces, 
paper, bottles, etc., and shall tidy up the surrounding general area to make it neat in appearance, 
including removal of debris that may or may not have been deposited by Contractor’s operation. 

Paved surfaces, existing and new, shall be thoroughly cleaned (i.e. by street sweeper) upon completion 
of work within the area, and shall require daily cleaning if dust or mud exists. Prior to Physical 
Completion, all hard surfaces shall be clean.  

2-11.3 Construction Requirements 
Add the following new subsections: 

 2-11.3(1) Routine Cleaning 
General 

1. Retain all stored materials and equipment in an orderly fashion allowing maximum access, not 
impeding drainage or traffic, and providing protection. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items not required for 
this work. 

3. At least once a week, and more often if necessary or as directed by the Construction Inspector, the 
Contractor shall completely remove all scrap, debris, and waste material from the project site. 

4. Provide adequate storage for all materials awaiting removal from the project site, observing all 
requirements for fire protection and protection of the environment. 

 
Site 

1. Daily and more often if necessary or as directed, inspect the site and pick up all scrap, debris, and 
waste material. Remove all such items to the place designated for their storage until it can be 
disposed of. 

2. Weekly, and more often if necessary or directed, inspect all arrangements of materials stored on 
the site, restack, tidy, or otherwise service all arrangements to meet the requirements above. 

3. Maintain the site in a neat and orderly condition at all times so as to meet the approval of the Owner. 

 2-11.3(2) Final Cleaning 
Prior to final inspection for Physical Completion, remove from the job site all tools, surplus materials, 
equipment, scrap, debris, and waste. 

2-11.4 Measurement 
Delete this section and replace with the following: 

Trimming and cleanup shall be considered incidental to the lump sum Contract price for “Mobilization” 
and will not be measured for separate payment. 

 

END OF DIVISION 2  
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DIVISION 3 
AGGREGATE PRODUCTION AND ACCEPTANCE 

3-01 PRODUCTION FROM QUARRY AND PIT SITES 

3-01.4 Contractor Furnished Material Sources 
Supplement this section with the following: 

No source has been provided for any imported materials necessary for the construction of this 
improvement. 

The Contractor shall make arrangements to obtain the necessary materials at no expense to the City, 
and all costs of acquiring, producing, and placing this material in the finished work shall be included 
in the unit Contract prices for the various items involved. 

If the source of materials provided by the Contractor necessitates hauling over roads other than City 
streets, the Contractor at its own expense shall make all arrangements for the use of haul routes.  

3-01.6 Payment 
Supplement this section with the following: 

All costs of any work required under Division 3 shall be incidental to and included in the unit contract 
prices for the various items in the Proposal. 

 

END OF DIVISION 3 
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DIVISION 4 
BASES 

4-04 BALLAST AND CRUSHED SURFACING 

4-04.1 Description 
Supplement this section with the following: 

Crushed surfacing shall be placed in accordance with the Standard Specifications and the Plans, or as 
directed by the Engineer. 

4-04.2 Materials 
Supplement this section with the following: 

Crushed Surfacing Top Course per Section 9-03.9(3) shall be used under concrete and paved surfaces, 
for trench backfill and pipe bedding, and as specified herein and shown on the Plans. 

4-04.4 Measurement 
Supplement this section with the following: 

“Crushed Surfacing Top Course” will be measured per ton based on certified truck tickets collected by 
the inspector at the end of each working day.  

Truck tickets for Crushed Surfacing Top Course to be paid under this item per Ton (not incidental to 
other items) shall be provided to the Inspector on the day of delivery. If not provided on the day of 
delivery, the CSTC will be considered incidental to other Bid items (such as trench bedding and 
backfill), unless prior arrangements have been made with the Inspector. 

Crushed Surfacing Top Course used for trench backfill, pipe bedding, structure backfill, and other items 
as shown on the Plans and described herein will not be measured for payment and is considered 
incidental to and included in other Bid items in the Contract. 

Crushed surfacing material used for temporary purposes, including but not limited to driving surfaces, 
will not be measured for payment unless it is incorporated into construction of the final improvements 
as required by the Plans.  

Should the Contractor not prepare subgrade to the correct line and grades and crushed surfacing 
materials are placed in excess of the depths required by the Plans, the excess depth will not be measured 
for payment.  The crushed surfacing in these areas will instead be measured by neat line to be converted 
to tons for deduction in quantities accepted based on the certified truck tickets. 

Water used in placing and compacting surfacing materials shall be considered incidental to the material 
being placed. 

4-04.5 Payment 
Supplement this section with the following: 

 “Crushed Surfacing Top Course”, per ton. 

The unit Contract price for “Crushed Surfacing Top Course” shall be full compensation for all costs 
necessary and incidental to satisfactorily completing the work as defined in the Plans, Standard 
Specifications and these Special Provisions. 
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It is the Contractor’s responsibility to track crushed surfacing materials measured per ton separately 
from crushed surfacing materials incidental to other Bid items by providing separate stockpiles or 
another method acceptable by the Engineer.  Should the Contractor not provide separate stockpiles or 
other method as outlined above, crushed surfacing material paid for per ton will not be based on 
certified truck tickets, but instead be measured by neat line to be converted to tons based neat line 
measurements in the field and on the cross sections provided in the Plans. 

END OF DIVISION 4 
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DIVISION 5 
SURFACE TREATMENTS AND PAVEMENTS 

 
(******) 
Delete Section 5-04 and all amendments and replace it with the following Section 5-04: 

5-04 Hot Mix Asphalt 

5-04.1  Description 
This Work shall consist of providing and placing one or more layers of plant-mixed hot mix asphalt 
(HMA) on a prepared foundation or base in accordance with these Specifications and the lines, grades, 
thicknesses, and typical cross-sections shown in the Plans. The manufacture of HMA may include 
warm mix asphalt (WMA) processes in accordance with these Specifications. WMA processes include 
organic additives, chemical additives, and foaming. 
 
HMA shall be composed of asphalt binder and mineral materials as may be required, mixed in the 
proportions specified to provide a homogeneous, stable, and workable mixture. 

5-04.2  Materials 
Materials shall meet the requirements of the following sections: 

Asphalt Binder 9-02.1(4) 
Cationic Emulsified Asphalt 9-02.1(6) 
Anti-Stripping Additive 9-02.4  
HMA Additive 9-02.5 
Aggregates 9-03.8 
Recycled Asphalt Pavement 9-03.8(3)B 
Mineral Filler 9-03.8(5) 
Recycled Material 9-03.21 
Portland Cement 9-01  
Sand 9-03.1(2) 
 (As noted in 5-04.3(5)C for crack sealing) 
Joint Sealant 9-04.2 
Foam Backer Rod 9-04.2(3)A 
 

The Contract documents may establish that the various mineral materials required for the manufacture 
of HMA will be furnished in whole or in part by the Contracting Agency. If the documents do not 
establish the furnishing of any of these mineral materials by the Contracting Agency, the Contractor 
shall be required to furnish such materials in the amounts required for the designated mix. Mineral 
materials include coarse and fine aggregates, and mineral filler. 
 
The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of HMA. The 
RAP may be from pavements removed under the Contract, if any, or pavement material from an existing 
stockpile. 
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The Contractor may use up to 20 percent RAP by total weight of HMA with no additional sampling or 
testing of the RAP. The RAP shall be sampled and tested at a frequency of one sample for every 1,000 
tons produced and not less than ten samples per project. The asphalt content and gradation test data 
shall be reported to the Contracting Agency when submitting the mix design for approval on the QPL. 
The Contractor shall include the RAP as part of the mix design as defined in these Specifications. 
 
The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder from 
different sources is not permitted. 
 
The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA with 20 
percent or less RAP by total weight of HMA. The Contractor shall submit to the Engineer for approval 
the process that is proposed and how it will be used in the manufacture of HMA. 
 
Production of aggregates shall comply with the requirements of Section 3-01. 
Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates from 
stockpiles shall comply with the requirements of Section 3-02. 

5-04.2(1)  How to Get an HMA Mix Design on the QPL 
If the contractor wishes to submit a mix design for inclusion in the Qualified Products List (QPL), 
please follow the WSDOT process outlined in Standard Specification 5-04.2(1). 

5-04.2(1)A  Vacant 

5-04.2(2) Mix Design – Obtaining Project Approval 
No paving shall begin prior to the approval of the mix design by the Engineer. 
 
Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the 
following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, prelevel, and 
pavement repair. Other nonstructural applications of HMA accepted by commercial evaluation shall be 
as approved by the Project Engineer. Sampling and testing of HMA accepted by commercial evaluation 
will be at the option of the Project Engineer. The Proposal quantity of HMA that is accepted by 
commercial evaluation will be excluded from the quantities used in the determination of nonstatistical 
evaluation.  
 
At the discretion of the Engineer, agencies may accept verified mix designs older than 12 months from 
the original verification date with a certification from the Contractor that the materials and sources are 
the same as those shown on the original mix design. 
 
Commercial Evaluation  Approval of a mix design for “Commercial Evaluation” will be based on a 
review of the Contractor’s submittal of WSDOT Form 350-042 (For commercial mixes, AASHTO T 
324 evaluation is not required) or a Mix Design from the current WSDOT QPL or from one of the 
processes allowed by this section. Testing of the HMA by the Contracting Agency for mix design 
approval is not required. 
 
For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design level of 
Equivalent Single Axle Loads (ESAL’s) appropriate for the required use. 
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5-04.2(2)B  Using Warm Mix Asphalt Processes 
The Contractor may elect to use additives that reduce the optimum mixing temperature or serve as a 
compaction aid for producing HMA. Additives include organic additives, chemical additives and 
foaming processes. The use of Additives is subject to the following: 
 

• Do not use additives that reduce the mixing temperature more than allowed in Section 5-04.3(6) 
in the production of mixtures. 

• Before using additives, obtain the Engineer’s approval using WSDOT Form 350-076 to describe 
the proposed additive and process. 

5-04.3  Construction Requirements 

5-04.3(1)  Weather Limitations 
Do not place HMA for wearing course on any Traveled Way beginning October 1st through March 
31st of the following year without written concurrence from the Engineer. 
 
Do not place HMA on any wet surface, or when the average surface temperatures are less than those 
specified below, or when weather conditions otherwise prevent the proper handling or finishing of the 
HMA. 
 

Minimum Surface Temperature for Paving 
Compacted Thickness 
(Feet) Wearing Course Other Courses 

Less than 0.10 55◦F 45◦F 

0.10 to .20 45◦F 35◦F 

More than 0.20 35◦F 35◦F 

 

5-04.3(2)  Paving Under Traffic 
When the Roadway being paved is open to traffic, the requirements of this Section shall apply. 
 
The Contractor shall keep intersections open to traffic at all times except when paving the intersection 
or paving across the intersection. During such time, and provided that there has been an advance 
warning to the public, the intersection may be closed for the minimum time required to place and 
compact the mixture. In hot weather, the Engineer may require the application of water to the pavement 
to accelerate the finish rolling of the pavement and to shorten the time required before reopening to 
traffic. 
 
Before closing an intersection, advance warning signs shall be placed and signs shall also be placed 
marking the detour or alternate route. 
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During paving operations, temporary pavement markings shall be maintained throughout the project. 
Temporary pavement markings shall be installed on the Roadway prior to opening to traffic. Temporary 
pavement markings shall be in accordance with Section 8-23. 
 
All costs in connection with performing the Work in accordance with these requirements, except the 
cost of temporary pavement markings, shall be included in the unit Contract prices for the various Bid 
items involved in the Contract. 

5-04.3(3)  Equipment 

5-04.3(3)A  Mixing Plant  
Plants used for the preparation of HMA shall conform to the following requirements: 
 

1. Equipment for Preparation of Asphalt Binder – Tanks for the storage of asphalt binder shall 
be equipped to heat and hold the material at the required temperatures. The heating shall be 
accomplished by steam coils, electricity, or other approved means so that no flame shall be in 
contact with the storage tank. The circulating system for the asphalt binder shall be designed 
to ensure proper and continuous circulation during the operating period. A valve for the purpose 
of sampling the asphalt binder shall be placed in either the storage tank or in the supply line to 
the mixer. 

2. Thermometric Equipment – An armored thermometer, capable of detecting temperature 
ranges expected in the HMA mix, shall be fixed in the asphalt binder feed line at a location 
near the charging valve at the mixer unit. The thermometer location shall be convenient and 
safe for access by Inspectors. The plant shall also be equipped with an approved dial-scale 
thermometer, a mercury actuated thermometer, an electric pyrometer, or another approved 
thermometric instrument placed at the discharge chute of the drier to automatically register or 
indicate the temperature of the heated aggregates. This device shall be in full view of the plant 
operator. 

3. Heating of Asphalt Binder – The temperature of the asphalt binder shall not exceed the 
maximum recommended by the asphalt binder manufacturer nor shall it be below the minimum 
temperature required to maintain the asphalt binder in a homogeneous state. The asphalt binder 
shall be heated in a manner that will avoid local variations in heating. The heating method shall 
provide a continuous supply of asphalt binder to the mixer at a uniform average temperature 
with no individual variations exceeding 25°F. Also, when a WMA additive is included in the 
asphalt binder, the temperature of the asphalt binder shall not exceed the maximum 
recommended by the manufacturer of the WMA additive. 

4. Sampling and Testing of Mineral Materials – The HMA plant shall be equipped with a 
mechanical sampler for the sampling of the mineral materials. The mechanical sampler shall 
meet the requirements of Section 1-05.6 for the crushing and screening operation. The 
Contractor shall provide for the setup and operation of the field testing facilities of the 
Contracting Agency as provided for in Section 3-01.2(2). 

5. Sampling HMA – The HMA plant shall provide for sampling HMA by one of the following 
methods: 

a. A mechanical sampling device attached to the HMA plant. 
b. Platforms or devices to enable sampling from the hauling vehicle without entering 

the hauling vehicle. 
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5-04.3(3)B  Hauling Equipment  
Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a cover of 
canvas or other suitable material of sufficient size to protect the mixture from adverse weather. 
Whenever the weather conditions during the work shift include, or are forecast to include, precipitation 
or an air temperature less than 45°F or when time from loading to unloading exceeds 30 minutes, the 
cover shall be securely attached to protect the HMA. 
 
The contractor shall provide an environmentally benign means to prevent the HMA mixture from 
adhering to the hauling equipment. Excess release agent shall be drained prior to filling hauling 
equipment with HMA. Petroleum derivatives or other coating material that contaminate or alter the 
characteristics of the HMA shall not be used. For live bed trucks, the conveyer shall be in operation 
during the process of applying the release agent. 

5-04.3(3)C  Pavers 
HMA pavers shall be self-contained, power-propelled units, provided with an internally heated 
vibratory screed and shall be capable of spreading and finishing courses of HMA plant mix material in 
lane widths required by the paving section shown in the Plans. 
 
The HMA paver shall be in good condition and shall have the most current equipment available from 
the manufacturer for the prevention of segregation of the HMA mixture installed, in good condition, 
and in working order. The equipment certification shall list the make, model, and year of the paver and 
any equipment that has been retrofitted.  
 
The screed shall be operated in accordance with the manufacturer’s recommendations and shall 
effectively produce a finished surface of the required evenness and texture without tearing, shoving, 
segregating, or gouging the mixture. A copy of the manufacturer’s recommendations shall be provided 
upon request by the Contracting Agency. Extensions will be allowed provided they produce the same 
results, including ride, density, and surface texture as obtained by the primary screed. Extensions 
without augers and an internally heated vibratory screed shall not be used in the Traveled Way. 
 
When specified in the Contract, reference lines for vertical control will be required. Lines shall be 
placed on both outer edges of the Traveled Way of each Roadway. Horizontal control utilizing the 
reference line will be permitted. The grade and slope for intermediate lanes shall be controlled 
automatically from reference lines or by means of a mat referencing device and a slope control device. 
When the finish of the grade prepared for paving is superior to the established tolerances and when, in 
the opinion of the Engineer, further improvement to the line, grade, cross-section, and smoothness can 
best be achieved without the use of the reference line, a mat referencing device may be substituted for 
the reference line. Substitution of the device will be subject to the continued approval of the Engineer. 
A joint matcher may be used subject to the approval of the Engineer. The reference line may be removed 
after the completion of the first course of HMA when approved by the Engineer. Whenever the Engineer 
determines that any of these methods are failing to provide the necessary vertical control, the reference 
lines will be reinstalled by the Contractor. 
 
The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and accessories 
necessary for satisfactory operation of the automatic control equipment. 
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If the paving machine in use is not providing the required finish, the Engineer may suspend Work as 
allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the pavement shall be 
thoroughly removed before paving proceeds. 

5-04.3(3)D Material Transfer Device or Material Transfer Vehicle 
A Material Transfer Device/Vehicle (MTD/V) is not required. 

5-04.3(3)E  Rollers 
Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good condition and 
capable of reversing without backlash. Operation of the roller shall be in accordance with the 
manufacturer’s recommendations. When ordered by the Engineer for any roller planned for use on the 
project, the Contractor shall provide a copy of the manufacturer’s recommendation for the use of that 
roller for compaction of HMA. The number and weight of rollers shall be sufficient to compact the 
mixture in compliance with the requirements of Section 5-04.3(10). The use of equipment that results 
in crushing of the aggregate will not be permitted. Rollers producing pickup, washboard, uneven 
compaction of the surface, displacement of the mixture or other undesirable results shall not be used. 

5-04.3(4)  Preparation of Existing Paved Surfaces 
When the surface of the existing pavement or old base is irregular, the Contractor shall bring it to a 
uniform grade and cross-section as shown on the Plans or approved by the Engineer. 
 
Preleveling of uneven or broken surfaces over which HMA is to be placed may be accomplished by 
using an asphalt paver, a motor patrol grader, or by hand raking, as approved by the Engineer. 
 
Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require the use of 
small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging across preleveled 
areas by the compaction equipment. Equipment used for the compaction of preleveling HMA shall be 
approved by the Engineer. 
 
Before construction of HMA on an existing paved surface, the entire surface of the pavement shall be 
clean. All fatty asphalt patches, grease drippings, and other objectionable matter shall be entirely 
removed from the existing pavement. All pavements or bituminous surfaces shall be thoroughly cleaned 
of dust, soil, pavement grindings, and other foreign matter. All holes and small depressions shall be 
filled with an appropriate class of HMA. The surface of the patched area shall be leveled and compacted 
thoroughly.  Prior to the application of tack coat, or paving, the condition of the surface shall be 
approved by the Engineer. 
 
A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA is to be placed 
or abutted; except that tack coat may be omitted from clean, newly paved surfaces at the discretion of 
the Engineer. Tack coat shall be uniformly applied to cover the existing pavement with a thin film of 
residual asphalt free of streaks and bare spots at a rate between 0.02 and 0.10 gallons per square yard 
of retained asphalt. The rate of application shall be approved by the Engineer. A heavy application of 
tack coat shall be applied to all joints. For Roadways open to traffic, the application of tack coat shall 
be limited to surfaces that will be paved during the same working shift. The spreading equipment shall 
be equipped with a thermometer to indicate the temperature of the tack coat material. 
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Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the Contractor’s 
operation damages the tack coat it shall be repaired prior to placement of the HMA. 
 
The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h emulsified asphalt 
may be diluted once with water at a rate not to exceed one part water to one part emulsified asphalt. 
The tack coat shall have sufficient temperature such that it may be applied uniformly at the specified 
rate of application and shall not exceed the maximum temperature recommended by the emulsified 
asphalt manufacturer. 

5-04.3(4)A  Crack Sealing 

5-04.3(4)A1  General 
When the Proposal includes a pay item for crack sealing, seal all cracks ¼ inch in width and greater. 
 
Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign material when 
filling with crack sealant material. Use a hot compressed air lance to dry and warm the pavement 
surfaces within the crack immediately prior to filling a crack with the sealant material. Do not overheat 
pavement. Do not use direct flame dryers. Routing cracks is not required. 
 
Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the components and pour 
the mixture into the cracks until full. Add additional CSS-1 cationic emulsified asphalt to the sand 
slurry as needed for workability to ensure the mixture will completely fill the cracks. Strike off the sand 
slurry flush with the existing pavement surface and allow the mixture to cure. Top off cracks that were 
not completely filled with additional sand slurry. Do not place the HMA overlay until the slurry has 
fully cured. 
 
The sand slurry shall consist of approximately 20 percent CSS-1 emulsified asphalt, approximately 2 
percent portland cement, water (if required), and the remainder clean Class 1 or 2 fine aggregate per 
section 9-03.1(2). The components shall be thoroughly mixed and then poured into the cracks and joints 
until full. The following day, any cracks or joints that are not completely filled shall be topped off with 
additional sand slurry. After the sand slurry is placed, the filler shall be struck off flush with the existing 
pavement surface and allowed to cure. The HMA overlay shall not be placed until the slurry has fully 
cured. The requirements of Section 1-06 will not apply to the portland cement and sand used in the sand 
slurry. 
 
In areas where HMA will be placed, use sand slurry to fill the cracks. 
 
In areas where HMA will not be placed, fill the cracks as follows: 
 

1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 
2. Cracks greater than 1 inch in width – fill with sand slurry. 

 
Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the material in 
accordance with these requirements and the manufacturer’s recommendations. Furnish a Type 1 
Working Drawing of the manufacturer’s product information and recommendations to the Engineer 
prior to the start of work, including the manufacturer’s recommended heating time and temperatures, 
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allowable storage time and temperatures after initial heating, allowable reheating criteria, and 
application temperature range. Confine hot poured sealant material within the crack. Clean any 
overflow of sealant from the pavement surface. If, in the opinion of the Engineer, the Contractor’s 
method of sealing the cracks with hot poured sealant results in an excessive amount of material on the 
pavement surface, stop and correct the operation to eliminate the excess material. 

5-04.3(4)A2  Crack Sealing Areas Prior to Paving 
In areas where HMA will be placed, use sand slurry to fill the cracks. 

5-04.3(4)A3  Crack Sealing Areas Not to be Paved 
In areas where HMA will not be placed, fill the cracks as follows: 

A. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 
B. Cracks greater than 1 inch in width – fill with sand slurry. 

5-04.3(4)B  Vacant 

5-04.3(4)C  Pavement Repair 
The Contractor shall excavate pavement repair areas and shall backfill these with HMA in accordance 
with the details shown in the Plans and as marked in the field. The Contractor shall conduct the 
excavation operations in a manner that will protect the pavement that is to remain. Pavement not 
designated to be removed that is damaged as a result of the Contractor’s operations shall be repaired 
by the Contractor to the satisfaction of the Engineer at no cost to the Contracting Agency. The 
Contractor shall excavate only within one lane at a time unless approved otherwise by the Engineer. 
The Contractor shall not excavate more area than can be completely finished during the same shift, 
unless approved by the Engineer. 
 
Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth of 1.0 feet. 
The Engineer will make the final determination of the excavation depth required. The minimum width 
of any pavement repair area shall be 40 inches unless shown otherwise in the Plans. Before any 
excavation, the existing pavement shall be sawcut or shall be removed by a pavement grinder. 
Excavated materials will become the property of the Contractor and shall be disposed of in a Contractor-
provided site off the Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21. 
 
Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy application of tack 
coat shall be applied to all surfaces of existing pavement in the pavement repair area. 
 
Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot compacted depth. 
Lifts that exceed 0.35-foot of compacted depth may be accomplished with the approval of the Engineer. 
Each lift shall be thoroughly compacted by a mechanical tamper or a roller. 
 

5-04.3(5)  Producing/Stockpiling Aggregates and RAP 
Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02. Sufficient 
storage space shall be provided for each size of aggregate and RAP. Materials shall be removed from 
stockpile(s) in a manner to ensure minimal segregation when being moved to the HMA plant for 
processing into the final mixture. Different aggregate sizes shall be kept separated until they have been 
delivered to the HMA plant. 
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5-04.3(5)A  Vacant 

5-04.3(6)  Mixing 
After the required amount of mineral materials, asphalt binder, recycling agent and anti-stripping 
additives have been introduced into the mixer the HMA shall be mixed until complete and uniform 
coating of the particles and thorough distribution of the asphalt binder throughout the mineral materials 
is ensured. 
 
When discharged, the temperature of the HMA shall not exceed the optimum mixing temperature by 
more than 25°F as shown on the reference mix design report or as approved by the Engineer. Also, 
when a WMA additive is included in the manufacture of HMA, the discharge temperature of the HMA 
shall not exceed the maximum recommended by the manufacturer of the WMA additive. A maximum 
water content of 2 percent in the mix, at discharge, will be allowed providing the water causes no 
problems with handling, stripping, or flushing. If the water in the HMA causes any of these problems, 
the moisture content shall be reduced as directed by the Engineer. 
 
Storing or holding of the HMA in approved storage facilities will be permitted with approval of the 
Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held for more than 24 
hours after mixing shall be rejected. Rejected HMA shall be disposed of by the Contractor at no expense 
to the Contracting Agency. The storage facility shall have an accessible device located at the top of the 
cone or about the third point. The device shall indicate the amount of material in storage. No HMA 
shall be accepted from the storage facility when the HMA in storage is below the top of the cone of the 
storage facility, except as the storage facility is being emptied at the end of the working shift. 
 
Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior to entering 
the mixer so that a uniform and thoroughly mixed HMA is produced. If there is evidence of the recycled 
asphalt pavement not breaking down during the heating and mixing of the HMA, the Contractor shall 
immediately suspend the use of the RAP until changes have been approved by the Engineer. After the 
required amount of mineral materials, RAP, new asphalt binder and asphalt rejuvenator have been 
introduced into the mixer the HMA shall be mixed until complete and uniform coating of the particles 
and thorough distribution of the asphalt binder throughout the mineral materials, and RAP is ensured. 

5-04.3(7)  Spreading and Finishing 
The mixture shall be laid upon an approved surface, spread, and struck off to the grade and elevation 
established. HMA pavers complying with Section 5-04.3(3) shall be used to distribute the mixture. 
Unless otherwise directed by the Engineer, the nominal compacted depth of any layer of any course 
shall not exceed the following: 
 
HMA Class 1” 0.35 feet 
HMA Class ¾” and HMA Class ½” 
      wearing course 0.30 feet 
      other courses 0.35 feet 
HMA Class ⅜” 0.15 feet 
 
On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and 
finishing equipment impractical, the paving may be done with other equipment or by hand. 
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When more than one JMF is being utilized to produce HMA, the material produced for each JMF shall 
be placed by separate spreading and compacting equipment. The intermingling of HMA produced from 
more than one JMF is prohibited. Each strip of HMA placed during a work shift shall conform to a 
single JMF established for the class of HMA specified unless there is a need to make an adjustment in 
the JMF. 

5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA 
For HMA accepted by nonstatistical evaluation the aggregate properties of sand equivalent, 
uncompacted void content and fracture will be evaluated in accordance with Section 3-04.  Sampling 
and testing of aggregates for HMA accepted by commercial evaluation will be at the option of the 
Engineer. 

5-04.3(9)  HMA Mixture Acceptance 
Acceptance of HMA shall be as provided under Commercial Evaluation. 
 
Sampling and testing of HMA accepted by commercial evaluation will be at the option of the Engineer.  
 
The mix design will be the initial JMF for the class of HMA. The Contractor may request a change in 
the JMF. Any adjustments to the JMF will require the approval of the Engineer and may be made in 
accordance with this section. 
 
HMA Tolerances and Adjustments 

1. Job Mix Formula Tolerances – The constituents of the mixture at the time of acceptance shall 
be within tolerance. The tolerance limits will be established as follows: 

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined by adding 
the tolerances below to the approved JMF values. These values will also be the Upper 
Specification Limit (USL) and Lower Specification Limit (LSL) required in Section 1-
06.2(2)D2 

Property Non-Statistical Evaluation Commercial Evaluation 
Asphalt Binder +/- 0.5% +/- 0.7% 
Air Voids, Va 2.5% min. and 5.5% max N/A 

For Aggregates in the mixture: 
a. First, determine preliminary upper and lower acceptance limits by applying the following 

tolerances to the approved JMF. 
Aggregate Percent Passing Non-Statistical 

Evaluation 
Commercial 
Evaluation 

1”, ¾”, ½”, and 3/8” sieves +/- 6% +/- 8% 
No. 4 sieve +/-6% +/- 8% 
No. 8 Sieve +/- 6% +/-8% 
No. 200 sieve +/- 2.0% +/- 3.0% 

b. Second, adjust the preliminary upper and lower acceptance limits determined from step (a) 
the minimum amount necessary so that none of the aggregate properties are outside the 
control points in Section 9-03.8(6). The resulting values will be the upper and lower 
acceptance limits for aggregates, as well as the USL and LSL required in Section 1-
06.2(2)D2. 
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2. Job Mix Formula Adjustments – An adjustment to the aggregate gradation or asphalt binder 
content of the JMF requires approval of the Engineer. Adjustments to the JMF will only be 
considered if the change produces material of equal or better quality and may require the 
development of a new mix design if the adjustment exceeds the amounts listed below. 
a. Aggregates –2 percent for the aggregate passing the 1½″, 1″, ¾″, ½″, ⅜″, and the No. 4 

sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5 percent for the aggregate 
passing the No. 200 sieve. The adjusted JMF shall be within the range of the control points 
in Section 9-03.8(6). 

b. Asphalt Binder Content – The Engineer may order or approve changes to asphalt binder 
content. The maximum adjustment from the approved mix design for the asphalt binder 
content shall be 0.3 percent 

5-04.3 (9)D  Mixture Acceptance – Commercial Evaluation 
If sampled and tested, HMA produced under Commercial Evaluation and having all constituents falling 
within the tolerance limits of the job mix formula shall be accepted at the unit Contract price with no 
further evaluation. When one or more constituents fall outside the commercial tolerance limits in the 
Job Mix Formula shown in 5-04.3(9), the lot shall be evaluated in accordance with Section 1-06.2 to 
determine the appropriate CPF. The commercial tolerance limits will be used in the calculation of the 
CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup samples of the 
existing sublots or samples from the street shall be tested to provide a minimum of three sets of results 
for evaluation. 
 
For each lot of HMA mix produced and tested under Commercial Evaluation when the calculated CPF 
is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF equals the 
algebraic difference of CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price 
Adjustment will be calculated as the product of the NCMF, the quantity of HMA in the lot in tons, and 
the unit Contract price per ton of mix. 
 
If a constituent is not measured in accordance with these Specifications, its individual pay factor will 
be considered 1.00 in calculating the Composite Pay Factor (CPF). 

5-04.3(10)  HMA Compaction Acceptance 
HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including lanes for 
intersections, ramps, truck climbing, weaving, and speed change, and having a specified compacted 
course thickness greater than 0.10-foot, shall be compacted to a specified level of relative density. The 
specified level of relative density shall be a Composite Pay Factor (CPF) of not less than 0.75 when 
evaluated in accordance with Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of the 
maximum density). The maximum density shall be determined by WSDOT FOP for AASHTO T 729. 
The specified level of density attained will be determined by the evaluation of the density of the 
pavement. The density of the pavement shall be determined in accordance with WSDOT FOP for 
WAQTC TM 8, except that gauge correlation will be at the discretion of the Engineer, when using the 
nuclear density gauge and WSDOT SOP 736 when using cores to determine density. 
 
Tests for the determination of the pavement density will be taken in accordance with the required 
procedures for measurement by a nuclear density gauge or roadway cores after completion of the finish 
rolling. 
 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-96 December 2023 
Bid Documents   

 

If the Contracting Agency uses a nuclear density gauge to determine density the test procedures FOP 
for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix is placed and prior to 
opening to traffic. 
 
Roadway cores for density may be obtained by either the Contracting Agency or the Contractor in 
accordance with WSDOT SOP 734. The core diameter shall be 4-inches minimum, unless otherwise 
approved by the Engineer. Roadway cores will be tested by the Contracting Agency in accordance with 
WSDOT FOP for AASHTO T 166. 
 
If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the Contractor in 
the presence of the Engineer on the same day the mix is placed and at locations designated by the 
Engineer. If the Contract does not include the Bid item “Roadway Core” the Contracting Agency will 
obtain the cores. 
 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the 
Engineer is satisfied that material conforming to the Specifications can be produced. 
 
HMA mixture accepted by commercial evaluation and HMA constructed under conditions other than 
those listed above shall be compacted on the basis of a test point evaluation of the compaction train. 
The test point evaluation shall be performed in accordance with instructions from the Engineer. The 
number of passes with an approved compaction train, required to attain the maximum test point density, 
shall be used on all subsequent paving. 
 
HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling wheel rutting 
shall be compacted with a pneumatic tire roller unless otherwise approved by the Engineer. 
 
Test Results 
For a sublot that has been tested with a nuclear density gauge that did not meet the minimum of 92 
percent of the reference maximum density in a compaction lot with a CPF below 1.00 and thus subject 
to a price reduction or rejection, the Contractor may request that a core be used for determination of the 
relative density of the sublot. The relative density of the core will replace the relative density determined 
by the nuclear density gauge for the sublot and will be used for calculation of the CPF and acceptance 
of HMA compaction lot.  
 
When cores are taken by the Contracting Agency at the request of the Contractor, they shall be 
requested by noon of the next workday after the test results for the sublot have been provided or made 
available to the Contractor. Core locations shall be outside of wheel paths and as determined by the 
Engineer. Traffic control shall be provided by the Contractor as requested by the Engineer. Failure by 
the Contractor to provide the requested traffic control will result in forfeiture of the request for cores. 
When the CPF for the lot based on the results of the HMA cores is less than 1.00, the cost for the coring 
will be deducted from any monies due or that may become due the Contractor under the Contract at the 
rate of $200 per core and the Contractor shall pay for the cost of the traffic control. 

5-04.3(10)A  HMA Compaction – General Compaction Requirements 
Compaction shall take place when the mixture is in the proper condition so that no undue displacement, 
cracking, or shoving occurs. Areas inaccessible to large compaction equipment shall be compacted by 
other mechanical means. Any HMA that becomes loose, broken, contaminated, shows an excess or 
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deficiency of asphalt, or is in any way defective, shall be removed and replaced with new hot mix that 
shall be immediately compacted to conform to the surrounding area. 
 
The type of rollers to be used and their relative position in the compaction sequence shall generally be 
the Contractor’s option, provided the specified densities are attained. Unless the Engineer has approved 
otherwise, rollers shall only be operated in the static mode when the internal temperature of the mix is 
less than 175°F. Regardless of mix temperature, a roller shall not be operated in a mode that results in 
checking or cracking of the mat. Rollers shall only be operated in static mode on bridge decks. 

5-04.3(10)B  HMA Compaction – Cyclic Density 
Low cyclic density areas are defined as spots or streaks in the pavement that are less than 90 percent of 
the theoretical maximum density. At the Engineer’s discretion, the Engineer may evaluate the HMA 
pavement for low cyclic density, and when doing so will follow WSDOT SOP 733.  A $500 Cyclic 
Density Price Adjustment will be assessed for any 500-foot section with two or more density readings 
below 90 percent of the theoretical maximum density. 

5-04.3(10)C  Vacant 

5-04.3(11)  Reject Work 

5-04.3(11)A  Reject Work General 
Work that is defective or does not conform to Contract requirements shall be rejected.  The Contractor 
may propose, in writing, alternatives to removal and replacement of rejected material. Acceptability of 
such alternative proposals will be determined at the sole discretion of the Engineer. HMA that has been 
rejected is subject to the requirements in Section 1-06.2(2) and this specification, and the Contractor 
shall submit a corrective action proposal to the Engineer for approval. 

5-04.3(11)B  Rejection by Contractor 
The Contractor may, prior to sampling, elect to remove any defective material and replace it with new 
material. Any such new material will be sampled, tested, and evaluated for acceptance. 

5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 
The Engineer may, without sampling, reject any batch, load, or section of Roadway that appears 
defective. Material rejected before placement shall not be incorporated into the pavement. Any rejected 
section of Roadway shall be removed. 
 
No payment will be made for the rejected materials or the removal of the materials unless the Contractor 
requests that the rejected material be tested. If the Contractor elects to have the rejected material tested, 
a minimum of three representative samples will be obtained and tested. Acceptance of rejected material 
will be based on conformance with the nonstatistical acceptance Specification. If the CPF for the 
rejected material is less than 0.75, no payment will be made for the rejected material; in addition, the 
cost of sampling and testing shall be borne by the Contractor. If the CPF is greater than or equal to 
0.75, the cost of sampling and testing will be borne by the Contracting Agency. If the material is rejected 
before placement and the CPF is greater than or equal to 0.75, compensation for the rejected material 
will be at a CPF of 0.75. If rejection occurs after placement and the CPF is greater than or equal to 0.75, 
compensation for the rejected material will be at the calculated CPF with an addition of 25 percent of 
the unit Contract price added for the cost of removal and disposal. 
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5-04.3(11)D  Rejection - A Partial Sublot 
In addition to the random acceptance sampling and testing, the Engineer may also isolate from a normal 
sublot any material that is suspected of being defective in relative density, gradation or asphalt binder 
content. Such isolated material will not include an original sample location. A minimum of three 
random samples of the suspect material will be obtained and tested. The material will then be 
statistically evaluated as an independent lot in accordance with Section 1-06.2(2). 

5-04.3(11)E  Rejection - An Entire Sublot 
An entire sublot that is suspected of being defective may be rejected. When a sublot is rejected a 
minimum of two additional random samples from this sublot will be obtained. These additional samples 
and the original sublot will be evaluated as an independent lot in accordance with Section 1-06.2(2). 

5-04.3(11)F  Rejection - A Lot in Progress 
The Contractor shall shut down operations and shall not resume HMA placement until such time as the 
Engineer is satisfied that material conforming to the Specifications can be produced: 
 

1. When the Composite Pay Factor (CPF) of a lot in progress drops below 1.00 and the Contractor 
is taking no corrective action, or 

2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95 and the 
Contractor is taking no corrective action, or 

3. When either the PFi for any constituent or the CPF of a lot in progress is less than 0.75. 

5-04.3(11)G  Rejection - An Entire Lot (Mixture or Compaction) 
An entire lot with a CPF of less than 0.75 will be rejected. 

5-04.3(12)  Joints 

5-04.3(12)A  HMA Joints 

5-04.3(12)A1  Transverse Joints   
The Contractor shall conduct operations such that the placing of the top or wearing course is a 
continuous operation or as close to continuous as possible. Unscheduled transverse joints will be 
allowed and the roller may pass over the unprotected end of the freshly laid mixture only when the 
placement of the course must be discontinued for such a length of time that the mixture will cool below 
compaction temperature. When the Work is resumed, the previously compacted mixture shall be cut 
back to produce a slightly beveled edge for the full thickness of the course. 
 
A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a transverse joint as 
a result of paving or planing is open to traffic. The HMA in the temporary wedge shall be separated 
from the permanent HMA by strips of heavy wrapping paper or other methods approved by the 
Engineer. The wrapping paper shall be removed and the joint trimmed to a slightly beveled edge for 
the full thickness of the course prior to resumption of paving. 
 
The material that is cut away shall be wasted and new mix shall be laid against the cut. Rollers or 
tamping irons shall be used to seal the joint. 
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5-04.3(12)A2  Longitudinal Joints  
The longitudinal joint in any one course shall be offset from the course immediately below by not more 
than 6 inches nor less than 2 inches. All longitudinal joints constructed in the wearing course shall be located 
at a lane line or an edge line of the Traveled Way. A notched wedge joint shall be constructed along all 
longitudinal joints in the wearing surface of new HMA unless otherwise approved by the Engineer. The 
notched wedge joint shall have a vertical edge of not less than the maximum aggregate size or more than ½ 
of the compacted lift thickness and then taper down on a slope not steeper than 4H:1V. The sloped portion 
of the HMA notched wedge joint shall be uniformly compacted. 

(April 20, 2012 COK GSP) 
Supplement this section as follows: 

5-04.3(13) Surface Smoothness 
The completed surface of all courses shall be of uniform texture, smooth, uniform as to crown and 
grade, and free from defects of all kinds.  The completed surface of the wearing course shall not vary 
more than 1/8 inch from the lower edge of a 10-foot straightedge placed on the surface parallel to the 
centerline.  The transverse slope of the completed surface of the wearing course shall vary not more 
than ¼ inch in 10 feet from the rate of transverse slope shown in the Plans. 

When deviations in excess of the above tolerances are found that result from a high place in the HMA, 
the pavement surface shall be corrected by one of the following methods: 

1. Removal of material from high places by grinding with an approved grinding machine, or 
2. Removal and replacement of the wearing course of HMA, or 
3. By other method approved by the Project Engineer. 
 

Correction of defects shall be carried out until there are no deviations anywhere greater than the 
allowable tolerances. 

Deviations in excess of the above tolerances that result in a low place in the HMA and deviations 
resulting from a high place where corrective action, in the opinion of the Project Engineer, will not 
produce satisfactory results will be removed and replaced at the contractor’s expense. 

When Portland cement concrete pavement is to be placed on HMA, the surface tolerance of the HMA 
shall be such that no surface elevation lies above the plan grade minus the specified plan depth of 
Portland cement concrete pavement.  Prior to placing the Portland cement concrete pavement, any such 
irregularities shall be brought to the required tolerance by grinding or other means approved by the 
Project Engineer. 

When utility appurtenances such as manhole covers and valve boxes are located in the traveled way, 
the roadway shall be paved before the utility appurtenances are adjusted to the finished grade. 

(******) 

5-04.3(14)  Planing (Milling) Bituminous Pavement 
The planing plan must be approved by the Engineer and a pre planing meeting must be held prior to the 
start of any planing. See Section 5-04.3(14)B2 for information on planing submittals. 
 
Locations of existing surfacing to be planed are as shown in the Drawings.  
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Where planing an existing pavement is specified in the Contract, the Contractor must remove existing 
surfacing material and to reshape the surface to remove irregularities. The finished product must be a 
prepared surface acceptable for receiving an HMA overlay. 
 
Use the cold milling method for planing unless otherwise specified in the Contract. Do not use the 
planer on the final wearing course of new HMA. 
 
Conduct planing operations in a manner that does not tear, break, burn, or otherwise damage the surface 
which is to remain. The finished planed surface must be slightly grooved or roughened and must be 
free from gouges, deep grooves, ridges, or other imperfections. The Contractor must repair any damage 
to the surface by the Contractor’s planing equipment, using an Engineer approved method. 
 
Repair or replace any metal castings and other surface improvements damaged by planing, as 
determined by the Engineer. 
 
A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a minimum 
of 4 inches of curb reveal after placement and compaction of the final wearing course. The dimensions 
of the wedge must be as shown on the Drawings or as specified by the Engineer. 
 
A tapered wedge cut must also be made at transitions to adjoining pavement surfaces (meet lines) where 
butt joints are shown on the Drawings. Cut butt joints in a straight line with vertical faces 2 inches or 
more in height, producing a smooth transition to the existing adjoining pavement. 
 
After planing is complete, planed surfaces must be swept, cleaned, and if required by the Contract, 
patched and preleveled. 
 
The Engineer may direct additional depth planing. Before performing this additional depth planing, the 
Contractor must conduct a hidden metal in pavement detection survey as specified in Section 5-
04.3(14)A. 

5-04.3(14)A  Pre-Planing Metal Detection Check 
Before starting planing of pavements, and before any additional depth planing required by the Engineer, 
the Contractor must conduct a physical survey of existing pavement to be planed with equipment that 
can identify hidden metal objects. 
 
Should such metal be identified, promptly notify the Engineer. 
 
See Section 1-07.16(1) regarding the protection of survey monumentation that may be hidden in 
pavement. 
 
The Contractor is solely responsible for any damage to equipment resulting from the Contractor’s 
failure to conduct a pre-planing metal detection survey, or from the Contractor’s failure to notify the 
Engineer of any hidden metal that is detected. 
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5-04.3(14)B  Paving and Planing Under Traffic 

5-04.3(14)B1  General 
In addition the requirements of Section 1-07.23 and the traffic controls required in Section 1-10, unless 
otherwise specified by the Contract Documents or approved by the Engineer in writing, the Contractor 
shall comply with the following: 
 

1. Intersections: 
a. Keep intersections open to traffic at all times, except when paving or planing operations 
through an intersection requires closure. Such closure must be kept to the minimum time 
required to place and compact the HMA mixture, or plane as appropriate. For paving, schedule 
such closure to individual lanes or portions thereof that allows the traffic volumes and 
schedule of traffic volumes required in the approved traffic control plan. Schedule work so 
that adjacent intersections are not impacted at the same time and comply with the traffic 
control restrictions required by the Traffic Engineer. Each individual intersection closure or 
partial closure, must be addressed in the traffic control plan, which must be submitted to and 
accepted by the Engineer, see Section 1-10.2(2). 
b. When planing or paving and related construction must occur in an intersection, consider 
scheduling and sequencing such work into quarters of the intersection, or half or more of an 
intersection with side street detours. Be prepared to sequence the work to individual lanes or 
portions thereof. 
c. Should closure of the intersection in its entirety be necessary, and no trolley service is 
impacted, keep such closure to the minimum time required to place and compact the HMA 
mixture, plane, remove asphalt, tack coat, and as needed. 
d. Any work in an intersection requires advance warning in both signage and a number of 
Working Days advance notice as determined by the Engineer, to alert traffic and emergency 
services of the intersection closure or partial closure. 
e. Allow new compacted HMA asphalt to cool to ambient temperature before any traffic is 
allowed on it. Traffic is not allowed on newly placed asphalt until approval has been obtained 
from the Engineer. 

2. Temporary centerline marking, post-paving temporary marking, temporary stop bars, and 
maintaining temporary pavement marking must comply with Section 8-23. 

3. Permanent pavement marking must comply with Section 8-22. 

5-04.3(14)B2  Submittals – Planing Plan and HMA Paving Plan 
The Contractor must submit a separate planing plan and a separate paving plan to the Engineer at least 
5 Working Days in advance of each operation’s activity start date. These plans must show how the 
moving operation and traffic control are coordinated, as they will be discussed at the pre-planing 
briefing and pre-paving briefing. When requested by the Engineer, the Contractor must provide each 
operation’s traffic control plan on 24 x 36 inch or larger size Shop Drawings with a scale showing both 
the area of operation and sufficient detail of traffic beyond the area of operation where detour traffic 
may be required. The scale on the Shop Drawings is 1 inch = 20 feet, which may be changed if the 
Engineer agrees sufficient detail is shown. 
 
The planing operation and the paving operation include, but are not limited to, metal detection, removal 
of asphalt and temporary asphalt of any kind, tack coat and drying, staging of supply trucks, paving 
trains, rolling, scheduling, and as may be discussed at the briefing. 
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When intersections will be partially or totally blocked, provide adequately sized and noticeable signage 
alerting traffic of closures to come, a minimum 2 Working Days in advance. The traffic control plan 
must show where police officers will be stationed when signalization is or may be, countermanded, and 
show areas where flaggers are proposed. 
 
At a minimum, the planing and the paving plan must include: 
 

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each day’s traffic 
control as it relates to the specific requirements of that day’s planing and paving. Briefly 
describe the sequencing of traffic control consistent with the proposed planing and paving 
sequence, and scheduling of placement of temporary pavement markings and channelizing 
devices after each day’s planing, and paving. 

2. A copy of each intersection’s traffic control plan. 
3. Haul routes from Supplier facilities, and locations of temporary parking and staging areas, 

including return routes. Describe the complete round trip as it relates to the sequencing of 
paving operations. 

4. Names and locations of HMA Supplier facilities to be used. 
5. List of all equipment to be used for paving. 
6. List of personnel and associated job classification assigned to each piece of paving equipment. 
7. Description (geometric or narrative) of the scheduled sequence of planing and of paving, and 

intended area of planing and of paving for each day’s work, must include the directions of 
proposed planing and of proposed paving, sequence of adjacent lane paving, sequence of 
skipped lane paving, intersection planing and paving scheduling and sequencing, and proposed 
notifications and coordinations to be timely made. The plan must show HMA joints relative to 
the final pavement marking lane lines. 

8. Names, job titles, and contact information for field, office, and plant supervisory personnel. 
9. A copy of the approved Mix Designs. 
10. Tonnage of HMA to be placed each day. 
11. Approximate times and days for starting and ending daily operations. 

5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing 
At least 2 Working Days before the first paving operation and the first planing operation, or as 
scheduled by the Engineer for future paving and planing operations to ensure the Contractor has 
adequately prepared for notifying and coordinating as required in the Contract, the Contractor must be 
prepared to discuss that day’s operations as they relate to other entities and to public safety and 
convenience, including driveway and business access, garbage truck operations, Metro transit 
operations and working around energized overhead wires, school and nursing home and hospital and 
other accesses, other contractors who may be operating in the area, pedestrian and bicycle traffic, and 
emergency services. The Contractor, and Subcontractors that may be part of that day’s operations, must 
meet with the Engineer and discuss the proposed operation as it relates to the submitted planing plan 
and paving plan, approved traffic control plan, and public convenience and safety. Such discussion 
includes, but is not limited to: 
 

1. General for both Paving Plan and for Planing Plan: 
a. The actual times of starting and ending daily operations. 
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b. In intersections, how to break up the intersection, and address traffic control and signalization 
for that operation, including use of peace officers. 

c. The sequencing and scheduling of paving operations and of planing operations, as applicable, 
as it relates to traffic control, to public convenience and safety, and to other con-tractors who 
may operate in the Project Site. 

d. Notifications required of Contractor activities, and coordinating with other entities and the 
public as necessary. 

e. Description of the sequencing of installation and types of temporary pavement markings as 
it relates to planning and to paving. 

f. Description of the sequencing of installation of, and the removal of, temporary pavement 
patch material around exposed castings and as may be needed 

g. Description of procedures and equipment to identify hidden metal in the pavement, such as 
survey monumentation, monitoring wells, street car rail, and castings, before planning, see 
Section 5-04.3(14)B2. 

h. Description of how flaggers will be coordinated with the planing, paving, and related 
operations. 

i. Description of sequencing of traffic controls for the process of rigid pavement base repairs. 
j. Other items the Engineer deems necessary to address. 

2. Paving – additional topics: 
a. When to start applying tack and coordinating with paving. 
b. Types of equipment and numbers of each type equipment to be used. If more pieces of 

equipment than personnel are proposed, describe the sequencing of the personnel operating 
the types of equipment. Discuss the continuance of operator personnel for each type 
equipment as it relates to meeting Specification requirements. 

c. Number of JMFs to be placed, and if more than one JMF how the Contractor will ensure 
different JMFs are distinguished, how pavers and MTVs are distinguished if more than one 
JMF is being placed at the time, and how pavers and MTVs are cleaned so that one JMF 
does not adversely influence the other JMF. 

d. Description of contingency plans for that day’s operations such as equipment breakdown, 
rain out, and Supplier shutdown of operations. 

e. Number of sublots to be placed, sequencing of density testing, and other sampling and 
testing. 

5-04.3(15)  Sealing Pavement Surfaces 
Apply a fog seal where shown in the plans. Construct the fog seal in accordance with Section 5-02.3. 
Unless otherwise approved by the Engineer, apply the fog seal prior to opening to traffic. 

5-04.3(16)  HMA Road Approaches 
HMA approaches shall be constructed at the locations shown in the Plans or where staked by the 
Engineer. The Work shall be performed in accordance with Section 5-04. 

5-04.4  Measurement 
HMA Cl. ½ In. PG 58H-22 will be measured by the ton in accordance with Section 1-09.2, with no 
deduction being made for the weight of asphalt binder, mineral filler, or any other component of the 
mixture. If the Contractor elects to remove and replace mix as allowed by Section 5-04.3(11), the 
material removed will not be measured. 
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Cold Mix, if used by the Contractor, will not be measured for separate payment and shall be considered 
incidental to the lump sum bid item “Project Temporary Traffic Control”. 

HMA used for temporary patching will not be measured for separate payment and shall be considered 
included in the lump sum item “Project Temporary Traffic Control”. 

HMA shall be measured based on certified truck tickets collected on the day of paving. 

No measurement will be made for asphalt used in conjunction with adjusting utilities to finished grade 
or used for any temporary purposes. 

5-04.5  Payment 
Payment will be made for each of the following Bid items that are included in the Proposal: 
 
 “HMA Cl. ½ In. PG 58H-22”, per ton. 

 
The unit Contract price per ton for “HMA Cl. ½ In. PG 58H-22” shall be full compensation for all 
costs, including anti-stripping additive, incurred to carry out the requirements of Section 5-04 except 
for those costs included in other items which are included in this Subsection and which are included in 
the Proposal. 

All costs for minimizing drop-offs and maintaining access to existing streets and driveways including, 
but not limited to steel sheeting, cold mix, and channelization devices, shall be included in the lump 
sum bid item “Project Temporary Traffic Control”. No additional or separate compensation will be 
considered. 

5-05 CEMENT CONCRETE PAVEMENT 

5-05.1 Description 
Supplement this section with the following: 

This work shall consist of construction of Colored Cement Concrete Crosswalk Pavement with scored 
and broom finish and Decorative Cement Concrete Intersection Pavement with scoring, broom finish, 
and decorative surface treatment at the Kirkland Ave and Lake St raised intersection.  The Colored 
Cement Concrete Crosswalk Pavement on each leg of the intersection and the  approach ramps on each 
leg of the intersection, as noted in the Plans, shall be in conformity with the lines, grades, thicknesses, 
and typical cross-section shown on the Plans. 

5-05.2 Materials 
Supplement this section with the following: 

Colored Cement Concrete Crosswalk Pavement 

Cement concrete crosswalk areas shall receive decorative treatment consisting of color additives, curing 
compound, heavy broom finish (perpendicular to traffic) and sealer, as detailed on the Plans.   

Color for mock-up Sample A of Colored Cement Concrete Crosswalk Pavement shall be a uniform, 
warm brown clay color “Adobe”. 

Color for mock-up Sample B of Colored Cement Concrete Crosswalk Pavement shall be a uniform, 
warm beige color “San Diego Buff”. 
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Color additives shall contain pure concentrated mineral pigments specially processed for mixing into 
concrete and complying with ASTM C979. 

Colored Cement Concrete Crosswalk Pavement area shall be cured and sealed with a curing compound 
and sealer to be approved by color additive manufacturer, for use with colored concrete, and shall 
comply with ASTM C309. 

Curing compound and sealer shall be water based, non-flammable, low gloss, non-yellowing, non-
clouding and wear resistant. Compound and sealer shall protect against water damage, oil and common 
stains, formulated for exterior use. 

Decorative Cement Concrete Intersection Pavement 

The raised cement concrete intersection area shall receive decorative surface treatment consisting of 
roadway architectural scoring and a heavy sandblast finish to expose aggregate in the pattern, as 
detailed on the Plans.  The final layout of decorative surface treatment shall be determined in field and 
approved by Engineer. Layout of one quarter section of the overall pattern shall be reviewed by the 
Engineer in the field.  Upon approval, the remainder of the pattern shall be laid out.  The Engineer shall 
review the complete pattern layout prior to installation.   

Contractor shall clean and prepare roadway surface prior to architectural sawcut scoring and 
sandblasting installation.   

All other cement concrete pavement without sandblast finish at raised intersection shall be a heavy 
broom finish (in north-south orientation) with roadway architectural scoring and as detailed on the 
Plans. 

Cement Concrete Roadway Ramp Pavement 

The cement concrete for roadway ramps shall have a heavy broom finish. 

5-05.3(1) Concrete Mix Design for Paving 
The sixth paragraph is supplemented with the following: 

The submittal for the concrete mix design shall provide the following: the date, the amount of materials 
(i.e. cement, sand, aggregates, water), the type and amount of each admixture, and the designated 28-
day compressive strength specific to the mix design being submitted.  The design compressive strength 
shall be a minimum of 4,000 PSI. 

5-05.3(4)A Acceptance of Portland Cement Concrete Pavement 
Delete the first through fourth paragraphs and replace with the following: 

 Acceptance of concrete will be on a non-statistical acceptance basis. 

5-05.3(8) Joints 
The second paragraph is revised to read: 

A concrete jointing plan is provided in the Plans. Should the Contractor propose jointing other than that 
shown in the Plans, the Contractor shall submit a Concrete Panel Jointing Plan for Engineer’s review 
and approval. Approval shall be obtained at least three (3) working days prior to the commencement of 
any concrete pavement construction.   
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When new pavement abuts existing pavement, the locations of the joints in the new pavement shall 
match with the joints in the existing pavement unless otherwise approved by the Engineer. 

The faces of all joints shall be constructed perpendicular to the surface of the cement concrete 
pavement. 

Contractor shall submit a Contraction Joint Sawcutting Plan for Engineer’s review and approval. 
Approval shall be obtained at least three (3) working days prior to the commencement of any concrete 
pavement installation. The plan shall describe the sawcutting equipment to be used and the schedule 
for sawcutting contraction joints. 

Contractor shall have two fully-operational early-entry sawcutting machines on site prior placing 
concrete pavement.  

5-05.3(8)D Isolation Joints 
This section is supplemented with the following: 

Isolation joints shall be constructed with pre-molded material, 3/8-inch in thickness and conform to 
Section 9-04.1(2) Pre-molded Joint Filler for Expansion Joints and as shown on the Plans and Standard 
Details in these Specifications.  

The joint material shall be held accurately in place during the placing and finishing of the concrete by 
a bulkhead, a holder, metal cap or any other approved method.  The joint shall be perpendicular to the 
paved surface and the holder shall be in place long enough to prevent sagging of the joint material. 

A wood filler strip or metal cap shall be placed on the top of the pre-molded joint filler to form the 
groove and shall remain in place until after the finishing and the concrete is sufficiently set to resist 
sloughing in the groove.  The joint filler shall be stapled together at the ends to preserve continuity. 

Immediately after removal of side forms, the edges of the pavement shall be carefully inspected and 
wherever the joint filler is not fully exposed, the concrete shall be chipped down until the edge of the 
filler is fully exposed for the entire depth. 

5-05.3(8)E Sealing Through Joints 
This section is supplemented with the following: 

After the pavement is cured and before carrying any traffic, the space left by the removal of the wood 
filler strip or the metal cap above the top of the expansion joint filler strip shall be thoroughly cleaned 
of all loose material.  The groove shall be completely free of any projecting concrete from the sides and 
the groove shall be continuous across the slab to each edge.  It shall then be filled level with the 
pavement surface with joint sealant meeting the requirements of Section 9-04.2 Joint Sealants. 

The joint sealant material shall be “black” color and heated and placed in accordance with the 
manufacturer’s instructions.  Burned material will be rejected.  The through joint groove shall be dry 
at the time of pouring the sealing compound. 

5-05.3(10) Tie Bars and Corrosion Resistant Dowel Bars 
This section is added with the following: 

Placement of tie bars, dowel bars, and dowel baskets shall be per the details in the Plans. Dowel bars 
shall have a diameter of 1”. 
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5-05.3(11) Finishing 
This section is supplemented with the following: 

The final scoring and decorative surface treatment layout shall be determined in field and approved by 
the Engineer. 

Mock-Up Sample  

Prior to start of pavement work the Contractor shall provide (2) two eight feet by eight feet mock-up 
sample of Decorative Cement Concrete Intersection Pavement; including sandblast finish and scoring. 
Engineer shall approve mock-up sample prior to start of work. The final approved sample shall be the 
standard for the balance of the rest of the work installed and shall be protected from damage until final 
acceptance and approval. Mock-ups provided for approval by Engineer shall be incidental to and 
included in the unit bid price for “Decorative Cement Concrete Intersection Pavement” per these 
Special Provisions. 

Prior to start of pavement work the Contractor shall provide (2) two five feet by five feet mock-up 
samples of each A and sample B of Colored Cement Concrete Crosswalk Pavement; including color, 
scoring, and heavy broom finish. Engineer shall approve a mock-up sample prior to start of work. The 
final approved sample shall be the standard for the balance of the rest of the work installed and shall be 
protected from damage until final acceptance and approval. Mockups provided for approval by 
Engineer shall be incidental to and included in the unit bid price for “Colored Cement Concrete 
Crosswalk Pavement” per these Special Provisions. 

No additional concrete shall be placed prior to the test panels being approved by the Engineer. 

Asphalt mastic joint fillers shall be 3/8” x 4” and of the same material as that used in the curb with 
matching expansion joint locations.  Expansion joints, architectural score joint and decorative stamped 
finish shall be provided as shown on the Plans, or in locations to be approved by the Engineer for best 
appearance. 

The third paragraph is revised to read: 

In advance of curing operations, the pavement shall receive an initial texturing followed by final 
finishing. Initial texturing shall be performed with a burlap drag or -broom device, creating striations 
in the same orientation as the final finish. The concrete roadway surface shall be finished with a 
transverse tining.    Where integral concrete curbs are constructed, the roadway surface finish shall end 
12 inches from the flowline. 

The fourth paragraph is revised to read: 

Burlap drags, brooms and tine devices may be installed on self-propelled equipment having external 
alignment control.  When texturing the pavement with burlap, the area of burlap in contact with the 
pavement shall be maintained constant at all times.  Broom and tine devices shall be provided with 
positive elevation control.  Downward pressure on pavement surface shall be maintained at all times 
during texturing so as to achieve uniform texturing without measurable variations in pavement profile.  
If self-propelled texturing machines are used, these shall be operated so that travel speed during 
texturing is maintained constant.  Failure of the texturing equipment to perform according to this section 
shall constitute cause for stopping placement of concrete until the equipment deficiency or malfunction 
is corrected. 

The seventh paragraph is revised to read: 

Test Panel: 
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At the start of cement concrete pavement construction, the Contractor shall first finish a textured 
concrete test panel and the Engineer shall give approval of the achieved finish according to this section 
prior to further concrete pavement construction.  If the test panel is rejected by the Engineer, the 
Contractor shall remove and replace the test panel at no additional cost to the Contracting Agency.  The 
Contractor can designate one of the project panels as a test panel or create a sacrificial test panel on site 
of at least four feet by eight feet.    

Project panels not meeting the characteristics of the test panel shall be removed and replaced at no 
additional cost to the Contracting Agency. 

The eighth through tenth paragraphs are deleted. 

5-05.3(14) Cold Weather Work 
This section is supplemented with the following: 

The following additional requirements for placing concrete shall be in effect from November 1 to April 
1: 

• Engineer shall be notified at least 24 hours prior to placement of concrete. 
• All concrete placements shall be completed no later than 2:00 p.m. each day. 
• Where forms have been placed and the subgrade has been subjected to frost, no concrete shall 

be placed until the ground is completely thawed.  At that time, the forms shall be adjusted, 
and subgrade repaired as determined by the Engineer. 

5-05.4 Measurement 
Supplement this section with the following: 

“Cement Concrete Roadway Ramp Pavement” will be measured per square yard of installed ramp 
surface, including the 2-foot overlap at bottom of ramps, underlying proposed asphalt pavement.  

“Colored Cement Concrete Crosswalk Pavement” will be measured per square yard of installed colored 
concrete crosswalk surface including scoring and broom finish. 

“Decorative Cement Concrete Intersection Pavement” will be measured per square yard of installed 
decorative surface including scoring and broom finish. 

5-05.5 Payment 
Supplement this section with the following: 

 “Cement Concrete Roadway Ramp Pavement”, per square yard. 

The unit contract bid price for “Cement Concrete Roadway Ramp Pavement” shall be full compensation 
for all costs necessary and incidental to installing concrete roadway ramps, including but not limited to 
procuring and pouring cement concrete, forming and form adjustments, jointing, rebar reinforcement, 
tie bars, and heavy broom finish. 

“Colored Cement Concrete Crosswalk Pavement”, per square yard. 

The unit contract bid price for “Colored Cement Concrete Crosswalk Pavement” shall be full 
compensation for all costs necessary and incidental to installing colored concrete crosswalks, including 
but not limited to procuring and pouring cement concrete, mock-up samples, color additives, forming 
and form adjustments, jointing, dowel bars and baskets, architectural sawcut scoring, heavy broom 
finish, and installing casting boxouts where necessary. 
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  “Decorative Cement Concrete Intersection Pavement”, per square yard. 

The unit contract bid price for “Decorative Cement Concrete Intersection Pavement” shall be full 
compensation for all costs necessary and incidental to installing the decorative concrete intersection, 
including but not limited to procuring and pouring cement concrete, mock-up samples, forming and 
form adjustments, jointing, rebar reinforcement, dowel bars and baskets, sandblast finish, heavy broom 
finish, architectural sawcut scoring, and installing casting boxouts where necessary. 

Add the following new section: 

5-06 DECORATIVE PAVER  

5-06.1 Description 
Add the following new section: 

This work shall consist of providing and installing Decorative Pavers with Polyethylene Webbing 
System, including crushed rock for setting bed, geotextile and webbing fill, and paver sand; and 
Decorative Pavers on Cement Concrete Slab, including cement concrete slab, as detailed and shown on 
Plans. 

5-06.2 Materials 
Add the following new section: 

Decorative Paver 

Decorative paver shall be modular precast interlocking concrete pavers for commercial applications, 
elongated rectangular shape (9½ x 2⅜ x 2¾").  Color for decorative paver shall be beige and gray colors 
consisting of 10% charcoal gray color, 25% beige blended color, 25% brown color, and 40% light to 
medium gray blended color. 

Decorative paver shall comply with the following standards: 

ASTM C 936 Material Standard 

ASTM C 979 Pigments for Integrally Colored Concrete 

ASTM C 140 8,000 psi avg comp. strength with no individual unit under 7,200 psi 

ASTM C 140 Avg Water Absorption 5% with no unit greater than 7% 

ASTM C 1645 Freeze/Thaw Resistance: 28 freeze-thaw cycles in fresh water with no greater loss 
than 225 g/m2 of paver surface area or no greater loss than 500 g/m2 of paver 
surface area after 49 freeze-thaw cycles in fresh water.  Freeze-thaw testing 
requirements shall be waived for applications not exposed to freezing conditions. 

Decorative paver joints shall be tight (minimum of 1/16”) and filled with polymeric joint sand as 
detailed on Plans. Polymeric joint sand for decorative paver shall conform to ASTM C144 for mortar 
sand. 

Decorative paver shall be sealed with water based low VOC silane/siloxane, breathable 100% vapor 
permeable concrete sealer, per manufacturer’s instructions. 

Decorative Pavers with Polyethylene Webbing System  
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Polyethylene Webbing System shall be comprised of, polyethylene webbing, geotextile, and crushed 
rock filling material. 

Polyethylene webbed cells with density of 58.4 - 60.2 lb./ft3 per ASTM D 1505 in black color (carbon 
black content 1.5% - 2% by weight).  Webbed cells shall be  GW30V (8.8” L x 10.2” W x 4” D), 
available from Presto GeoSystems, phone: (800) 548-3424. 

Geotextile shall be Mirafi RS380i available from Tencate Geosynthetics, or approved equal.  Geotextile 
shall be per WSDOT 9-33.2. 

Leveling course and fill for polyethylene webbed cells shall be ½” no. 4 crushed screenings per 
WSDOT Spec 9-03.4(2) 

Decorative Pavers on Cement Concrete Slab 

Bitumen setting bed materials shall be as specified below: 

• Primer for cement concrete slab: Anionic asphalt emulsion SS-1h, per ASTM D 977. 
• Sand for asphalt bed: 

o Clean, non-plastic, free from deleterious or foreign matter, symmetrically shaped, 
natural or manufactured from crushed rock. 

o Do not use limestone screenings, stone dust, or sand in the bedding material that does 
not conform to the grading requirements. 

o Graded according to ASTM C 136.  
o Bedding Sand Material Requirements: Conform to the grading requirements of ASTM 

C 33 with modifications as shown in Table 1. 
 

Table 1 

Grading Requirements for Bedding Sand ASTM C 33 

Sieve Size  Percent Passing 

No. 4 (4.75 mm)   100 

No. 8 (2.36 mm)  85 to 100 

No. 16 (1.18 mm)  50 to 85 

No. 30 (0.600 mm)  25 to 60 

No. 50 (0.300 mm)  10 to 30 

No. 100 (0.150 mm)    2 to 10 

No. 200 (0.075 mm)  2 to 10 

• Asphalt cement: heated to 300-degree F, 7% asphalt mixed with 93% sand in batches 145 lbs. 
asphalt to 1,855 lbs. sand.  Exact proportions shall be determined by the Contractor. 

• Neoprene modified asphalt adhesive: Karnak 230 2% neo-asphalt paving block adhesive. 
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5-06.3 Construction Requirements 
Add the following new section: 

Submittal 

The following submittals shall be submitted by the Contractor for approval by Engineer prior to start 
of mock-up and final installation: 

• Neoprene modified asphalt adhesive product catalog sheets with specifications. 
• Bituminous setting bed: asphalt cement mix design to be used in the bituminous setting bed 

conforming to ASTM D 3381. 
• Sieve analysis per C 136 for sand mixed with bitumen and sand for joints between concrete 

pavers. 
• Verification of cement concrete slab elevations (see Section 5-06.3(1)). 
• (3) samples each of the decorative paver with manufacturer product, color information and 

certifications that all paver types meet or exceed designated specifications, for Engineer’s 
approval prior to installation. 
 

Mock-Up 

Mock-ups shall be prepared to be used as the standard by which the work will be judged.  Install a 6 ft. 
x 6 ft. each paver area for ‘Decorative Pavers with Polyethylene Webbing System’ and ‘Decorative 
Pavers on Cement Concrete Slab’. Use this area to determine surcharge of the bitumen-sand layer and 
adhesive, joint sizes, lines, laying patters, colors and texture of the job.  Subject to acceptance by 
Engineer, mock-ups may be retained as part of finished work. If mock-ups are not retained, remove and 
properly dispose of mock-ups. 

Installer’s Qualification 

The Contractor shall utilize an installer having successfully completed decorative paver installation 
similar in design, material, and extent indicated on this project.   The installer shall hold a current 
certificate from the Interlocking Concrete Pavement Institute Concrete Paver Installer Certification 
Program. 

Installation 

Decorative Paver and Polyethylene Webbing System shall be installed per manufacturer’s 
recommendations and as per these Special Provisions and as detailed on Plans.  

Subgrade and crushed screenings for Polyethylene Webbing System shall be rolled and/or hand 
compacted to 85% maximum density. 

Decorative paver shall be installed in a 90-degree herringbone pattern set 45-degree from the roadway 
centerline. 

Decorative pavers shall be installed at a running bond border between edges abutting up against existing 
buildings, cement concrete valley, cement conc. planter curb, and cement concrete sidewalk, as detailed 
and as shown on the Plans. 

Decorative paver shall be installed horizontally flush against adjacent cement concrete band, cement 
concrete sidewalk and valley curb.   
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Decorative paver shall be free from dust, dirt, and stains. Do not use soiled, cracked, or broken units.  
Contractor shall place paving units firmly onto adhesive with joints not to exceed 1/8 in., or as 
recommended in manufacturer’s literature. Maintain straight pattern lines, joint lines and coursing per 
the drawings.  Cut decorative pavers to fit edges with masonry saw. No cut paver shall be smaller than 
1/3 of a whole unit if exposed to vehicular traffic. Firmly place all edge units on adhesive. 

Cement Concrete Slab  

• Verify that cement concrete slab materials, thickness, surface tolerances and elevations 
conform to specified requirements. 

• Verify location of 2 in. diameter weep holes at 20 ft. centers, at lowest elevations, against curbs, 
walls, or other permanent structures.  Verify holes filled with washed pea gravel.  Provide 
temporary plugs for holes to prevent ingress of sand-asphalt setting bed or neoprene adhesive 
during construction.  Remove plugs when paving adjacent to drain holes. 

• Verify that cement concrete slab surfaces to receive the bitumen bedding material are free of 
dust, oil, grease, paint, wax, curing compounds, primer, sealers, form release agents, from 
cracks over 3/16 in. in width, or any deleterious substances and debris which may prevent or 
reduce bonding.  

• Conduct moisture tests to verify that concrete surfaces are cured, free from hydrostatic pressure 
and having a moisture content of less than 5%. 

• Verify location, type, and elevations of edge restraints, [concrete collars around] utility 
structures, and drainage inlets. 

• Do not proceed with installation of bedding sand and interlocking concrete pavers until cement 
concrete slab conditions are corrected and approved by Engineer. 
 

Asphalt Primer 

Apply emulsified asphalt primer tack coat at a rate of 0.9 to 1.3 gal per 100 ft² or cutback asphalt tack 
coat at a rate of 1.2 to 1.5 gal per 100 ft² to the cement concrete slab.  Once applied the tack coat should 
not be disturbed and should be allowed to cure or break before covering with the setting bed material. 
This may take a few hours dependent on weather conditions. Asphalt primer tack coats are 
recommended for vehicular applications. 

Bituminous Setting Bed 

• Place in panels between ¾ in. high screed rails spaced approximately 12 ft. Rake and screed 
smooth with strike board. 

• Use screed rails to achieve a level setting bed conforming to elevations and slope shown on the 
drawings. After one panel is complete, advance screed rails to the next position in readiness for 
screeding adjacent panels with strike board. Fill depressions left from removed screed rails and 
smooth to height consistent with panel.  

• Place an area in size that will remain at least 270° F during compaction. 
• Compact the setting bed with a powered roller compactor to an even, nominal thickness of ¾ 

in. after compaction. 
• Re-heat, fill, and compact low areas with setting bed materials to conform to slope and 

elevation shown on the drawings.  
• Re-heat, remove, level, and compact setting bed in high areas to conform to slope and elevation 

shown on the drawings.  
• Irregularities or evenness in the grade of the cement concrete slab surface may be corrected 

with setting bed materials only with approval by the Engineer. 
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Neoprene-Modified Asphalt Adhesive 

Apply to cold asphalt setting bed with notched trowel with serrations not exceeding 1/16 in. Do not 
apply pavers to adhesive until dry skin forms on surface of adhesive. 

Joint Filler and Sealant 

• Extend control and structural joints through full depth of paving units. Do not extend joints 
through bituminous bedding materials from joints in cement concrete slab that control 
shrinkage cracking. 

• Install joints at all building facades or other vertical surfaces. 
• Install pre-molded joint filler as units are set in bituminous bed. Maintain top of filler 3/8 in. 

below exposed faces of paving units for insertion of sealant. 
• Install joint sealant per manufacturer’s recommendations. 

 
Joint Sand 

• After the decorative pavers are installed, spread dry joint sand and fill joints between the slabs.  
• Sweep surface clean. 

5-06.3(1) Field Quality Control 
Add the following new section: 

Installed Decorative Paver Surface 

Surface tolerances of the completed installation shall be measured with a rigid straightedge. The final 
surface tolerance from grade elevations shall not deviate more than ±3/8 in under a 10 ft. straightedge.  
Check final surface elevations for conformance to drawings. The surface elevation of decorative pavers 
shall be 1/8 in. to 1/4 in. above adjacent drainage inlets, concrete collars or channels.  The surface 
elevation of decorative pavers shall be within 1/8 in. of the adjacent curb elevation.  Lippage shall be 
no greater than 1/8 in. difference in height between adjacent decorative pavers. 

5-06.4 Measurement 
Add the following new section: 

“Decorative Paver with Polyethylene Webbing”, and “Decorative Paver on Cement Concrete Slab” 
shall be measured per square yard across the finished surface.  

5-06.5 Payment 
Add the following new section: 

“Decorative Paver with Polyethylene Webbing”, per square yard. 

The unit contract bid price for “Decorative Paver with Polyethylene Webbing” shall be full 
compensation for all labor, materials, tools and equipment necessary to satisfactorily complete the work 
as defined on the Plans, Standard Specifications and these Special Provisions, including but not limited 
to test mock-ups, decorative pavers, joint sand, sealant, geotextile, polyethylene webbing, expansion 
joint material and crushed screenings for levelling course and webbing backfill. 

“Decorative Paver on Cement Concrete Slab”, per square yard. 

The unit contract bid price for “Decorative Paver on Cement Concrete Slab” shall be full compensation 
for all labor, materials, tools and equipment necessary to satisfactorily complete the work as defined 
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on the Plans, Standard Specifications and these Special Provisions, including cement concrete slab, 
mock-ups, asphalt primer tack coat, bituminous sand setting bed, neoprene mastic, decorative pavers, 
expansion joint material, joint filler and sealant and joint sand. 

 
END OF DIVISION 5  
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DIVISION 6 
STRUCTURES 

6-07 PAINTING 

6-07.1 Description 
Supplement this section with the following: 

This work shall consist of painting systems and colors for metal elements as shown on the Plans. 

6-07.2 Materials 
Supplement this section with the following: 

Paint materials shall comply with the requirements in Section 9-08 unless described in this section. 
Paint colors and paint systems shall be as shown in the table below for the following items: 

Specification 
Section 

Item Paint 
Color 

Paint System 

8-26 Standard and Block 
Bench 

RAL 6033 
“Mint 
Turquoise” 

Powder Coating 
Paint System shall 
be per manufacturer 

9-29 Decorative Pedestrian 
Luminaire and Pole  

“Jet 
Black”, 
RAL 9005 

Factory Applied 
Powder Coat 

9-29 Light and Signal 
Standards, Luminaires, 
and all associated 
appurtenances 

“Jet 
Black”, 
RAL 9005 

Factory Applied 
Powder Coat 

 

Galvanizing 

All fabricated steel components and materials to be galvanized per ASTM 123. 

All steel components, hardware and materials to be galvanized per ASTM 153. 

Anti-Graffiti  

All powder coating for poles, base covers, bike racks, standard and block benches shall have anti-
graffiti properties as a part of the powder coat system. 

6-07.3 Construction Requirements 
Supplement this section with the following: 

Powder coater shall have Powder Coating Institute PCI certification.  Powder coater shall use maximum 
KV settings during product application. 
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The Contractor shall submit three (3) samples of each custom color, textures, and gloss for Engineer’s 
approval.  Metal coupon samples shall be three (3) inches by five (5) inches and shall be resubmitted 
as requested until the required sheen, color, and texture are achieved. 

6-07.5 Payment 
Supplement this section with the following: 

Measurement and payment for all painting and powder coating finishes shall be included in the related 
bid items that receive the painting and finishes including all labor, equipment, materials and tools 
necessary to complete the work as shown on the Plans and required by the Specifications.  

 

END OF DIVISION 6 

  



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-117 December 2023 
Bid Documents   

 

DIVISION 7 
DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER 

MAINS, AND CONDUITS 

7-04 STORM SEWERS 

7-04.2 Materials 
Supplement this section with the following: 

Trench backfill and pipe bedding shall be Crushed Surfacing Top Course per Section 9-03.9(3). 

Storm pipe shall be as shown on the Plans: Solid Wall PVC SDR 35 per Section 9-05.12(1), or Ductile 
Iron Pipe CL 50 per Section 9-30.1(1). 

7-04.3 Construction Requirements 

7-04.3(1) Cleaning and Testing 
(******) 
Supplement this section with the following: 

Cleaning and testing of the sanitary sewer system is required prior to placing the new section into 
service and shall be incidental to the sanitary sewer pipe and structures, unless otherwise specified 
under bid items herewith. Such tests shall be conducted in accordance with the reference material 
specification for the material being used. Tests on the completed installation shall be made as specified 
below. 

Cleaning and Flushing 

All gravity sewer pipes shall be cleaned and flushed after side sewer installation and after backfilling 
and compaction. The pipe shall be cleaned and flushed by passing an inflatable rubber ball through the 
completed section or using a flush truck. Any obstruction, such as cemented grout or debris found in 
the completed section, shall be removed. 

Alignment and Grade 

Alignment and grade will be inspected by lamping each completed section. Any section which appears 
to exceed the allowance for variance in line or grade shall be further inspected by an approved video 
monitoring system (TV inspection). If this inspection confirms that the section does not meet the 
specified requirements for the line and grade, the sections or portion not in compliance shall be re-
excavated and re-laid at Contractor’s expense. 

All costs incurred for TV inspection shall be considered incidental to and included in various related 
bid item included in the proposal. 

Deflection Test for Gravity Sewer Pipe 

All gravity sewer pipes shall be tested for deflection at least 30 days after completion of trench backfill 
and compaction in accordance with requirements of Section 7-17.3(2)G of the Standard Specifications. 

Leakage Tests 

All gravity sewers, including all connected side sewers, shall be tested for water tightness in accordance 
with the provisions of Section 7-17.3(2)F (Low Pressure Air Test) of the Standard Specifications. 
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Acceptable water tightness testing criteria is revised as follows: Air testing will require a minimum 
pressure of 4 psi for 15 minutes with no pressure drop. No other test procedures will be allowed except 
by written approval of the Project Engineer. Whenever ground water is encountered in the sewer 
construction, an approved water level monitoring device shall be installed at each manhole. The device 
shall be used in the conduct of the sewer testing to determine the water pressure above the sewer being 
tested. 

(******) 
Add the following new Sub-Sections: 

7-04.3(2)  Existing Utilities  
Existing utilities of record are shown on the Plans. These are shown for convenience only, and the 
Engineer assumes no responsibility for improper locations or failure to show utility locations on the 
Plans. When utility services occupy the same space as the new storm sewer main, the Contractor shall 
complete necessary excavation to fully expose such services. The Contractor shall protect said services, 
and work around them during excavating and pipe laying operations. Any damages to services resulting 
from the Contractor’s operation shall be reported to the appropriate utility. Such damage shall be 
repaired at the Contractor’s expense. 

The Contractor shall anticipate the potential for crossing over or under an occasional shallow existing 
side sewers and roof drains that are not part of the one-call utility locate.  If such a side sewer or drain 
is encountered, the Contractor shall immediately notify the Owner’s on-site representative and then 
take the necessary steps to determine whether or not the side sewer is active. If a side sewer is damaged 
by construction activity, the Contractor is responsible for repairing the side sewer. All costs associated 
with determining the viability and repair of the existing side sewer shall be considered incidental to the 
cost of the storm sewer pipe and no additional payment will be made. 

7-04.3(2)A  Potholing  
The Contractor shall pothole to determine the exact horizontal and vertical location of existing utilities 
and determine if a conflict exists.  If a conflict should exist, the Engineer shall be notified prior to any 
change in storm sewer line grade.  All costs associated with adjustments in depth to avoid conflicts with 
existing utilities shall be considered incidental to the cost of the storm sewer pipe and no additional 
payment will be made. 

The Engineer shall approve the potholing prior to the Contractor performing the potholing. Potholing 
done without prior to approval from the Engineer will not be paid. See Section 8-05 herein for potholing 
measurement and payment.  

7-04.4 Measurement 
Supplement this section with the following: 

“Solid Wall PVC Storm Sewer Pipe __ In. Diam.” will be measured per linear foot of installed pipe 
along the invert, from center of structure to center of structure. 

“Ductile Iron Storm Sewer Pipe 12 In. Diam.” will be measured per linear foot of installed pipe along 
the invert, from center of structure to center of structure. 

No specific unit of measurement will apply to “24 In. x 12 In. PVC Blind Tee”, per Lump Sum.  

Pipe placed in excess of the length shown on the Plans, unless approved by the Engineer, will not be 
measured for payment.  
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7-04.5 Payment 
Supplement this section with the following:  

“Solid Wall PVC Storm Sewer Pipe __ In. Diam.”, per linear foot.  

“Ductile Iron Storm Sewer Pipe 12 In. Diam.”, per linear foot. 

The unit Contract price for “Solid Wall PVC Storm Sewer Pipe __ In. Diam.” and “Ductile Iron Storm 
Sewer Pipe 12 In. Diam.” shall be full compensation for all costs necessary and incidental to storm 
sewer pipe installation, including but not limited to trench excavation and dewatering; disposal of 
excavated materials; CSTC pipe bedding and CSTC trench backfill; compaction; fittings; connection 
to new and existing drainage structures; and procuring, hauling, placing, cleaning, and testing pipe. 

“24 In. x 12 In. PVC Blind Tee”, per Lump Sum. 

The Lump Sum Contract price for “24 In. x 12 In. PVC Blind Tee”, shall be full compensation for all costs 
necessary and incidental to installing the cut-in blind tee, including but not limited to removal of existing 
24” concrete storm pipe, 24” x 12” PVC tee, 24” flexible couplings, 24” PVC spools, trench excavation 
and dewatering, disposal of excavated materials; CSTC pipe bedding and CSTC trench backfill; 
compaction; and fittings. 

7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 

7-05.3 Construction Requirements 
Supplement this section with the following: 

All Type 1 Catch Basins and Curb Inlets in the flowline shall have a vaned grate per C.O.K. Standard 
Plan CK-D.14, unless noted otherwise on the Plans.  

New round ring and covers on storm drain structures within asphalt pavement roadway shall be per 
C.O.K. Standard Plan CK-D.18A with 4” tall frame and Cretex composite risers. 

New round ring and covers on storm drain structures within the sidewalk shall be per C.O.K. Standard 
Plan CK-D.18, with conversion risers for rectangular structures per C.O.K. Standard Plan CK-D.07A. 
Install rubber Cretex plug for pick holes. 

New round ring and covers on storm drain manholes within raised cement concrete intersection shall 
be hinged with 7-inch tall frame per C.O.K. Standard Plan CK-D.18A, except the configuration shall 
be revised to include 4 EON bolts per East Jordan details in Appendix C, reinforced concrete collar as 
detailed on the Plans, rubber Cretex plugs for pick holes, hinge cover, and Cretex composite risers. 

New round ring and covers on sanitary sewer manholes within raised cement concrete intersection 
shall be hinged with 7-inch tall frame per C.O.K. Standard Plan CK-S.16A, except the configuration 
shall be revised to include 4 EON bolts per East Jordan details in Appendix C, reinforced concrete 
collar as detailed on the Plans, rubber Cretex plugs for pick holes, hinge cover, and Cretex composite 
riser. 

Existing downspouts shall be replaced and connected to existing/proposed catch basins and existing 
downspouts at building faces, as detailed on the Plans. Downspouts shown on the Plans are based on 
best available information; Contractor shall verify sizes, locations, and configuration of existing 
downspouts, confirm they are active and confirm where they drain, and submit this information to the 
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Engineer one week prior to removal of any existing downspout. Contractor shall be responsible for 
providing temporary downspout drainage during construction. 

Temporary diversion of surface flow may be necessary if this work is performed during a rain event.  
Surface flow may be diverted by pumping or providing an overland flow pipe within the gutter to low 
points outside of the work area.  No turbid runoff shall be allowed to enter the storm drainage system.  
This work, if necessary, shall be considered included in the Bid item “Erosion Control and Water 
Pollution Prevention”. 

7-05.3(1) Adjusting Manholes and Catch Basins to Grade 
Supplement this Section with the following: 

All existing storm and sewer structures within or abutting new improvements shall be adjusted to 
finished grade. Final adjustment shall be smooth and flush with finished grade. The Contractor shall 
mark the location of all utilities prior to paving the new surface. 

Existing box, ring, grate, and cover shall be inspected by the Owner prior to reuse unless otherwise 
noted on the plans. Materials other than castings that are in good condition shall be reset in a careful 
and workmanlike manner to conform to the new grade. Contractor shall remove, dispose of, and replace 
materials determined to be in unsatisfactory or poor condition with new materials directed by the 
Owner. Any damage occurring to the catch basins due to the Contractor’s operations shall be repaired 
at the Contractor’s own expense. All covers and frames to be reused or salvaged shall be thoroughly 
cleaned. The Contractor shall be responsible for referencing and keeping a record of such references of 
all catch basins encountered and shall submit a copy of these references to the Engineer. 

The adjustment section, pick holes, joints and other penetrations shall be grouted inside and out to 
provide a water-tight seal.  

The use of brick will only be allowed if approved by the Engineer on a case-by-base basis for 
adjustment where a full adjustment ring cannot be used.  

Catch basins shall be adjusted to finished grade in conformance with City of Kirkland Standard Plan 
CK-D.11 except where noted otherwise on the Plans or herein. 

Add the following new Sub-Sections: 

7-05.3(5) Connection to Drainage Structure 
The locations, type, and size of the existing catch basins and storm lines have been determined from 
available records and are approximate; however, it is anticipated that connections to these existing 
facilities may be made, in general, as shown on the Plans. 

It shall be the responsibility of the Contractor to determine the exact location, type, and size of the 
existing facilities prior to starting work on each connection, and to provide any alterations, as required 
at no additional cost to the City.  

The Contractor shall clean and re-grout existing structures where connections are made. 

When connecting to a structure, openings must be core drilled, unless an existing knockout is available. 
Connections shall be made with watertight rubber boots, sand collars, manhole adapter, or other 
approved watertight connections, except for concrete, ductile iron or corrugated metal pipe for which 
connections shall be made with non-shrink Portland cement grout to make a watertight fit. 
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7-05.3(6) Connection to Existing Pipe 
The location, type and size of existing storm sewer pipe has been determined from available records, 
and are approximate.  However, it is anticipated that connection may be made, in general, as shown on 
the Plans. 

It shall be the responsibility of the Contractor to determine the exact location, type, and size of the 
existing facilities prior to starting work on each connection, and to provide any alterations, as required 
at no additional cost to the City.  

Connect existing pipe to a new concrete structure using a knockout, if available, or by core drilling the 
structure. Connections shall be made with watertight rubber boots, sand collars, manhole adapter, or 
other approved watertight connections, except for concrete, ductile iron or corrugated metal pipe. For 
concrete, ductile iron, or corrugated metal pipe the connections shall be made with non-shrink Portland 
cement grout to make a watertight fit. 

7-05.4 Measurement 
Supplement this section with the following: 

“Curb Inlet”, will be measured per each. 

"Rectangular Frame and Vaned Grate”, will be measured per each. 

“Open Curb Face Frame and Grate”, will be measured per each. 

“Sanitary Sewer Frame and Cover – Conc. Intersection” will be measured per each. 

“Storm Drain Frame and Cover – Conc. Intersection” will be measured per each. 

“Storm Drain Frame and Cover – Asphalt Roadway” will be measured per each. 

“Storm Drain Frame and Cover – Sidewalk” will be measured per each. 

“Downspout Connection” will be measured per each. 

Except where specific bid items are included in the Proposal, connecting to existing pipe or structure 
will not be measured for separate payment and shall be included in the cost of the new structure or pipe 
being installed  

Shoring or Extra Excavation Class B will be measured as specified in Section 2-09.4. 

7-05.5 Payment 
Supplement this section with the following: 

 “Curb Inlet”, per each. 

“Catch Basin Type 1”, per each. 

 “Catch Basin Type 2 48 In. Diam.”, per each. 

The unit Contract price for “Curb Inlet” and “Catch Basin Type _____” shall be full compensation for 
all costs necessary and incidental to storm structure installation, including but not limited to excavation, 
foundation material, CSTC structure backfill, compaction, grouting of inlet and outlet pipes, and 
ladders. 
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“Rectangular Frame and Vaned Grate” per each. 

“Open Curb Face Frame and Grate”, per each. 

 “Sanitary Sewer Ring and Cover – Conc. Intersection” per each. 

“Storm Drain Ring and Cover – Conc. Intersection” per each. 

“Storm Drain Ring and Cover – Asphalt Roadway” per each. 

“Storm Drain Ring and Cover - Sidewalk” per each. 

The unit Contract price for castings listed above shall be full compensation for all costs necessary and 
incidental to installing new castings on new or existing drainage structures as shown on the Plans, 
including but not limited to removing and disposal of existing castings, new castings, new adjustment 
sections with Cretex composite risers, grouting and CDF, Cretex plugs, hinge covers, adjustment to 
finished grade, reinforced concrete collars (where installed in concrete intersection, as noted in Plans), 
and conversion risers (where in sidewalk, as noted in Plans).   

All cost of interim adjustments of structures required though out construction shall be in included in 
the unit Contract price for the item being adjusted. Interim adjustments shall not be measured for 
payment. 

“Downspout Connection” per each. 

The unit Contract price for “Downspout Connection” shall be full compensation for all costs necessary 
and incidental to installing new downspout connections as shown on the Plans, including but not limited 
to PVC pipe, connection to existing or proposed catch basin, connection to existing downspout at 
building face, bends, reducers, wyes, other fittings, hardware, cleanouts and cast iron cleanout covers, 
adjustment to finished grade, temporary downspout drainage, restoration of surrounding surfaces, and 
verifying sizes and configuration of existing downspouts and confirming where downspouts drain prior 
to beginning work. 

7-07 CLEANING EXISTING DRAINAGE STRUCTURES 

7-07.5 Payment 
Delete this Section and replace with the following: 

All costs associated with cleaning existing drainage structures shall be considered incidental to and 
included in the Bid items for storm sewer pipe and no additional payment shall be made. 

7-08 GENERAL PIPE INSTALLATION REQUIREMENTS 

7-08.3  Construction Requirements 

7-08.3(1)B Shoring 
Supplement this Section with the following: 

Shoring design shall be the responsibility of the Contractor. No implication of methods, means, or 
materials is implied within the Bid Documents. 
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7-08.3(3) Backfilling  
Supplement this Section with the following: 

Backfilling and surface restoration shall closely follow the installation of the pipe, so that not more than 
50 feet of the trench line is left open at any one time without approval of the City. When public safety 
concerns exist, the City may require more stringent backfilling standards.  

Trench backfill and pipe bedding material shall be: 

 Crushed Surfacing Top Course     9-03.9(3) 

7-08.4 Measurement 
Supplement this Section with the following: 

No measurement or payment will be made for structure excavation, foundation material, pipe bedding, 
or trench backfill but instead will be considered incidental to and included in the structure or pipe being 
installed. 

7-09 WATER MAINS 

7-09.3(8) Removal and Replacement of Unsuitable Materials  
Supplement this Section with the following: 

All material removed from the trench shall be hauled to a disposal site provided by the Contractor 
unless otherwise directed by the Owner's field inspector. 

7-09.3(9) Bedding the Pipe  
Replace the first sentence of this Section with the following: 

Pipe zone bedding shall be CSTC. 

7-09.3(10) Backfilling Trenches  
Supplement this Section with the following: 

Backfill shall be CSTC. 

Excavations will not be allowed to remain open during non-working hours.  All open excavations shall 
be backfilled and covered with HMA or covered with steel sheets with appropriate traffic warning 
signs.  Steel sheets shall not remain in place over weekends besides during the full intersection closure. 

7-09.3(19)A Connections to Existing Mains 
Supplement this Section with the following: 

All materials shall be on-site and approved by the Engineer prior to scheduling water shutdowns.  

The Contractor shall have a water main shutdown plan approved by the City of Kirkland Department 
of Public Works five (5) working days prior to any work requiring the shutdown of existing water 
mains. Shutdowns affecting businesses will be evaluated by the City when the Contractor provides 
notification; the City will determine the allowable shutdown schedule to avoid impacts to businesses 
during business hours. The Contractor is required to give two (2) working days’ written notice to all 
customers affected by a water main shutdown. Only Water Division personnel may operate valves, 
and/or hydrants, blow-offs, etc., for fills, shutdowns, flushing, or recharging of water lines. Two (2) 
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working days’ notice to the Water Division is required to schedule fills. Typically, water shutdowns 
are not scheduled on Fridays or within one day of a holiday. 

7-09.3(19)B Maintaining Service  
Revise this Section as follows: 

Water service shall be maintained as described on the Plans and as follows: 

A maximum of one system shutdown shall be permitted per Working Day. Once the water has been 
shut off, the Contractor shall diligently pursue the connection to completion so that the time required 
for the shut-off will be held to a minimum.  All connections to existing water mains shall be completed 
the same day that they are started.   

If, due to the Contractor's actions, the existing water system fails to provide service to adjacent 
residences and businesses, then the Contractor shall provide temporary service to the affected 
residences and businesses.  The temporary services, if required, shall be approved by the Engineer prior 
to installation.  All costs of providing and maintaining temporary service for the necessary time 
durations shall be completely borne by the Contractor.  Should the Contractor neglect or needlessly 
delay in the pursuit of this work item, the City may at its discretion dispatch crews to remedy the 
situation and deduct all costs associated with the employment of their crews from moneys owed the 
Contractor. 

7-09.3(23) Hydrostatic Pressure Test 
Revise this Section as follows: 

All water mains and appurtenances shall be tested under a hydrostatic pressure equal to 200 psi for 15 
minutes with no pressure drop.  Water service lines will be visually inspected for leakage.  Before 
applying the test pressure, air shall be expelled completely from the pipe, valves and hydrants. All 
pumps, gauges, plugs, saddles, corporation stops, backflow prevention devices, miscellaneous hose and 
piping, and other equipment shown on the Plans and that are necessary for performing the test shall be 
furnished and operated by the Contractor.  The pipeline trench shall be backfilled sufficiently to prevent 
movement of the pipe under pressure.  All thrust blocks shall be in place and sufficiently cured to reach 
design strength before testing.  Where permanent blocking is not required, the Contractor shall furnish 
and install temporary blocking and remove it after testing.  For construction of new water main, the 
services will be tested with the main.  

The mains shall be filled with water and allowed to stand under pressure for a minimum of 24 hours to 
allow the escape of air and/or allow the lining of the pipe to absorb water.  The Owner will furnish the 
water necessary to fill the pipelines for testing purposes at a time of day when excess quantities of water 
are available for normal system operation.  No connection shall be made between the new main and the 
existing mains until the new piping has been disinfected, flushed, and passed both pressure and purity 
testing. 

Gauges used in the test may be required to be certified for accuracy at a laboratory by the Owner. 

Any visible leakage detected shall be corrected by the Contractor to the satisfaction of the Owner.  
Should the test section fail to meet the pressure test successfully as specified, the Contractor shall, at 
his own expense, locate and repair the defects and then retest the pipeline. 

After the test has been completed, each valve shall be tested by closing each in turn and relieving the 
pressure beyond.  This test of the valves will be acceptable if there is no immediate loss of pressure on 
the gauge when the pressure is applied to the valve being checked.  The Contractor shall verify that the 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-125 December 2023 
Bid Documents   

 

pressure differential across the valve does not exceed the rated working pressure of the valve.  All tests 
shall be made with the hydrant auxiliary valve open and pressure against the hydrant valve. 

Prior to requesting the Engineer to witness the pressure test, the Contractor shall have all equipment set 
up completely ready for operation and shall have successfully performed the test to assure that the pipe 
is in a satisfactory condition. 

A clean container shall be used for holding water for pumping pressure on the main being tested.  This 
makeup water shall be sterilized by the addition of chlorine to a concentration of 50 mg/l.  Upon 
satisfactory completion of the pressure test, the line shall be disinfected, flushed, and then a sample 
shall be taken for purity testing by the Public Works Inspector.  Results of the purity testing shall be 
in-hand prior to any commitment to turning on valves. 

7-09.3(24) Disinfection of Water Mains  
Supplement this Section with the following: 

Prior to discharging chlorinated water to the storm drainage system or any waterway, the Contractor 
shall obtain approval from the City of Kirkland and all other governing agencies.  Once all approvals 
and permits have been obtained, the Contractor shall completely de-chlorinate the water prior to 
discharging it to the storm drainage system or any waterway.  

Prior to discharging chlorinated water to the sanitary sewer system, the Contractor shall obtain approval 
from the City of Kirkland Project Manager and Sewer Department Supervisor. The Contractor is 
responsible for providing advance written notification to all regulatory agencies of its intent to 
discharge chlorinated water and the scheduled timing of these activities. 

7-09.3(24)A Flushing  
Supplement this Section with the following: 

Flushing water conveyed to the sanitary sewer system shall be at a rate which does not exceed the 
capacity of the City's sewer lines and lift stations and the METRO sewer lines and lift stations.  This 
rate will be less than the rate needed to obtain the minimum required flushing velocity of 2.5 feet per 
second.  The Contractor shall provide all necessary tanks and appurtenances for de-chlorination and 
discharge rate control. 

Contractor shall provide a backflow prevention device at the hydrant used for providing water for 
flushing.  Contractor shall also provide an air gap device at the discharge sewer manhole to provide a 
minimum 2 foot air gap between the discharge pipe invert and the manhole opening. 

7-12 VALVES FOR WATER MAINS 

7-12.2 Materials  
Supplement this Section with the following: 

Air and Vacuum Release Assembly 

Air and vacuum release assembly materials shall be as specified in City of Kirkland Standard Plan CK-
W.09, except that a concrete collar is not required for the valve box. 



City of Kirkland  KPG #20045 
Lake St & Kirkland Ave Pedestrian Improvements SP-126 December 2023 
Bid Documents   

 

7-12.3 Construction Requirements  
Supplement this Section with the following: 

Approximate location of air/vac connection to main is shown on the Plans. Actual air/vac connection 
location shall be at the high point of existing water main. Contractor shall expose up to 40 feet of water 
main to determine the high point, final air/vac connection location shall be determined by the Engineer. 

All materials shall be on-site and approved by the Engineer prior to scheduling water shutdowns.  

The Contractor shall have a water main shutdown plan approved by the City of Kirkland Department 
of Public Works five (5) working days prior to any work requiring the shutdown of existing water 
mains. Shutdowns affecting businesses will be evaluated by the City when the Contractor provides 
notification; the City will determine the allowable shutdown schedule to avoid impacts to businesses 
during business hours. The Contractor is required to give two (2) working days’ written notice to all 
customers affected by a water main shutdown. Only Water Division personnel may operate valves, 
and/or hydrants, blow-offs, etc., for fills, shutdowns, flushing, or recharging of water lines. Two (2) 
working days’ notice to the Water Division is required to schedule fills. Typically, water shutdowns 
are not scheduled on Fridays or within one day of a holiday. 

7-12.4 Measurement  
Supplement this Section with the following: 

“Air and Vacuum Release Assembly” will be measured per each. 

7-12.5 Payment  
Supplement this Section with the following: 

 “Air and Vacuum Release Assembly”, per each. 

The unit Contract price for “Air and Vacuum Release Assembly” shall constitute full compensation for 
all labor, materials, tools and equipment necessary and incidental for complete installation of the 2-
inch air and vacuum release valve assembly as shown on the Plans, per City of Kirkland Standard Plan 
CK-W.09, and specified herein including but not limited to: exposing existing main to determine high 
point, all pipe and fittings; air and vacuum release valve; connection to water main; saddle; ball corp; 
tracer wire; valve box; valve extension (if required); vent pipe and fittings including gooseneck with 
beehive strainer; bedding and CSTC trench backfill; trench excavation and dewatering; compaction; 
painting of all exposed piping and fittings; removal of existing assembly and installing repair band; and 
coordinating water main shut down. 

 

7-14 HYDRANTS 

7-14.2 Materials 
Supplement this Section with the following: 

All materials for new fire hydrant assemblies shall be per City of Kirkland Standard Plan CK-W.14. 

All fire hydrants shall be approved by the National Board of Fire Underwriters and conform to City of 
Kirkland's standard details and AWWA Specifications C-502.  New hydrants shall be used in all cases.  
Each hydrant shall be equipped with a suitable positive acting drain valve, a 5-¼ inch female Seattle 
standard thread rigid Storz adaptor, and 1-¼ inch pentagonal operating nut (counter clockwise opening).  
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Storz adaptors shall be installed prior to making the new water main and hydrants active.  The fire 
hydrants shall be Mueller (Centurion), M&H (Style 929), Waterous (Pacer), Clow (Medallion), 
American Darling (B-62-B), or American AVK (Series 2780).  Hydrants shall be painted per City 
Standards with 2 coats of Kelly Moore DTM 5780 enamel - Safety Yellow. 

One blue lane marker, Type 2, shall be installed at all fire hydrant locations.  The marker shall be 
permanently adhered to the street pavement. 

7-14.3  Construction Requirements 
Supplement this Section with the following: 

Removal of existing hydrant assembly shall include removal of the existing valve at main and capping 
the tee, or removing the tee entirely if required by the Owner. Prior to scheduling shutdown of existing 
main, the Contractor shall expose the existing tee to allow the City to review the condition of the tee 
and to verify material type and size at the proposed point of connection. Once the tee is exposed, the 
Owner will determine if the tee is in adequate condition to remain in place and install blind flange. If 
Owner requires the tee to be removed, Contractor shall cut out and remove the tee, and repair the main 
with 2 long sleeve couplers and a spool. 

Refer to Special Provisions section 7-09 for water main shutdown requirements. 

Hydrants that are deemed salvageable by the Owner shall be delivered to City of Kirkland Public Works 
yard. Install new hydrant assembly at location shown on the Plans per City of Kirkland Standard Plan 
CK-W.14. 

7-14.3(1) Setting Hydrants 
Supplement this Section with the following: 

Storz adaptors shall be installed prior to activating the new water main and hydrants. 

7-14.4 Measurement 
Supplement this section with the following: 

No specific unit of measurement shall apply to the Lump Sum bid item “Remove Hydrant Tee”, where 
required by the Owner. If the existing tee is determined to be in satisfactory condition by the Owner, 
this bid item will not be used. 

7-14.5 Payment 
Supplement this section with the following: 

 “Hydrant Assembly” per each.  

The unit Contract price for “Hydrant Assembly” shall be full compensation for all costs necessary and 
incidental to the complete installation of new fire hydrant assemblies, including but not limited to 
removal of existing hydrant assembly and auxiliary valve and installing blind flange on existing tee; 
exposing existing tee at main for City’s review of condition, new main line tee, 6-inch auxiliary valve; 
excavation and dewatering; pipes, fittings and appurtenances; Storz adapter; shackle rods; bedding and 
CSTC trench backfill; compaction; testing and disinfection; installing blue RPM on pavement; hydrant 
painting; and coordinating water main shut down. 

“Remove Hydrant Tee” per lump sum.  
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The unit Contract price for “Remove Hydrant Tee” shall be full compensation for all costs necessary 
and incidental to completely remove the main line hydrant tee and repair the main, including but not 
limited to cutting the main; removal and disposal of existing tee and thrust; long sleeve couplers; 
pipe/spool; excavation and dewatering; fittings and appurtenances; CSTC bedding and CSTC backfill; 
compaction; and testing and disinfection. 

7-15 SERVICE CONNECTIONS 

7-15.1 Description 
Supplement this Section with the following: 

This work includes replacing existing meters, boxes, service lines, appurtenances and fittings, and 
connecting to main. This work also includes new service connections for irrigation purposes. 

7-15.3 Construction Requirements 
Supplement this Section with the following: 

Where shown on the Plans and per City of Kirkland Standard Plans, existing services shall be removed 
and replaced with completely new water services. Connection to the existing service line on the 
customer-side shall be made at the right of way line or as close to the building face as possible. 
Contractor shall expose and determine the existing service line material type at the point of connection 
and provide an appropriate fitting for connection, as approved by the Owner.  

Existing water services to be abandoned shall be cut and capped at the main.  Connection of new service 
to existing main shall be made with a new corp stop. The new service run from meter to existing main 
shall be perpendicular to existing main. Existing corp stop shall be removed and a 12” stainless steel 
Romac repair band installed on existing water main.  

At the time of excavation, the City may approve reuse of the existing corp stop. 

The contractor shall submit a schedule of work and details for each water meter to be relocated or 
service to be replaced per the contract plans for approval by the Inspector prior to commencing with 
any such work. That submittal shall include product information and copies of the applicable Pre-
approved Plan to be implemented for each occasion. In all cases, the duration of any interruption to 
service shall be minimized and as approved by the City prior to construction. 

The existing service to be replaced shall remain operational while the new water service is being 
installed. The existing water service line may be abandoned in-place in accordance with City of 
Kirkland Public Works standards only after the new service has been accepted. 

Refer to Special Provisions section 7-09 for water main shutdown requirements. 

Pipe bedding for water service lines shall be clean sand.  

Trench Backfill shall be Crushed Surfacing Top Course. 

7-15.4 Measurement 
Supplement this section with the following: 

“Service Connection 1-In. Diam.” will be measured per each. 

“Irrigation Service Connection 1-In. Diam.” will be measured per each. 
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“Service Connection 1.5-In. Diam.” will be measured per each. 

“Replace Water Meter Box” will be measured per each. 

“Replace Water Valve Box” will be measured per each. 

7-15.5 Payment 
Supplement this section with the following: 

 “Service Connection 1 In. Diam.”, per each.  

The unit Contract price for “Service Connection 1-In. Diam.” shall be full compensation for all costs 
necessary and incidental to the complete replacement of the water service as shown on the Plans and 
per City of Kirkland Standard Plan CK-W.18, including but not limited to new 1-inch service line to 
main; tapping main; saddle; corporation stop; all fittings and appurtenances; removing existing 
corporation stop, repairing the main and coordinating associated main shutdown; abandoning existing 
service line within right of way; connection to existing service with appropriate coupler; excavation; 
clean sand bedding; CSTC trench backfill and compaction; adjustment to finished grade; new meter 
box per City of Kirkland Standard Plan CK-W.23; and reinstallation of existing meter. 

 “Irrigation Service Connection 1 In. Diam.”, per each.  

The unit Contract price for “Irrigation Service Connection 1-In. Diam.” shall be full compensation for 
all costs necessary and incidental to the installation of new water service as shown on the Plans and per 
City of Kirkland Standard Plan CK-W.18, including but not limited to new 1-inch service line to main; 
tapping main; saddle; corporation stop; all fittings and appurtenances; excavation; clean sand bedding; 
CSTC trench backfill and compaction; adjustment to finished grade; new meter box per City of 
Kirkland Standard Plan CK-W.23; and applying for and obtaining permits for new water connections. 
New 5/8”x3/4” meter to be provided and installed by the City. See Special Provisions Section 8-03 for 
irrigation systems extending from new meters. City permit/connection fees will be at no cost to the 
Contractor. 

“Service Connection 1.5 In. Diam.”, per each.  

The unit Contract price for “Service Connection 1.5-In. Diam.” shall be full compensation for all costs 
necessary and incidental to the complete replacement of the water service as shown on the Plans and 
per City of Kirkland Standard Plan CK-W.19, including but not limited to new 1.5-inch service line to 
main; tapping main; saddle; valve and valve box; all fittings and appurtenances; removing existing 
saddle, valve and valve box, repairing the main, and coordinating associated main shutdown; 
abandoning existing service line within right of way; and connection to existing service with 
appropriate coupler; excavation; clean sand bedding; CSTC trench backfill and compaction; adjustment 
to finished grade; new meter box per City of Kirkland Standard Plan CK-W.25; and reinstallation of 
existing meter.  

“Replace Water Meter Box”, per each.  

The unit Contract price for “Replace Water Meter Box” shall be full compensation for all costs 
necessary and incidental to replacing the meter box as shown on the Plans and per City of Kirkland 
Standard Plan CK-W.23, including but not limited to removing existing box, installing new box; and 
adjustment to finished grade. 

“Replace Water Valve Box”, per each.  
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The unit Contract price for “Replace Water Valve Box” shall be full compensation for all costs 
necessary and incidental to replacing the valve box as shown on the Plans and per City of Kirkland 
Standard Plan CK-W.35, including but not limited to removing existing box, installing new box; and 
adjustment to finished grade. 

 

END OF DIVISION 7 
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DIVISION 8 
MISCELLANEOUS CONSTRUCTION 

8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 

8-01.1 Description 
Supplement this section with the following:  

The Contractor shall install and maintain all temporary and permanent erosion control measures and 
Best Management Practices (BMPs) in accordance with the Contract Documents, Standard 
Specifications, Permit Conditions, the Contractors “Stormwater Pollution Prevention Plan” (SWPPP) 
and as directed by the Engineer or the City. Such measures shall include, but are not necessarily limited 
to: 

• Commercial construction entrances per City of Kirkland Standard Plan CK-E.02. 
• Quarry spall outfall pads for temporary erosion control 
• Rock, wattle, compost sock check dams 
• Straw mulch, netting and tackifier 
• Concrete wash 
• Baker tanks and/or Settling ponds 
• Inlet protection on existing and proposed drainage structures 
• Reinforced silt fencing 
• Plastic covering 
• Temporary pipe slope drains 
• Temporary HMA curb 
• Disposal of sediments and materials 
• TESC seeding 
• Maintenance of BMPs including in the event of emergencies and as weather and field 

conditions dictate; and also including installation of additional BMPs which may become 
required as field and weather conditions evolve 

• Street sweeping and cleaning 
• ESC Lead per 8-01 of the Standard Specifications 
• All materials, tools and equipment necessary to meet these requirements 

The Contractor shall provide erosion control as required for all stockpiled materials at no cost to the 
City. The Engineer, in the event of an emergency, and as weather and field conditions dictate, may 
require additional erosion controls and BMPs. 

Site Specific BMPs and SWPPP Plan 

The Contractor shall submit their own Storm Water Pollution Prevention Plan (SWPPP) to the City for 
review and approval prior to the commencement of clearing, grubbing, or grading activities. 

Water quality testing and discharge volume reporting required by the project permits shall be performed 
by the Contractor and is a condition of approval of the SWPPP.  The reporting data shall be provided 
to the Engineer as soon as practical, at regular intervals and prior to reporting deadlines established in 
the permits.  The Contractor shall provide a copy of the reporting information within 24 hours of a 
request to do so by the Engineer.  All costs to perform these reporting requirements are to be included 
in the lump sum Contract price for “Erosion Control and Water Pollution Prevention”. 
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The Stormwater Pollution Prevention Plan (SWPPP) shall consist of the Contractor’s complete to 
comply with Section 8-01.3(1) of the Standard Specifications and these Special Provisions as no 
CSWGP is required. The SWPPP shall update and modify as necessary the Site Preparation and TESC 
Plan drawings provided as part of the Contract Plans to reflect the Contractor’s actual sequence of work 
and BMP’s to be utilized. The Contractor shall prepare, review, and modify the SWPPP as necessary 
to be consistent with the actual work schedule, sequencing, and construction methods that will be used 
on the project. The Contractor’s SWPPP shall meet the requirements of the general permit.  The 
Contractor’s SWPPP shall also incorporate the content and requirements for the Spill Prevention, 
Control and Countermeasures (SPCC) Plan in accordance with Section 1-07.15(1). 

8-01.3 Construction Requirements 
Supplement this section with the following: 

The Contractor shall bear sole responsibility for damage to completed portions of the project and to 
property located off the project caused by erosion, siltation, runoff, or other related items during the 
construction of the project. The Contractor shall also bear sole responsibility for any pollution of rivers, 
streams, groundwater, or other water that may occur as a result of construction operations. 

Any area not covered with established, stable vegetation where no further work is anticipated for a 
period of 15 days, shall be immediately stabilized with the approved erosion and sedimentation control 
methods (e.g., seeding and mulching, straw). Where seeding for temporary erosion control is required, 
fast germinating grasses shall be applied at an appropriate rate (e.g., perennial rye applied at 
approximately 80 pounds per acre). 

At no time shall more than 1 foot of sediment be allowed to accumulate within a catch basin. All catch 
basins and conveyance lines shall be cleaned at a time designated by the City Construction Inspector. 
The cleaning operation shall not flush sediment-laden water into the downstream system. The cleaning 
shall be conducted using an approved vacuum truck capable of jet rodding the lines. The collection and 
disposal of the sediment shall be the responsibility of the Contractor at no cost to the City. 

8-01.3(1) General 

8-01.3(1)A Submittals 
Supplement this section with the following: 

Stormwater Pollution Prevention Plan 

The Contractor shall prepare a Stormwater Pollution Prevention Plan (SWPPP) in accordance with 
Department of Ecology requirements.   

The Contractor shall incorporate the SWPPP implementation schedule into the Contractor’s progress 
schedule.  The SWPPP and implementation schedule shall be submitted in accordance with 1-05.3 and 
1-08.3.   

The SWPPP is considered a “living” document that shall be revised to account for additional erosion 
control/pollution prevention BMPs as they become necessary and are implemented in the field during 
project construction.  A copy of the most current SWPPP shall remain on-site at all times and an 
additional copy shall be forwarded to the Engineer.  At the Contractor’s preference, revisions to the 
SWPPP may be forwarded to the Engineer rather than submitting a complete document.  Revisions to 
the SWPPP may be kept on-site in a file along with the original SWPPP document. 
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8-01.3(1)C Water Management  
Supplement this section with the following: 

The Contractor will be responsible for meeting the SWPPP requirements. 

The Bid Item “Erosion Control and Water Pollution Prevention” shall include the cost of providing 
temporary detention/retention facilities as illustrated in the Contractor’s SWPPP Plan as well as 
modifications, additions and removals of such facility as dictated by the Contractor’s sequence of work 
and may include, but are not limited to:   

1. Temporary detention/retention facilities such as ponds, Baker Tanks, or other facilities. 
2. If any permanent stormwater facilities are utilized, such as the detention vault, for SWPPP 

compliance, the Contractor shall remove accumulated sediment and clean the facility prior 
to final acceptance at no additional cost to the City.     

3. Temporary facilities such as wheel wash stations or similar 
4. Temporary construction entrances.  
5. Facilities for trench/excavation dewatering. 

 
No additional compensation shall be made for construction, alteration, removal, maintenance, and any 
additional requirements necessary for “Erosion Control and Water Pollution Prevention”.  No 
additional compensation shall be made for conflicts with existing or proposed improvements or 
construction sequencing of work when facilities are utilized to meet permit requirements. 

8-01.3(8) Street Cleaning 
Supplement this section with the following: 

The Contractor shall provide for cleaning all surfaced roadways that have become dirty as a result of 
the execution of this project.  This shall be done at the completion of each day's activities or more often 
if directed by the Engineer.  Street sweepers with a vacuum function shall be the only acceptable method 
for street cleaning. Flushing will not be permitted.  

Contractor shall have a vacuum sweeper available, full-time, for the duration of the project. Not having 
a full-time vacuum sweeper available and/or sufficient additional materials to react in a timely manner 
to changes may be grounds for the City to issue a Stop Work Order until the Contractor remedies the 
deficiency, or the City may elect to have complete the street sweeping and deduct the cost from monies 
due to the Contractor.  Time spent under a Stop Work Order in this situation shall not be grounds for a 
claim for additional payment or additional Working Days. 

Roadway sweeping and cleaning shall be considered included in the lump sum Contract price for 
“Erosion Control and Water Pollution Prevention”.  

8-01.3(9)D Inlet Protection 
Supplement this Section with the following: 

Inlet protection can be in the form of internal devices and shall be installed prior to clearing, grubbing 
or earthwork activities.  Inlet protection shall be installed on existing catch basins, new catch basins, 
and those immediately downstream of the project site that could possibly receive sediment laden runoff 
from the site. Inlet protection shall meet the requirements of City of Kirkland Standard Plan CK-E.11.     

Contractor shall be responsible for removing inlet protection upon completion of the project. 
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8-01.3(15) Maintenance 
Supplement this Section with the following: 

Maintaining, restoring, reinstalling, replacing, or reconstructing damaged BMPs as a result of the 
Contractor’s operations or improper installation of BMPs shall be completed at the Contractor’s 
expense and no additional compensation will be made. 

8-01.3(16) Removal 
Supplement this section with the following: 

Removing Temporary Erosion / Water Pollution Control BMPs  

The Contractor shall removal all Temporary Erosion / Water Pollution Control BMPs within twenty 
(20) days after final stabilization, landscape restoration, or after the BMPs are no longer needed.  
Trapped sediment shall be removed or stabilized on site. 

Add the following new Section: 

 8-01.3(17)Suspension of Work 

If at any time during the life of this Contract the Contractor requests to suspend work due to weather 
conditions or other constraints, it shall be the Contractor’s responsibility to meet the Erosion Control 
and Water Pollution Prevention requirements of the Bid Documents, including maintenance and repair 
of BMPs already installed, at all times during suspension. 

8-01.4 Measurement 

8-01.4(3) Reinstating Unit Items with Lump Sum Erosion Control and Water Pollution 
Prevention 
Supplement this section with the following: 

 “Inlet Protection” will be measured per each. 

8-01.5 Payment 

8-01.5(3) Reinstating Unit Items with Lump Sum Erosion Control and Water Pollution 
Prevention 
Supplement this section with the following: 

“Erosion Control and Water Pollution Prevention”, lump sum. 

The lump sum Contract price for “Erosion Control and Water Pollution Prevention” shall be full 
compensation for all costs necessary and incidental to installation, maintenance, repair,  and removal 
of erosion control facilities, and removal and disposal of sediment, as specified on the Plans and 
Standard Specifications for which specific Bid items are not provided, including but not limited to 
preparation and implementation of SWPPP, ESC lead, all temporary erosion control measures 
described within special provisions and shown on the plans, cleaning and rehabilitating the site after 
BMPs are removed, street sweeping, and other incidental items of works necessary to establish and 
maintain TESC measures. 
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8-02 ROADSIDE RESTORATION 

8-02.1 Description 
Supplement this section with the following: 

All plant material required by the Bid Documents shall be plant species including plant establishment 
(PSIPE) per the Standard Specifications.  

8-02.2 Materials 
Supplement this section with the following: 

Topsoil Type A       Section 9-14.2(1)  
Fertilizer        Section 9-14.4 
Bark or Wood Chip Mulch      Section 9-14.5(3) 
Arborist Wood Chip Mulch      Section 9-14.5(3)B 

8-02.3 Construction Requirements 

8-02.3(1) Responsibility During Construction 
Supplement this Section with the following: 

Landscape construction is anticipated to begin after all curbs, sidewalks, and associated roadside work 
is completed. Landscape materials shall not be installed until weather permits and installation has been 
authorized by the Engineer. If water restrictions are anticipated or in force, planting of landscape 
materials may be delayed. 

Throughout planting operations, the Contractor shall keep the premises clean, free of excess soils, 
plants, and other materials, including refuse and debris, resulting from the Contractor’s work. At the 
end of each work day, and as each planting area is completed, it shall be neatly dressed, and all 
surrounding walks and paved areas shall be cleaned to the satisfaction of the Engineer. No flushing will 
be allowed. At the conclusion of work, the Contractor shall remove surplus soils, materials, and debris 
from the construction site and shall leave the project in a condition acceptable to the Engineer. 

8-02.3(3) Roadside Work Plan 
Supplement this Section with the following: 

The Roadside Work Plan shall be submitted to the Engineer and approved at least one week prior to 
initiating proposed work. The use of chemical herbicides shall be considered on a case-by-case basis. 
The Contractor must submit, as part of the Work Plan, the intent to use chemical herbicides to the 
Engineer for approval prior to use. 

8-02.3(4) Topsoil  
Supplement this Section with the following: 

No scarification of subgrade shall be allowed within Existing/Expanded Tree Planter areas. Topsoil 
Type A shall be installed to depth required to bring finish grade to one inch (1”) plus the specified depth 
of mulch below sidewalk and curb.  

Following installation of topsoil, remove rocks, roots, and debris over 1 inch diameter in all planter 
areas. Lightly compact soil to a compaction rate of no more than eighty-five percent (85%) and establish 
a smooth and uniform finished grade to allow surface drainage and prevent ponding.   

All finish grades shall be reviewed and approved by the Engineer prior to any plant installation.  
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Any additional fine grading to get a firm smooth surface in all planter areas shall be considered 
incidental to and included in the unit contract price for placement and installation of Topsoil Type A. 

The costs of removing all excess material and debris shall be considered incidental to and included in 
the unit contract prices of other items in this contract. 

8-02.3(4)A Topsoil Type A 
Supplement this Section with the following: 

Topsoil Type A shall conform to Section 9-14.2(1) of these Special Provisions and shall be supplied 
by a Contractor’s supplied source, and as approved by the Engineer.  

8-02.3(5) Planting Area Preparation 
Supplement this Section with the following: 

No scarification or decompaction of soil shall be allowed within Existing/Expanded Tree Planter areas.  

8-02.3(8)A Dates and Conditions for Planting 
Supplement this section with the following: 

All plant material shall be legibly tagged.  Tagging may be by species or variety with minimum of one 
tag per ten trees, shrubs, or groundcovers.  Remove all tagging prior to final acceptance. 

The Contracting Agency shall reserve the option of selecting and inspecting plant material at the 
nursery.  The Contractor shall provide the Contracting Agency with at least one week notice prior to 
preparing plants for shipping and delivery.  The Contractor shall neither deliver to site nor install plant 
materials until authorized by the Contracting Agency. 

Cold storage of plants shall not be permitted. 

If planting is delayed more than 24 hours after delivery, set balled and burlapped plants on the ground, 
well protected with soil or wet peat.  Adequately cover all roots of bare root material with soil or wet 
peat.  Protect rootballs from freezing, sun, drying winds or mechanical damage.  Water plant material 
as necessary until planted.   

Plants shall not be stored for more than one week.  Longer storage period at project site will result in 
rejection of plant materials by the Contracting Agency. 

8-02.3(8)B Plant Installation 
Supplement this Section with the following: 

All plant material shall be planted as detailed on the Plans.  

Scarify sides and bottom of planting pits prior to planting. Sufficient planting soil shall be placed around 
the plant and compacted so as to insure that the location of the ground line at the top of the root ball is 
the same as in the nursery. 

Plant shrubs upright and rotate in order to give the best appearance or relationship to adjacent plants, 
topography and structures.  

When shrub planting pit is backfilled halfway, evenly place fertilizer plant adjacent to the root system 
at a depth that is between the middle and bottom of the root system. Do not injure root system. Place 
and compact planting topsoil carefully to avoid injury to roots; fill all voids.  
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When the planting pit is three-quarters (3/4) backfilled, fill with water and allow water to soak away. 
If water does not drain within ½ hour, notify the Engineer. Fill pits with additional soil to finish grade 
and continue backfilling as detailed on the Plans.   

The Contractor shall be responsible for watering and fertilizing all planted areas during the one year 
establishment period.   

8-02.3(10) Fertilizers 
Supplement this Section with the following: 

Fertilizer shall be a standard commercial grade of organic or inorganic fertilizer as specified in Section 
9-14.4 of these special provisions.  All fertilizers shall be furnished in standard unopened containers 
with weight, name of plant nutrients and manufacturer’s guaranteed statement of analysis clearly 
marked, in accordance with State and Federal law. 

Plants shall be fertilized at a rate according to fertilizer manufacturer’s recommendations.   

All fertilizer shall be pre-mixed prior to bringing on the job.  

Fertilizer tablets shall be considered incidental to and included in the unit contract price for plants. 

8-02.3(11) Bark or Wood Chip Mulch 
Supplement this Section with the following: 

Bark or wood chip mulch shall be placed over all planting beds and disturbed areas to a depth no less 
than two inches (2”) unless otherwise noted on the Plans. Thoroughly water and hose down plants with 
a fine spray to wash the leaves of the plants immediately after application.  

Bark or wood chip mulch shall meet the requirements of Section 9-14.5(3) Bark or Wood Chips of 
these Special Provisions and shall be supplied by a Contractor’s supplied source, and as approved by 
the Engineer. 

8-02.3(13) Plant Establishment 
Supplement this Section with the following: 

Plant establishment shall consist of ensuring resumption and continued growth of all planted material 
for a period of one (1) year.  This shall include, but is not limited to, labor and materials necessary for 
removal and replacement of any rejected plant material planted under this Contract.  

The Contractor shall establish a regular schedule (day of week and time) for site visits for the duration 
of the plant establishment period. The Contractor shall provide notification of all site visits 24-hours in 
advance for those which are not in accordance with the regular schedule visits.  Within 2-working days 
after each site visit the contractor shall provide the Owner with a written report of all work completed 
during the site visit.  Failure to provide the written report or to complete site visits will be consider 
Failure to Comply and will result in a suspension of the time for plant establishment period(s).    

During the plant establishment period, plants identified as dead, dying, or damaged shall be replaced 
within one week of the time they are identified.  

Plant establishment period shall be one (1) year from time of Final Acceptance. 

Suspension of Time 

Failure to Comply 

Failure to comply with corrective steps as outlined by the Engineer shall result in a suspension of 
time for plant establishment period(s). 
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Suspension Relief 

Any such suspension of time shall not be lifted until all unsatisfactory conditions have been 
corrected to the satisfaction of the Engineer. 

Suspension and Penalties 

If a suspension of time is in effect for more than fifteen (15) calendar days without effective action 
being taken by the Contractor, the Contracting Agency will have justification to take corrective 
steps and to deduct all costs thereof from moneys due the Contractor. 

Plant Establishment Plan 

Prior to completion of initial planting as defined in Section 8-02.3(12) and in accordance with Section 
8-02.3(13), the Contractor shall submit a Plant Establishment Plan for approval by the Engineer. The 
Plan shall define the Work necessary to maintain all Contract areas during the period between 
completion of initial planting through final acceptance at the completion of the plant establishment 
period. 

The Plant Establishment Plan shall show the scheduling, frequency, dates, materials and equipment 
utilized, whichever may apply, for all maintenance activities including, but not limited to, the following: 

A. Plant Establishment 

1. Pruning 

2.  Fertilizing 

3.  Watering - amount in inches per week 

4.  Weed Control and Chemical Application - post and pre-emergent (to be approved by 
Engineer) 

5.  Litter and Debris Removal 

7.  Erosion Control Methods and Procedures 

8. Plant Replacement 

 B. Other items as defined by the Contractor’s Plant Establishment Plan 

Also indicate the following: 

A.  Maintenance Supervisor/Responsible Contact Name  

1. Local address 

2. Local telephone number 

B.  Emergency Contact Name - 24 hours, 7 days per week availability 

1.  Local address 

2.  Local telephone number 

C.  Sign and date the Plant Establishment Plan  

Should this Plan become unworkable at any time during the specified period, the Contractor shall 
submit and receive approval of a revised Plan. Failure to comply with the Plant Establishment Plan or 
to revise the Plan as outlined by the Engineer, shall result in a suspension of time for plant establishment 
period as outlined above. 

Plant establishment shall be considered incidental to and included in the unit contract price for all plant 
material. 
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8-02.4 Measurement 
Supplement this section with the following: 

The pay quantities for the plant materials will be determined by count of the number of satisfactorily 
installed shrubs, groundcover and other plants accepted by the Engineer.  

“Bark or Wood Chip Mulch” and “Topsoil Type A” will be measured per cubic yard in the haul 
conveyance at the point of delivery. 

8-02.5 Payment 
Supplement this section with the following: 

“Topsoil Type A”, per cubic yard. 

“Bark or Wood Chip Mulch”, per cubic yard. 

The unit contract price per cubic yard for “Bark or Wood Chip Mulch” and “Topsoil Type A” shall be 
full compensation for all costs necessary to furnish and place the materials as required in these 
Specifications and as shown in the Plans. 

 “PSIPE_____”, per each. 

The unit contract price for “PSIPE____", per each, shall be full compensation for all materials, labor, 
tools, equipment, and supplies necessary to fine grade, produce, plant, cultivate and cleanup for the 
particular items called for in the plans.  Fertilizer shall be incidental to the above bid items and all costs 
shall be included in the unit contract prices. All costs associated with the maintenance of the 
landscaping, including weeding, pruning and caring for planted areas during the one year plant 
establishment period shall be considered incidental to and included in the unit contract price for 
“PSIPE____", per each. 

Any incidental work required to complete the roadside planting specified herein but not specifically 
mentioned in these Specifications shall be incidental to the roadside planting, and all costs therefore 
shall be included in the unit contract prices of the bid items.  

8-03 IRRIGATION SYSTEM 

8-03.1 Description 
Section 8-03.1 is supplemented with the following: 

This work shall consist of installing new and functioning drip irrigation system(s) per the Bid 
Documents, with two points of connection and meters as shown on the Plans.  Equipment shall be per 
City of Kirkland Pre-Approved Plans Policy, Policy W-2 “Irrigation Specifications for City of Kirkland 
Systems”. 

8-03.3 Construction Requirement 
Section 8-03.3 is supplemented with the following: 

Some private irrigation systems exist within the project limits which may be impacted by the project 
improvements.  The Contractor shall minimize the impacts to these facilities to the maximum extent 
possible. Prior to start of work the Contractor shall test the existing irrigation located on the SE corner 
of Lake St and Kirkland Ave, for satisfactory operation, including sprinkler function and coverage, in 
order to establish condition of existing system. In the event that irrigation systems are found to encroach 
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within the limits of the project improvements, they shall be modified as necessary per Engineer directed 
Force Account to ensure satisfactory operation upon completion of the improvements. Existing 
irrigation function and testing shall also be paid for as part of “Restore Irrigation System”, per FA.  

 
Irrigation System Layout Review: 
 
Drip irrigation system layout review will occur after the layout has been completed. Notify the Engineer 
five (5) working days in advance of review. 
 
Verify locations of underground utilities and protect or restore utilities. 

8-03.3(3) Piping 
Section 8-03.3(3) is supplemented with the following: 

The Contractor is alerted that irrigation sleeves are not shown on the roadway Plan & Profile Sheets 
and thus will require coordination with the Irrigation Plans. 

PVC Pipe and Fittings 

All irrigation piping install beneath driveways, sidewalk and other hard surfacing shall be sleeved in 
Sch 40 PVC at least ½-in. diameter larger than the external irrigation pipe diameter to be installed, 2” 
min.  

Due to the nature of PVC pipe and fittings, the Contractor shall exercise care in handling, loading, 
unloading and storing pipe to avoid damage.  The pipe and fittings shall be stored under cover and shall 
be transported in a vehicle with a bed long enough to allow the length of pipe to lie flat so as not to be 
subject to undue ending or concentrated external load at any point.  Any pipe that has been dented or 
damaged shall be set aside until such damage has been cut out and pipe is rejoined with a coupling. 

Solvent welded joints shall be performed as a two-step process using P70 primer and 711 glue.  In each 
case, both fittings and pipes must be given the following applications.  Both must first be primed, then 
be glued, then pressed together while giving a quarter turn and held together for 30 seconds.  Give at 
least 15 minutes set-up time before moving or handling.  Pipe shall be partially center loaded to prevent 
arching and slipping.  No water shall be permitted in the pipe until at least 10 hours have elapsed for 
the weld to set and cure. 

Backfilling shall be done when pipe is not in an expanded condition due to heat or pressure.  Cooling 
of the pipe can be accomplished by operating the system for a short time before backfill, or by 
backfilling in the early part of the morning before the heat of day. 

Before pressure testing, soluble weld joints shall be given at least 24 hours curing time. 

No PVC pipe may be threaded or connected to a threaded fitting without an adapter. 

Great care must be taken to insure that the inside of the pipe is absolutely clean.  Any pipe ends not 
being worked on must be protected and not left open. 

8-03.3(5) Installation 
Section 8-03.3(5) is supplemented with the following: 

Installation of drip system, drip lines, drip valve and line flushing system shall be per manufacturers 
recommendation, and as approved by the Engineer. Surface drip irrigation lines can be installed prior 
to or after plant material is installed, depending on the most effective method for plant protection and 
adequate water coverage.  
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8-03.3(7)  Flushing and Testing 
Section 8-03.3(7) is supplemented with the following: 

All drip system lines, lateral and drip microtubing, shall be fully flushed (3) three times, to ensure 
removal of any debris in the system. 

8-03.3(11) System Operation 
Section 8-03.3(11) is supplemented with the following: 

The irrigation system operation shall be guaranteed, maintained, and operated by the Contractor for the 
full duration of the plant establishment required by the Bid Documents. 

8-03.5 Payment 
Section 8-05 is supplemented with the following: 

“Restore Irrigation System” per Force Account. 

Payment shall be made for all necessary work to test, restore, and relocate existing irrigation systems 
affected by construction to working condition as approved by the Engineer. Work shall be measured and 
paid in accordance with Section 1-09.6. 

8-04 CURBS, GUTTERS, AND SPILLWAYS 

8-04.3 Construction Requirements 

8-04.3(1) Cement Concrete Curbs, Gutters, and Spillways 
Replace the first paragraph of this Section with the following: 

All cement concrete curb and gutter shall be constructed with air-entrained Class 4000 concrete per 
Standard Specifications Section 6-02. 

Supplement this section with the following: 

Curbs shall be protected against damage or defacement of any kind until it has been accepted by the 
Engineer. Work that is not acceptable to the Engineer because of damage or defacement shall be 
removed and replaced by the Contractor at his own expense.  

Pigmented curing compounds shall not be used on curbs and gutters. Only clear curing compounds will 
be permitted. 

The Contractor shall have the subgrade prepared and the line or formwork for curbs placed at least 24 
hours prior to installing curbs. Compliance shall be checked by the Contractor when forms are set and 
when concrete is poured. Any modification of grading from that shown on the Plans as required for 
ADA compliance shall be approved by the Engineer. Minor adjustment shall be considered changes to 
the Plan elevations of three inches or less. The work to revise the lines, formwork and subgrade for 
minor adjustments shall be considered incidental to the bid price for the type of curb being installed. If 
the lines and formwork are not in conformance with the Plans, all adjustments, regardless of size, shall 
be at the sole expense of the Contractor. Adjustments to the lines and grades shall not constitute a basis 
for claims for additional contract time or expenses. 

Install curb expansion joints at 10’ spacing; ensure alignment with sidewalk expansion joints and 
scoring joints.  
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See Section 2-03 for special excavation in tree root zones. 

8-04.4 Measurement 
Supplement this section with the following: 

“Cement Conc. Traffic Curb and Gutter” will be measured per linear foot, including sections that 
transition to valley curb. 

“Cement Conc. Valley Gutter” will be measured per linear foot. 

“Cement Conc. Valley Curb” will be measured per linear foot. 

“Cement Conc. Vertical Curb” will be measured per linear foot.  

“Cement Conc. Median Curb” will be measured per linear foot. 

“Cement Conc. Planter Curb” will be measured per linear foot. 

“Cement Conc. Band” will be measured per linear foot.  

8-04.5 Payment 
Supplement this section with the following: 

“Cement Conc. Traffic Curb and Gutter”, per linear foot. 

“Cement Conc. Valley Gutter”, per linear foot. 

“Cement Conc. Valley Gutter”, per linear foot. 

“Cement Conc. Vertical Curb”, per linear foot.  

“Cement Conc. Median Curb” per linear foot. 

“Cement Conc. Planter Curb” per linear foot. 

“Cement Conc. Band” per linear foot. 

The unit Contract price for all cement concrete curbs and gutters shall be full compensation for all costs 
necessary and incidental to completely install curbs to lines and grades specified on the Plans, including 
but not limited to forming, form adjustments, procuring and pouring concrete, joint materials, finishing, 
curing, and stripping forms.  

Add the following new section: 

 8-05 MISCELLANEOUS WORK 

 8-05.1 Description 
 
This work shall consist of providing miscellaneous construction work and documentation as described 
herein.  
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 8-05.3 Construction Requirements 

8-05.3(1) Potholing 
 

Potholing has been included in the Proposal for the use in the determination of the location of existing 
utilities in advance of the Contractor's operations.  The Engineer shall approve all potholing requests 
from the Contractor prior to potholing.  Additionally, the Contractor shall provide potholes at Engineer's 
request.  The Contractor shall review the utility markings in the field after construction staking has been 
provided but prior to starting of installation of and utilities or foundations for signal or light poles. 

When potholing is performed the Contractor shall: 

1. Receive prior written approval from the Engineer for the location of the proposed pothole. 

2. Contact on-call utility services prior to performing potholes. 

3. Excavate down to the existing utility. 

4. Record the horizontal (station and offset) and vertical location (elevation) of the found utility. 

5. Provide the Engineer an Information Data sheet showing the location of the existing utility and 
location of the proposed utility, and note if a conflict exists between the proposed and existing 
utility.  

Should a conflict exist, the Contractor shall notify the Engineer in as soon as possible.  The Engineer 
will provide a revised design within seven (7) working days upon the receipt of the written notification 
of a utility conflict.   

To be considered for payment, potholing must be done prior to starting trenching, excavation work, or 
foundation construction.  

 8-05.4 Measurement 
 
“Potholing” will be measured per each for each pothole location approved in writing by the Engineer, 
regardless of the type or number of utilities, depth, and location of the potholing being performed.   

 8-05.5 Payment 
 
Payment will be made for each of the following Bid items that are included in the Proposal:  

“Potholing”, per each. 

The unit Contract price for “Potholing” shall be full compensation for all costs necessary and incidental 
to completely perform each pothole, including but not limited to exposing the locations of existing 
utilities, recording vertical and horizontal locations, recording the size, material and depth of the 
existing utility, CSTC backfill, determining if a conflict exists, providing a data sheet, and compacting 
excavated areas per City of Kirkland Policies and as described herein. This unit price shall also include 
the cost for rescheduling work as required to allow the City time (up to seven working days) to issue 
any design modifications that may be required. 

For the purposes of bidding equality, the Contracting Agency has furnished an estimated quantity for 
Potholing.  Actual payment for this work will be made only for the actual amount of work performed 
as authorized and deemed necessary by the Engineer and may differ from the estimated amount 
provided.  
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8-07 WHEEL STOP 

8-07.1 Description 
Supplement this section with the following: 

This work shall consist of providing and installing precast concrete wheel stops as shown on the Plans. 

8-07.3 Construction Requirements 
This section is supplemented with the following: 

The precast wheel stop shall be set in place on top of the pavement with both ends in line and bearing 
evenly on the surface. The steel dowels or galvanized reinforcing bars shall be driven into the 
underlying pavement through the hole at each end of the wheel stop. If necessary, or as directed by the 
Engineer, a hole shall be pre-drilled in the pavement. Installation shall be per the manufacturer’s 
recommendations. Align wheel stops perpendicular to parking stall lines and centered in stall. 

8-07.4 Measurement 
This section is supplemented with the following: 

“Wheel Stop” will be measured per each. 

8-07.5 Payment 
This section is supplemented with the following: 

“Wheel Stop”, per each. 

The unit contract bid price for “Wheel Stop” shall be full compensation for all costs necessary and 
incidental to the complete and in-place installation of each wheel stop, including but not limited to 
procuring, hauling, placing, and anchoring wheel stop. 

8-09 RAISED PAVEMENT MARKERS 

8-09.4 Measurement 
Delete this section and replace it with the following: 

Type 2 Raised Pavement Markers shall be measured and paid under the Lump Sum Bid Item 
“Channelization” in Special Provisions Section 8-22. 

8-14 CEMENT CONCRETE SIDEWALKS 

8-14.1 Description 
Supplement this section with the following: 

The work shall consist of constructing and installing detectable warning surfaces on cement concrete 
slab, installing scored cement concrete sidewalks, and cement concrete for newspaper stand foundation 
pad, and USPS drop box foundation pad, as shown on the Plans. 

8-14.2 Materials 
Supplement this section with the following: 

All scored and traditional cement concrete sidewalk, foundation pads, and detectable warning slabs 
shall be constructed with air-entrained Class 4000 concrete per Standard Specifications Section 6-02.  
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Detectable warning surfaces shall be cast-in-place Duralast cast iron radial plates with asphaltic dip 
finish, as manufactured by East Jordan (EJ Group). Prefabricated plate radii must match back of curb 
radius at each corner.  

8-14.3 Construction Requirements 
Replace this Section with the following: 

The Contractor shall have the subgrade prepared and the line or formwork for sidewalk placed at least 
24 hours prior to installing cement concrete sidewalks, pads, or slabs. Compliance shall be checked by 
the prime Contractor when forms are set and when concrete is poured. Any modification of grading 
from that shown on the Plans as required for ADA compliance shall be approved by the Engineer.  
Minor adjustment shall be considered changes the Plan elevations or offsets of 3 inches or less. The 
work to revise the lines, formwork and subgrade for minor adjustments shall be considered incidental 
to the bid price for cement concrete sidewalk. If the lines and formwork are not in conformance with 
the Plans all adjustments, regardless of size, shall be at the sole expense of the Contractor. Adjustments 
to the lines and grades shall not constitute a basis for claims for additional contract time or expenses.  

Sidewalk cross slope shall be 1.5% maximum. Some sections of sidewalk are to be installed with 
reverse slope as specified on the Plans. 

Cement concrete for newspaper stand foundation pad, and USPS drop box foundation pad  thickness 
shall be as shown on the Plans.  Full depth expansion joints for scored cement concrete sidewalk shall 
be constructed at 10’ spacing to ensure expansion joints align with scoring pattern. Score joints shall 
be constructed as detailed on the Plans.  Pre-molded expansion joint fillers in the sidewalk shall be as 
detailed in the Plans and shall be aligned with the expansion joint locations in the curb.   

Scored cement concrete sidewalk score joints shall be sawcut with an early-entry sawcutting machine 
as soon as practical, approximately 8 to10 hours after concrete is placed. 

Scored cement concrete sidewalk shall be finished as described on the Plans. 

Radial detectable warning plates shall be installed per Manufacturer’s recommendations.  

Any damage sections shall be removed and replaced at the Contractor’s expense. Landscaped areas 
disturbed during construction shall be restored to original condition. 

8-14.4 Measurement 
Supplement this Section with the following: 

“Detectable Warning Surface on Cement Concrete Slab” will be measured per square foot of finished 
surface.  

“Scored Cement Conc. Sidewalk” will be measured per square yard of finished surface. 

“Cement Conc. Sidewalk” will be measured per square yard of finished surface.  

Cement concrete for transition at back of walk, and for concrete surrounding signal cabinets at SE 
corner will be paid as “Cement Conc. Sidewalk”, per square yard. 

Cement concrete pads for newspaper stand and USPS mail drop box will be measured and paid as 
“Cement Conc. Sidewalk”, per square yard. Any additional costs not covered by this unit price shall be 
included in the Lump Sum cost for “Removal of Structures and Obstruction” in Section 2-02. 
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Cement concrete for slab under pavers will be measured and paid under Section 5-06.  

8-14.5 Payment 
Supplement this Section with the following: 

“Detectable Warning Surface on Cement Concrete Slab”, per square foot. 

The unit contract bid price for “Detectable Warning Surface on Cement Concrete Slab” shall be full 
compensation for all costs necessary and incidental to install cast-in-place Duralast cast iron radial 
detectable warning surfaces, including but not limited to asphaltic dip finish and underlying cement 
concrete slab, as shown in the Plans. 

“Scored Cement Concrete Sidewalk”, per square yard. 

The unit contract bid price for “Scored Cement Concrete Sidewalk” shall be full compensation for all 
costs necessary and incidental to install scored cement concrete sidewalks, including but not limited to 
procuring and pouring concrete, forming and form adjustments, jointing, broom finish, and sawcut 
scoring. 

“Cement Concrete Sidewalk”, per square yard. 

The unit contract bid price for “Cement Concrete Sidewalk” shall be full compensation for all costs 
necessary and incidental to install cement concrete sidewalk and pads, including but not limited to 
procuring and pouring concrete, forming and form adjustments, jointing, and broom finish. 

8-20  ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, INTELLIGENT TRANSPORATION 
SYSTEMS, AND ELECTRICAL   

Section 8-20 is supplemented with the following: 

All construction shall be per City of Kirkland Pre-Approved Plans, these Special Provisions, and the 
WSDOT Standard Specifications, latest edition. In the event of conflict between the City of Kirkland 
Pre-Approved Plans and the WSDOT Specifications, the City of Kirkland Pre-Approved Plans prevail, 
unless otherwise specified. 

8-20.1    Description 

8-20.1(1)  Regulations and Code 
(June 2021 COK GSP) 
Section 8-20.1(1) is supplemented with the following.  

Prior to start of Work, all necessary licenses, permits, and approvals shall be obtained. The Contractor 
shall comply with all laws, ordinances, rules, orders, and regulations relating to the performance of 
the Work, the protection of adjacent property, and the maintenance of all other facilities. The 
Contractor will be required to comply with all the provisions of these instruments and shall save and 
hold the Contracting Agency harmless from any damage that may be incurred as a result of the 
Contractor’s failure to comply with all the terms of these permits. 
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8-20.2  Materials 

8-20.2(1)  Equipment List and Drawings 
Section 8-20.2(1) is supplemented with the following: 

Pole base to light source distance for lighting standards with pre-approved plans shall be as noted in 
the Plans. 

Pole base to light source distance for lighting standards without pre-approved plans will be furnished 
by the Engineer as part of the final approved shop drawings, prior to fabrication. 

8-20.3  Construction Requirements 

8-20.3(1)  General 
(******) 
Supplement this section with the following: 

If the Contractor intends to propose de-energizing or otherwise altering the function of the signals at a 
signalized intersection outside an allowed full closure, the Contractor must submit for approval a 
Contractor-developed plan to do so at least 15 working days before such alteration is proposed to begin.  
Such a temporary signal alteration plan must include a written justification for altering the function of 
the signals, including any safety concerns related to pedestrian and vehicular (including emergency 
vehicles) traffic within the work zone.  

8-20.3(2)  Excavating and Backfilling 
Section 8-20.3(2) is supplemented with the following. 

Traffic signal pole and light pole foundation excavations shall be vactored in entirety to avoid damage 
to nearby utilities. 

8-20.3(3)  Removing and Replacing Improvements 
Section 8-20.3(3) is supplemented with the following. 

Traffic signal, electrical, and communications equipment to be salvaged shall be salvaged to the City 
of Kirkland signal shop, unless otherwise specified on the Plans. 

Equipment that is to be salvaged includes: 

• Existing pedestrian scale luminaires and poles, 
• Legacy electrical service cabinet located on pole on southwest corner, 
• Traffic signal controller cabinet assembly,  
• Video detection equipment, 
• Emergency vehicle preemption unit, and 
• Wireless Access Point (WAP) equipment if it is not reused. 

 

Equipment that is to be removed shall not be stockpiled within the job site without the Engineer’s 
approval. 
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8-20.3(4)  Foundations 
Section 8-20.3(4) is supplemented with the following. 

As recommended by the Geotechnical Engineering Report, the foundation excavations shall be cased 
to limit caving of the excavation. If obstacles are encountered during excavation, the Contractor shall 
remove them, or at the discretion of the Engineer the pole location may be shifted per the Engineer’s 
approval. 

The traffic signal pole and light pole foundations shall be installed so that the elevation of the top of 
the foundation is approximately 4” below finished grade per the “Decorative Paver on Cement Concrete 
Slab Section” and the “Decorative Paver with Polyethylene Web System Section” in the Plans. The 
signal base plate shall be installed above the top of pavers. Grout shall be installed between top of 
foundation and bottom of base plate. Verify top of foundation elevation with Engineer prior to 
installation. 

Where excavating in tree roots areas the requirements of Section 2-03 apply. Payment for special 
excavation techniques in tree root areas shall be under the LS item “Soil Excavation for Tree Roots” in 
Section 2-03. 

8-20.3(8) Wiring 
Section 8-20.3(8) is supplemented with the following: 
(March 13, 1995 WSDOT GSP, Modified) 

Field Wiring Chart 
501 AC+ Input 516-520 Railroad Pre-empt 
502 AC- Input 5A1-5D5 Emergency Pre-empt 
503-510 Control-Display 541-580 Coordination 
511-515 Sign Lights 581-599 Spare 
 
Modification: 581-599 See Section 9 29.13(10)A - Auxiliary Equipment for NEMA Controllers 
for Assignment 
 
Movement Number 1 2 3 4 5 6 7 8 9 
 
Vehicle Head 

Red 611 621 631 641 651 661 671 681 691 
Yellow 612 622 632 642 652 662 672 682 692 
Green 613 623 633 643 653 663 673 683 693 
Spare 614 624 634 644 654 664 674 684 694 
Spare 615 625 635 645 655 665 675 685 695 
AC- 616 626 636 646 656 666 676 686 696 
Red Auxiliary 617 627 637 647 657 667 677 687 697 
Yellow Auxiliary 618 628 638 648 658 668 678 688 698 
Green Auxiliary 619 629 639 649 659 669 679 689 699 

Pedestrian Heads & Dets. 
Hand 711 721 731 741 751 761 771 781 791 
Man 712 722 732 742 752 762 772 782 792 
AC- 713 723 733 743 753 763 773 783 793 
Detection 714 724 734 744 754 764 774 784 794 
Common-Detection 715 725 735 745 755 765 775 785 795 
Spare 716 726 736 746 756 766 776 786 796 
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Spare 717 727 737 747 757 767 777 787 797 
Spare 718 728 738 748 758 768 778 788 798 
Spare 719 729 739 749 759 769 779 789 799 

Detection 
AC+ 811 821 831 841 851 861 871 881 891 
AC- 812 822 832 842 852 862 872 882 892 
Common-Detection 813 823 833 843 853 863 873 883 893 
Detection A 814 824 834 844 854 864 874 884 894 
Detection B 815 825 835 845 855 865 875 885 895 
Loop 1 Out 816 826 836 846 856 866 876 886 896 
Loop 1 In 817 827 837 847 857 867 877 887 897 
Loop 2 Out 818 828 838 848 858 868 878 888 898 
Loop 2 In 819 829 839 849 859 869 879 889 899 

Supplemental Detection 
Loop 3 Out 911 921 931 941 951 961 971 981 991 
Loop 3 In 912 922 932 942 952 962 972 982 992 
Loop 4 Out 913 923 933 943 953 963 973 983 993 
Loop 4 In 914 924 934 944 954 964 974 984 994 
Loop 5 Out 915 925 935 945 955 965 975 985 995 
Loop 5 In 916 926 936 946 956 966 976 986 996 
Loop 6 Out 917 927 937 947 957 967 977 987 997 
Loop 6 In 918 928 938 948 958 968 978 988 998 
Spare 919 929 939 949 959 969 979 989 999 

 

8-20.3 (10)  Service, Transformer, and ITS Cabinets 
Section 8-20.3(10) is supplemented with the following: 

Service cabinet shall include high definition multilayer vandalism resistant film per Section 9-29.3. 

8-20.3 (14)  Signal Systems 
(December 9, 2004 COK GSP) 
Section 8-20.3(10) is supplemented with the following: 

Connection to Puget Sound Energy power source shall be where shown on the plans.  All connections 
and interfacing with Puget Sound Energy shall conform to Puget Sound Energy requirements. 

8-20.3 (14) Signal Systems 

8-20.3 (14)A  Signal Controllers 
Section 8-20.3(14)A is supplemented with the following: 

The Contractor shall arrange for complete testing of the traffic signal controller and cabinet at the City 
of Kirkland signal shop. Contractor shall deliver the traffic signal controller and cabinet to the Kirkland 
Signal Shop and shall coordinate the delivery with the Engineer. Testing takes up to six (6) weeks. 
After testing, the City will deliver the controller and cabinet to the project site. The Contractor shall 
accept delivery and install per plan. 

Section 8-20.3(14)A is supplemented with the following: 

Cabinets shall include high definition multilayer vandalism resistant film per Section 9-29.23.  
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8-20.3(14)C  Induction Loop Vehicle Detectors 
(December 9, 2004 COK GSP) 

Section 8-20.3(14)C is supplemented with the following: 

Construction Requirements 

All saw cuts shall be cleaned with pressurized water (1400 psi) and then blown dry with heated 
pressurized air (100 psi) prior to the installation of wire.  Care must be taken when inserting wire.  Only 
wooden tools shall be used to push wire into the saw cuts.  All loops shall have the number of turns 
shown in WSDOT Standard Plan J-8a.  Lead-ins from loops to junction boxes shall be twisted two turns 
per foot.   

To prevent intersections from running “fixed time” longer than necessary, the Contractor shall connect 
detectors as soon as possible after sawcutting.  The maximum amount of time allowable between cutting 
the loop and reconnecting the traffic signal loop shall be 7 calendar days. 

Multiple installations of lead-in wire shall not be considered additional length. 

Loop wires shall be connected to the lead-in cable using uninsulated butt splices.  The connection shall 
then be encapsulated using approved heat shrinkable, thin wall, flexible, Polyolefin tubing. 

All loops are to be individually wired and shall be returned to the nearest junction box where loops 
shall be spliced in accordance with the Wiring Diagram in the plans.  Controller connections shall be 
made under the direction of the Project Engineer unless otherwise noted on the Plans. 

The sawcut shall be filled with the loop sealant to within 1/16 inch of the top of the pavement.  All 
sealant shall be installed per manufacturer’s specifications and recommendations. 

8-20.3(14)D  Test for Induction Loops and Lead-In Cable 
(December 9, 2004 COK GSP) 

Section 8-20.3(14)D is supplemented with the following: 

Prior to installing the loop sealant material the Contractor shall perform the required inductance testing.  
The inductance of the loop shall be measured and the inductance reading shall be between 60 and 120 
microhenries.  After the sealant has been installed, and prior to connection to the lead-in cables, the 
inductance shall be measured again.  If any of the installations fails to pass all tests, the installation 
shall be repaired or replaced and retested until satisfactory results area obtained.  The results shall be 
submitted to the Engineer prior to signal turn-on. 

(December 9, 2004 COK GSP) 

8-20.3(18) Video Detection System 
Section 8-20.3(18) is added as follows: 

The video detection cameras shall be installed per manufacturer recommendation such that the view 
of traffic approach is not occluded. Manufacturer representative shall be present for programming of 
cameras. 

8-20.3(19) CCTV Camera System 
Section 8-20.3(19) is added as follows: 

The two CCTV cameras shall be installed per manufacturer recommendation such that the view of the 
intersection area and approaching streets is maximized. 
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8-20.3(20)   Terminal Compartments 
Section 8-20.3(20) is added as follows: 

A terminal compartment with terminals according to the plans shall be recessed in each traffic signal 
pole. 

8-20.3(21)  Wireless Access Point 
Section 8-20.3(21) is added as follows: 

The existing Cisco Meraki WAP shall be reused. It shall be removed from the current pole location 
and reinstalled at the new location. The Contractor shall reuse the existing Altronix NetWaySP4WP 
switch/power injector located in the ITS vault and shall configure the same way as it is configured 
under existing conditions.  

The existing power cable used for the switch/power injector shall be reused. The Contractor shall 
reconnect the existing power cable for the switch/power injector to the power strip in the new traffic 
signal cabinet. New fiber strands for the WAP shall be re-spliced to the fiber optic trunk line without 
damaging the trunk line fiber. The new fiber strands shall run to the switch/power injector for the 
WAP. A new CAT5E cable shall be run from the switch/power injector to the WAP.  

The existing splice enclosure shall be reused. If the Contractor finds that any of the equipment is 
defective or not reusable, the Contractor shall notify the Engineer immediately. 

8-20.5  Payment 
Paragraph four of the list of Bid items is supplemented with the following: 

The lump sum Contract price for “Traffic Signal and Illumination System, Complete” shall be full pay 
for the construction of the complete traffic signal system and illumination system as described in the 
Contract and shown in the Plans, and herein specified, including but not limited to excavation, 
backfilling, salvaging, signal pole removals, signal pole foundations and anchor systems (signal bases), 
signals, signal poles, illumination equipment, lamp, lenses, housings, splice kits, mounting hardware, 
vehicle signal heads and backplates, junction boxes, trench and backfill/restoration, conduit and 
wiring, fiber optic conduit, fiber optic cable, fiber optic termination and switches, Wireless Access 
Point (WAP) and WAP related equipment, photocells, terminal cabinets, emergency preemption, 
countdown pedestrian signal and mounting assemblies, accessible pedestrian push button assemblies 
and extensions, vehicle detection system, count loops, traffic signal cabinet, signal controller 
hardware, all other associated equipment in the cabinet, restoring facilities destroyed or damaged 
during construction, and for obtaining permits, restoring electrical connections to existing equipment 
that is to remain, and making required tests. It shall also include boring, jacking, or drilling for 
installing casing, and backfilling any voids around the casing and pits or back filling of the trenches 
required to install the casing. This cost will also include any restoration of native vegetation disturbed 
by the operation. All additional materials not shown in the Plans or called for herein and which are 
required to complete the electrical system shall be included in the lump sum Contract price. 

Paragraph nine and paragraph 10 of the list of payment items, regarding casing, are removed. 
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8-21 PERMANENT SIGNING 

8-21.3 Construction Requirements 
Supplement this section with the following: 

Signs shall be manufactured and installed in accordance with the current edition of WSDOT’s 
Washington State Sign Fabrication Manual, the Manual on Uniform Traffic Control Devices 
(MUTCD), and all provisions of Section 9-28 (Signing Materials and Fabrication), and WSDOT 
Standard Plans.  

Existing signs shall be removed and replaced with new signs at the locations as indicated on the Plans, 
with all new posts, foundations, hardware, and plaques, unless otherwise noted. Existing sign plaques 
noted for reinstallation shall be protected during construction and reinstalled in original condition.  

Signs noted for reinstallation that become damaged as a result of construction for this project shall be 
replaced at the Contractor’s expense. Any damage to signs not noted for removal as a result of 
construction activities shall also be replaced at the Contractor’s expense. 

Regulatory signs must remain visible to traffic and pedestrians at all times, except signs that do not 
apply during the intersection closure; temporary placement of regulatory signs may be necessary by 
portable sign stand or other means.  Temporary regulatory signs shall be placed as close to the original 
sign’s location as practicable.  All regulatory sign placement, whether temporary or permanent, shall 
follow the requirements of the Manual on Uniform Traffic Control Devices (MUTCD), latest version. 

8-21.5 Payment 
Supplement this section with the following: 

“Permanent Signing”, lump sum. 

The lump sum Contract price for “Permanent Signing” shall be full compensation for all costs necessary 
and incidental to complete the work, including but not limited to removing existing signing, temporarily 
reinstalling signs to accommodate construction activities, all new sign posts, plaques, excavation and 
backfill, hardware, and foundations. 

8-22 PAVEMENT MARKING 

8-22.2 Materials 
Supplement this section with the following: 

All pavement markings shall be Methyl Methacrylate (MMA) Type D (Liquid Cold Applied). 

For new asphalt surfaces, the Contractor shall use preformed tape. 

For new cement concrete surfaces, the Contractor shall use either preformed tape or sprayed 
applications. 

8-22.3 Construction Requirements 
Supplement this section with the following: 

Concrete curing compounds and sealers shall be removed from concrete prior to pavement marking 
installation per Manufacturer’s requirements. 
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8-22.4 Measurement 
Supplement this section with the following: 

No specific unit of measurement applies to the lump sum item “Channelization”. 

8-22.5 Payment 
Supplement this section with the following: 

“Channelization”, lump sum. 

The lump sum Contract price for “Channelization” shall be full compensation for all costs necessary 
and incidental to installing channelization as shown on the Plans, including but not limited to MMA 
pavement markings and Type 2 Raised Pavement Markers.  

Add the following new section: 

8-26 BENCH 

8-26.1  Description 
Add the following new section: 

This work shall consist of furnishing and installing standard bench and block bench, including concrete 
footing pads and angle bracket attachments, in locations as shown on the Plans, and specified herein.  

8-26.2  Materials 
Add the following new section: 

Standard bench and block bench shall be as shown detailed on the Plans.   

Standard bench shall consist of 6 mm hot-dip galvanized and powder-coated steel conforming to 
corrosion class C5-M (EN 12944) for outdoor conditions in coastal climates with high salt content with 
42 mm linseed oil proofed Nordic pine wooden slats with a 15-year anti-rot warranty. Wood slat shall 
be of high-quality FSC-certified timber from Norway and Sweden with hardness: 1,7 on the Brinell 
scale.  

Standard bench surface mounting shall be 304 grade stainless steel tamperproof anchor and tabs. 
Stainless steel parts shall have bead blast satin finish.  Surface mount shall include 3/8” concrete wedge 
anchor, tamper resistant nuts and concrete spikes into concrete footing pads. 

Block bench shall consist of 3 mm hot-dip galvanized and powder-coated steel conforming to corrosion 
class C5-M (EN 12944) for outdoor conditions in coastal climates with high salt content with Linseed 
oil proofed Nordic pine wooden slats with a 15-year anti-rot warranty. High-quality FSC-certified 
timber from Norway and Sweden with hardness: 1,7 on the Brinell scale.  Block bench shall be bolted 
together with 304 grade stainless steel tamperproof anchor and tabs. 

8-26.3  Construction Requirements 
Add the following new section: 

Contractor shall submit catalog cut sheet including product information, dimensioning and details for 
standard and block bench for Engineer’s approval prior to installation. 

Standard bench and block bench shall require 10 to 12 weeks lead time. 
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Install standard and block bench with approved expansion bolt according to the manufacturer’s 
installation instructions and as shown on the Plans.  Use manufacturer-provided levelers to install 
standard and block bench level and plumb. 

Block bench shall be assembled horizontally and vertically into one complete, installed configuration 
as shown and detailed per the Plans. 

Touch up for scratches for field applications shall be per recommendations from coating manufacturer. 

8-26.4  Measurement 
Add the following new section: 

Standard bench shall be measured per each for each installed standard bench, including concrete footing 
pads and surface mount attachments. 

Block bench shall be measured per each for each installed block bench. 

8-26.5  Payment 
Add the following new section: 

“Standard Bench” per each.  

The unit Contract price, per each, shall be full compensation for all labor, material, tools and equipment, 
supplies, incidental work, and concrete footing pads to satisfactorily complete the work defined in the 
Standard Specifications, Special Provisions and the particular items called for in the Plans.  

“Block Bench” per each.  

The unit Contract price, per each, shall be full compensation for all labor, complete bench configuration 
of materials, tools and equipment, supplies, incidental work, to satisfactorily complete the work defined 
in the Standard Specifications, Special Provisions and the particular items called for in the Plans.  

Add the following new section: 

8-27 BIKE RACK 
 
8-27.1  Description 
Add the following new section: 

This work shall consist of furnishing and installing bike rack, including concrete footing pads, in 
locations as shown on the Plans, and specified herein.  

8-27.2  Materials 
Add the following new section: 

Bike rack shall be as shown detailed on the Plans.   

Bike rack shall consist of stainless steel 2x1x0.120 outer tube, stainless steel 0.25x2 inner flat bar, 
integrated no scratch black rubber bumper and stainless steel mounting feet. 

Stainless steel parts shall have bead blast satin finish.   

Surface mount shall include 3/8” concrete wedge anchor, tamper resistant nuts and concrete spikes. 
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8-27.3  Construction Requirements 
Add the following new section: 

Install bike rack in accordance with APBP recommendations for location and spacing. 

Bike rack shall require 8 to 10 weeks lead time. 

Contractor shall submit catalog cut sheet including product information, dimensioning, finish, 
installation instructions, setback requirements and details for bike rack for Engineer’s approval prior to 
installation. 

The Contractor shall be responsible for ensuring the mounting surface and installation method are 
adequate to support and secure the bike rack to the concrete footing pads. 

8-27.4  Measurement 
Add the following new section: 

Bike rack shall be measured per each for each installed bike rack including concrete footing pads. 

8-27.5  Payment 
Add the following new section: 

“Bike Rack” per each.  

The unit Contract price, per each, shall be full compensation for all labor, material, tools and equipment, 
supplies, incidental work, and concrete footing pads to satisfactorily complete the work defined in the 
Standard Specifications, Special Provisions and the particular items called for in the Plans.  

Add the following new section: 

8-28 DECORATIVE MEDALLION INLAY  
  
8-28.1 Description 
Add the following new section: 

This work shall consist of installing Decorative Medallion Inlay, in 7 types of design layouts (A, B, C, 
D, E, F and G), adjacent to decorative pavers on polyethylene webbing and cement concrete slab as 
indicated on the Plans.  

8-28.2 Materials 
Add the following new section: 

Decorative Medallion Inlay shall be in 2 sizes per Plans, cast bronze plaque including flat relief graphic, 
recessed flat and sand textured face with chemical green accent patina finish.   Cast bronze shall be 
Silicon Bronze – Herculoy Regular per UNS# C87610 (92% copper, 4% zinc, 4% silicon).  

A thick bed Latex Portland Cement Mortar, and shall conform to ASTM C 150 and ANSI 118.4, for 
exterior application. Mortar shall be combined with a latex admix, specifically for use with thin-set 
mortars, cement grouts, and cement mortar beds.  

Performance properties of the Latex Portland Cement Mortar and latex admix shall comply with the 
following:  

• Water Absorption: ANSI A118.6–4.4< 5% 
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• Compressive Strength: ANSI A118.4–6.14000–5000 psi (33.8–34.5 MPa) 
• TCA Service Rating: ASTM C–627 Extra Heavy 

 
Grout shall be a tri-poly fortified sanded grout, combined with a latex or acrylic admixture. Grout shall 
conform to ANSI A118.7-1999. Color shall be tan gray color.   

 
8-28.3 Construction Requirements 
Add the following new section: 

Decorative Medallion Inlay shall be installed with edges flush to finish grade in locations as detailed 
and shown on the Plans. 

Decorative pavers shall be cut for decorative medallion inlay installation. 

Engineer shall provide electronic file for Decorative Medallion Inlay graphics upon Contractor’s 
request prior to fabrication. 

Contractor shall provide technical product cut sheets of grout color and bronze/green patina finish for 
approval by Engineer prior to installation. 

Contractor shall provide shop drawings for Decorative Medallion Inlay 7 pattern types, dimensions, 
and layout for Engineer’s approval prior to sample fabrication. 

Contractor shall submit (1) one full sample of Decorative Medallion Inlay with specified finish for 
Engineer’s approval prior to installation. 

Contractor shall ensure all Decorative Medallion Inlay and surrounding work surface area to be wiped 
clean of any grout work. 

8-28.4  Measurement 
Add the following new section: 

No specific unit of measurement shall apply to the lump sum price for “Decorative Medallion Inlay”. 

 
8-28.5 Payment 
Add the following new section: 

Payment shall be made for the following bid items: 

“Decorative Medallion Inlay”, lump sum. 

The lump sum price for the above, including all incidental work shall be full compensation for all labor, 
material, tools, and equipment necessary to satisfactorily complete the work as defined in the Standard 
Specifications and these Special Provisions.  This includes all labor, materials, tools, and equipment 
necessary or incidental to installing “Decorative Medallion Inlay” as shown on the Plans. 
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Add the following new section: 
8-30 EXISTNG SITE FURNISHINGS RELOCATION 
 
8-30.1 Description 
Add the following new section: 

This work shall consist of relocating existing planter pots and waste/recycle receptacle, in the locations 
as shown detailed on the Plans. 

8-30.3 Construction Requirements 
Add the following new section: 

The Contractor shall be responsible for relocating existing planter pots and waste/recycle receptacle 
including soil medium and incidental connection materials, as detailed on the Plans. 

Contractor shall coordinate with City of Kirkland for removal and relocation of the existing planter pot 
and waste/recycle receptacle. Existing planter pots and waste/recycle receptacles shall be stored with 
the City of Kirkland until time of relocation on site. 

8-30.4  Measurement 
Add the following new section: 

No specific measurement shall apply to the lump sum price for “Existing Site Furnishings Relocation”. 

 The lump sum item of “Existing Site Furnishings Relocation” includes all work associated with 
removal, protection, delivery, coordination, installation and all related costs to relocating existing 
planter pots and waste/recycle receptacles as well as any work associated with coordinating its 
installation with other components of the project. 

8-30.5 Payment 
Add the following new section: 

Payment will be made in accordance with Section 1-04.1, for each of the following Bid items that are 
included in the Proposal: 

 “Existing Site Furnishings Relocation”, per lump sum. 

The lump sum price for the above, including all incidental work shall be full compensation for all labor, 
material, tools, supplies and equipment to satisfactorily complete the work defined in the Standard 
Specifications, Special Provisions and the particular items called for in the Plans.  

 

END OF DIVISION 8  
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DIVISION 9 
MATERIALS  

9-14 EROSION CONTROL AND ROADSIDE PLANTING 

9-14.2(1) Topsoil Type A 
Supplement this section with the following:   

Topsoil Type A shall be 50% pure organic compost and 50% sand or sandy loam.  The soil shall be 
high in organic content and comprised of fully composted and mature organic materials. 

Refer to Section 9-14.4(8) Compost of the Standard Specifications for compost requirements.  No fresh 
sawdust or other fresh wood by-products shall be added to extend the volume after the composting 
process. 

Chemical and physical characteristic of Topsoil Type A shall comply with the following: 

Screen Size  7/16” Maximum (Approximate Particle Size) 

Total Nitrogen  0.25% Minimum 

Organic Matter  10% Minimum 

pH Range  5.5 to 7.5 

Conductivity  5 mmhos/cm Maximum 

The Contractor shall provide a complete analysis of Topsoil Type A with one cubic foot sample for 
review and approval 

9-14.4 Fertilizer 
Supplement this section with the following:   

Fertilizer for shrubs shall be Agriform slow release 20-10-5 NPK tablets, or approved equal.   

9-14.5(3) Bark or Wood Chip Mulch 
Supplement this section with the following: 

Bark mulch shall be medium grade composted ground fir or hemlock bark. 

The bark shall be uniform in color, free from weed seeds, sawdust and splinters.  The mulch shall not 
contain resin, tannin, wood fiber or other compounds detrimental to plant life.  The moisture content of 
bagged mulch shall not exceed 22%.  The acceptable size range of bark mulch material is ½-inch to 1-
inch with maximum of 20% passing the ½-inch screen. 

Add the following new section: 

9-14.5(3)B Arborist Wood Chip Mulch 

Arborist Mulch shall be coarse ground wood chips derived from the mechanical grinding or shredding 
of the above-ground portion of trees. It may contain wood, wood fiber, bark, branches, and leaves; but 
may not contain visible amounts of soil and must be free of weeds and weed seeds.  
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The acceptable size range of arborist mulch material is ½” to 3” with maximum of 20% passing the ½” 
screen. No particles may be longer than 6”.  

9-14.7 Plant Materials 

9-14.7(2) Quality 
Supplement this section with the following: 

Plant material shall be free from disfiguring knots, swollen grafts, sunscald injuries, bark abrasions, 
evidence of improper pruning or other objectionable disfigurement. 

Potted and container stock shall be well rooted and vigorous enough to ensure survival and healthy 
growth.  Shrubs shall have full foliage (not leggy).  Container stock shall be grown in its delivery 
container for not less than six (6) months, but not for more than two (2) years.  Root bound or broken 
containers will not be accepted.  Bare root, liner and root stock with dried or shriveled roots from 
exposure will not be accepted.   

Measurements, caliper, branching, grading, quality, balling and burlapping shall follow the Code of 
Standards of the American Associate of Nurserymen in the American Standard for Nursery Stock, 
ANSI 260.1, latest edition. Measurements shall be taken with all branches in their normal growing 
position.  Plants shall not be pruned prior to delivery to site. 

9-14.7(3) Handling and Shipping 
Supplement this section with the following: 

All plant material shall be transported to planting locations with care to prevent damage.  Tie back 
branches as necessary and protect bark from chafing with burlap bags.  Do not drag plant materials 
along ground without proper protection of roots and branches.  Protect rootballs from environmental or 
mechanical damage and water as necessary to keep roots moist.  Do not store plants for more than one 
week. 

9-15 IRRIGATION SYSTEM 

9-15.1 Pipe, Tubing and Fittings 
Section 9-15.1 is supplemented with the following: 

All pipe and tubing shall be PVC or approved equal.  All sleeving shall be Sch. 40 PVC, except as 
specified for roadway crossings, in 8-03.3(3)Piping of these Special Provisions. 

9-15.1(2) Polyvinyl Chloride Pipe And Fittings 
Section 9-15.1(2) is supplemented with the following: 

PVC pipe shall be Schedule 40 PVC pipe for the main, laterals and sleeves. All fittings shall be Sch 
80 PVC, unless otherwise specified on the plans and in these Special Provisions. 

9-15.2 Drip Tubing 
Section 9-15.2 is supplemented with the following: 

Drip Irrigation: 
The drip line, valves, tubing and emitters shall be of types and sizes shown on the drawings or 
approved equal, and as described below: 

• Dripline shall be polyethylene drip tube .6 gph with 12” emitter spacing  
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• Pressure compensation range of 14.5 to 58 psi, maximum recommended system pressure 58psi. 
minimum system pressure 14psi,  

• Tubing diameter: 0.66“ OD; 0.56” ID; 0.050” wall 
• Minimum filtration: 120 mesh 
• ISO 9261 Standard Compliance 
• Continuous self-flushing emitters, with check valve 
• UV resistant tubing 
• Self-contained one-piece dripline construction 

9-15.5 Valve Boxes and Protective Sleeves  
Section 9-15.5 is supplemented with the following: 

Valve boxes for automatic control valve with extensions as necessary and bypass assemblies shall be 
grey flared box, HDPE construction with UV inhibitors, heavy duty seat collar, drop in locking, 17’L 
x 24” D x 12” W with green HDPE drop in locking lid. Verify size to fit drip valve assembly equipment 
prior to installation. 

Valve boxes for quick coupler shall be light duty HDPE with UV inhibitors, 10” diameter flared box 
with bolt down cover. 

9-15.17 Electrical Wire And Splices  
Section 9-15.17 is supplemented with the following: 

Electrical Wire shall be #14 UF wire.  Direct bury splice kits shall be premium moisture-resistant 
connectors, max wire gauge 10AWG minimum wire gauge 18AWG, flame retardant. 
 

Conduit fittings for steel conduit shall be coated with galvanizing repair paint in the same manner as 
conduit couplings.  Electroplated fittings are not allowed. 

Steel conduit entering concrete shall be wrapped in 2-inch-wide pipe wrap tape with a minimum 1-inch 
overlap for 12 inches on each side of the concrete face.  Pipe wrap tape shall be installed per the 
manufacturer’s recommendations. 

Galvanizing repair paint requirements for conduit couplings shall also apply to end bushings  

9-28 SIGNING MATERIALS AND FABRICATION 
Section 9-28 is supplemented with the following: 

Mast arm mounted street name signs shall be mounted using the Pelco Astro Sign-Brac, Stellar Band 
Mount for Overhead Street Name Signs, AS-0128. 
 
Pole mounted street name signs shall be mounted on bracket provided by pole manufacturer.  
 
Mountings shall be powder coated black, RL-9005 to match other equipment at the intersection. 
 
The backs of signs mounted on traffic signal poles and arms shall be powder coated black, RAL 
9005, to match other equipment at the intersection.  Painting shall be per these Special Provisions, 
Section 6-07 Painting. 
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9-29 ILLUMINATION, SIGNAL, ELECTRICAL 

9-29.1  Conduit, Innerduct, and Outerduct 

9-29.1 (11)  Foam Conduit sealant 
(January 7, 2019 WSDOT GSPs) 
Section 9-29.1(11) is supplemented with the following: 

The following products are accepted for use as foam conduit sealant: 
 

• CRC Minimal Expansion Foam (No. 14077) 
• Polywater FST Foam Duct Sealant 
• Superior Industries Foam Seal 
• Todol Duo Fill 400 

9-29.2  Junction Boxes, Cable Vaults, and Pull Boxes 
(September 3, 2019 WSDOT GSP) 
Section 9-29.2 is supplemented with the following: 

 
Slip-Resistant Surfacing for Junction Boxes, Cable Vaults, and Pull Boxes 
Where slip-resistant junction boxes, cable vaults, or pull boxes are required, each box or vault shall 
have slip-resistant surfacing material applied to the steel lid and frame of the box or vault.  Where 
the exposed portion of the frame is ½ inch wide or less, slip-resistant surfacing material may be 
omitted from that portion of the frame. 
 
Slip-resistant surfacing material shall be identified with a permanent marking on the underside of 
each box or vault lid where it is applied.  The permanent marking shall be formed with a mild steel 
weld bead, with a line thickness of at least 1/8 inch.  The marking shall include a two character 
identification code for the type of material used and the year of manufacture or application.  The 
following materials are approved for application as slip-resistant material, and shall use the 
associated identification codes: 
 

1. Harsco Industrial IKG, Mebac #1 - Steel: M1 
 
2. W. S. Molnar Co., SlipNOT Grade 3 – Coarse: S3 
 
3. Thermion, SafTrax TH604 Grade #1 – Coarse: T1 

9-29.3(2)F  Detector Loop Wire 
(December 9, 2004 COK GSP) 
Section 9-29.3(2)F is replaced with the following: 

Detector loop wire shall be No. 12 AWG Class B stranded copper wire with cross-linked 
polyethylene type USE insulation of code thickness.  Loop lead-in wire shall be IMSA Loop cable 
specification 50-2-1984, #14 AWG. 

A one-part loop sealant manufactured by Craftco “MSI”, or approved equal, shall be used to embed 
the loop wire into the pavement.   
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9-29.2(1)  Junction Boxes 
(November 13, 2018 COK GSP) 
Section 9-29.2(1) is supplemented with the following: 

Junction boxes with metal lids located in pedestrian walkway or sidewalk areas shall have non-slip 
lids provided and installed.  Retrofit or replacement lids shall be non-slip.   

 9-29.2(1)A2 Non – Concrete Junction Boxes  
Non-concrete junction boxes shall not be accepted in the City of Kirkland. 

9-29.6  Light And Signal Standards 
Section 9-29.6 is supplemented with the following: 

Traffic Signal Standards 
Traffic signal standards shall be furnished and installed in accordance with the methods and materials 
noted in the applicable Standard Plans, pre-approved plans, or special design plans. Shop drawings for 
poles shall be stamped by a Washington State licensed Professional Engineer. 
 
Traffic signal poles are to be decorative type III poles per Union Metal’s Nostalgia 50603 series design 
or pre-approved equal. The upright shaft shall be 35 foot round tapered steel pole with a 0.14in/ft taper 
from baseplate to pole cap. Mast arms shall be curved round tapered steel per span lengths specified 
in the plans. Mast arm shall be mounted on pole to meet traffic signal head minimum clearance height 
of 16.5 feet and maximum clearance height of 22 feet. Pole cap shall be decorative Irvine style cast 
aluminum pole cap attached by set screws.  

The traffic signal poles will include drilling provisions to accommodate SouthCoast Lighting’s 
FAMAR72 decorative luminaire arms.  

Decorative Montreal style cast aluminum base cover shall be two pieces and formed to fit the tapered 
upright at 42”. Access door will be at 24.5” OC and match up with the handhole on the upright.  

All material shall be powder coated black, RAL 9005. 

Light Pole 

The light pole shall be furnished and installed in accordance with the methods and materials noted in 
the applicable Standard Plans, pre-approved plans, or special design plans. Shop drawings for poles 
shall be stamped by a Washington State licensed Professional Engineer. 
 

The light poles called out on the plans to hold the pedestrian scale luminaires shall be 25 foot SNTR 
500 series steel pole by Southcoast Lighting or approved equal. Pole shall be a 6 inch 7-gauge straight 
steel shaft with a decorative PCIRV-5 pole cap. Pole shall accommodate a 3 foot FAMAR36 arm and 
pedestrian luminaire mounted at 15.5 feet. Pole shall include a factory installed street name sign arm 
and holder powder coated to match the pole mounted at 20 feet. Pole to include a two-piece decorative 
Montreal Series base cover with stainless steel hardware by Southcoast lighting. Pole and all 
accessories mentioned shall be powder coated black, RAL 9005.  

9-29.6 (5) Foundation Hardware 
Section 9-29.6(5) is supplemented with the following: 

Traffic signal pole and light pole foundations shall be installed with anchor bolts 4” longer than typical 
to install the foundation per Special Provision 8-20.3(4). 
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9-29.10  Luminaires 
Section 9-29.10 is supplemented with the following: 

Decorative Roadway Luminaires 

Decorative Roadway Luminaire shall be a King Luminaire Falconridge 823 pendant style luminaire 
with appearance as shown on the Plans. The fixture shall be LED, Type III, 3000K, 75 watt, 120-240V, 
flat array, flat lens. The fixture shall an efficacy of no less than 110 lm/w. All luminaire testing must 
be completed by an NVLAP accredited lab in accordance with LM-79-08.  The luminaire shall consist 
of an aluminum alloy 383 housing that acts as the enclosure for the driver and LED engine of adequate 
thickness to give structural rigidity. The LED engine must be affixed to the inside of the housing with 
stainless steel screws. It shall have an opening in the top that is tapped by means of a CNC to accept a 
1 ¼” N.P.T. external threaded nipple. 
 
Light engine shall include an array of 60 discrete LEDs that utilize a refractive nano-optic to provide 
optimal glare and up light control. The emitters shall be mounted to a metal core circuit board using 
SMT technology. The LEDs and circuit boards shall then be mounted to a high-performance heat sink 
which is vented to the outside ambient air to provide dynamic airflow for cooling the system. The 
fixture must come with an added surge protection device which shall meet the ANSI C136.2 extreme 
level designed to withstand up to 20kV/10kA on transient line surge. An in-line ferrite choke is utilized 
to provide protection against EFT’s. 
   
Housing shall be toolless entry type. All exterior hardware and fasteners, wholly or partly exposed, 
shall be stainless steel aluminum alloy.  All internal fasteners shall be stainless steel or zinc coated 
steel. All remaining internal hardware shall be stainless steel, aluminum alloy, or zinc coated steel. 
Luminaire shall be powder coated black, RAL9005, using a 13 step KingCoat SuperDurable polyester 
TGIC powder coat.  
 
Decorative Pedestrian Luminaires 

Decorative Pedestrian Luminaire shall be a King Luminaire Falconridge 723 pendant style luminaire 
with appearance as shown on the Plans. The fixture shall be LED, Type III, 3000K, 60 watt, 120-240V, 
flat array, flat lens. The fixture shall an efficacy of no less than 110 lm/w. All luminaire testing must 
be completed by an NVLAP accredited lab in accordance with LM-79-08.  The luminaire shall consist 
of an aluminum alloy 383 housing that acts as the enclosure for the driver and LED engine of adequate 
thickness to give structural rigidity. The LED engine must be affixed to the inside of the housing with 
stainless steel screws. It shall have an opening in the top that is tapped by means of a CNC to accept a 
1 ¼” N.P.T. external threaded nipple. 
 
Light engine shall include an array of 30 discrete LEDs that utilize a refractive nano-optic to provide 
optimal glare and up light control. The emitters shall be mounted to a metal core circuit board using 
SMT technology. The LEDs and circuit boards shall then be mounted to a high-performance heat sink 
which is vented to the outside ambient air to provide dynamic airflow for cooling the system. The 
fixture must come with an added surge protection device which shall meet the ANSI C136.2 extreme 
level designed to withstand up to 20kV/10kA on transient line surge. An in-line ferrite choke is utilized 
to provide protection against EFT’s. 
   
Housing shall be toolless entry type. All exterior hardware and fasteners, wholly or partly exposed, 
shall be stainless steel aluminum alloy.  All internal fasteners shall be stainless steel or zinc coated 
steel. All remaining internal hardware shall be stainless steel, aluminum alloy, or zinc coated steel. 
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Luminaire shall be powder coated black, RAL9005, using a 13 step KingCoat SuperDurable polyester 
TGIC powder coat.  
 
Decorative Roadway Luminaire Arm 

Shall be FAMAR72 or approved equal. Decorative arm assembly shall be 6 feet extruded aluminum 
square arm with curved bar as shown on the plans. The decorative arm shall be fabricated from S6061-
T6 square aluminum tube. The decorative curved bar shall be comprised of aluminum flat bar stock 
1/2” minimum thickness.  The curvature shall have a radium that meets the design intent. The arm 
shall attach to a pole using ½” stainless steel screws. Arm shall include a threaded nipple for mounting 
King Luminaire Falconridge. Powder coated black, RAL9005.  

 
Decorative Pedestrian Luminaire Arm 

Shall be FAMAR36 or approved equal. Decorative arm assembly shall be 3 feet extruded aluminum 
square arm with curved bar as shown on the plans. The decorative arm shall be fabricated from S6061-
T6 square aluminum tube. The decorative curved bar shall be comprised of aluminum flat bar stock 
1/2” minimum thickness.  The curvature shall have a radium that meets the design intent. The arm 
shall attach to a pole using ½” stainless steel screws. Arm shall include a threaded nipple for mounting 
King Luminaire Falconridge. Powder coated black, RAL9005.  

9-29.13  Controller Cabinet Assemblies 

9-29.13(3) Traffic Signal Controller 
Section 9-29.13(3) is revised with the following: 

Controller Unit (CU) 

The controller shall be configurable to meet, at a minimum, all applicable sections of the NEMA 
Standards Publication for TS2 and ATC standards. Traffic signal controller shall operate within 
Temperature Range: -37°C to +74°C, Service Voltage: 89 to 135 VAC, 57 to 63 Hz, Power 
Consumption shall be typically 25 Watts and shall not exceed 120 Watts. 

Traffic signal controller supplier shall provide a letter from an independent testing laboratory 
certifying controller compliance to the environmental standards NEMA TS 2-2003 and ATC Standard 
version 5.2b upon request.  

It shall be possible to configure the controller for multiple configurations including: ATC 
Configuration: Standard version 5.2b specifications or TS-2 Type 2 NEMA Configuration: NEMA 
TS2-2003without ATC compliance. An upgrade kit shall be available to convert TS2 to ATC with 
simple tools. 

The controller shall be suitable for both a direct parallel connection to load switches and detectors and 
an SDLC port to communicate with NEMA BIUs. 

The CPU shall provide the following: 

Linux Operating System with runtime license and Kernel x.y.z 

MPC 8270 microprocessor operating at 266 MHz  
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512 Megabytes minimum dynamic random-access memory (DRAM).  

512 Megabytes minimum FLASH memory organized as a disk drive.  

2 Megabytes minimum static random-access memory (SRAM).  

Time of Day (TOD) clock with hours, minutes, seconds, month, year, and automatic day- light savings 
time adjustment. TOD may be implemented in the CPU via electronic circuitry, operating system 
software, or a combination.  

During power failures, the SRAM and TOD shall be powered by STANDBY voltage from the power 
supply. 

The ATC Communication module shall be a plug-in type module, and shall provide the following 
communications options: 

Four built-in USB 2.0 ports 

Built-in 10 Base-T Ethernet with four RJ-45 connectors. 

Built-in 9pin EIA-574 SP8 Port for GPS connection 

Built-in 8MB Data-key Port 

Dedicated normally flashing red ‘CPU Active’ LED to indicate CPU failure. 

In addition to ATC 5.2b requirements, the Power Supply shall provide the following: Line Frequency 
Reference signal shall be generated by a crystal oscillator, which shall synchronize to the 60-Hz VAC 
incoming power line at 120 and 300 degrees. A continuous square wave signal shall be +5 VDC 
amplitude, 8.333ms half-cycle pulse duration, and 50 +/- 1% duty cycle. The Line Frequency 
Reference shall compensate for missing pulses and line noise during normal operation. The Line 
Frequency Reference shall continue through 450 mS power interruptions. 

STANDBY voltage via supercapacitor for backup power during loss of service voltage shall be 
provided. Supercapacitor shall have a minimum of 15-farad nominal size. No batteries of any type are 
allowed. 

In addition to ATC 5.2b requirements, Keyboard and Display shall provide the following: 

Removable by pulling off, installed by pushing on, with retaining screw. 

Emulation of terminal per Joint NEMA/AASHTO/ITE ATC Standard. 

Key quantity and function per Joint NEMA/AASHTO/ITE ATC Standard. 

Liquid Crystal Display (LCD) with 16 lines of 40 characters. 

LCD contrast adjustment accomplished via the keypad, no contrast knob allowed. 

Light-emitting diode backlight for the LCD. 
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Audible electronic bell. 

Connector compatible with C60 of Joint NEMA/AASHTO/ITE ATC Standard, with the addition of 
+5VDC supplied by the controller on C60, Pin 1. 

Keyboard and display may be removed for cost savings by the Agency. 

It shall be possible to view the active status screens simultaneously with other programming menu 
screens. 

It shall be possible to assign a specific menu screen to one of the available function buttons on the 
keyboard. 

The operator shall be able to evoke a Help screen using a clearly identified HELP button. 

For ease of operation for first responders and agency staff, the controller shall provide a clearly 
identified Auxiliary ON/OFF switch on the keypad. 

In addition to ATC 5.2b requirements, the controller shall provide the following: 

Built-in 10 Base-T Ethernet with five RJ-45 connectors on controller front panel. 

Built-in Internet Protocol (IP) address assigned by Institute of Electrical and Electronic Engineers 
(IEEE), two unique IP addresses for each controller. 

Built-in 1200 bps Frequency Shift Keying (FSK) modem. Modem is optional per Agency 
specification. Choice of 2 or 4 wire operation per Agency specification. 

Built-in EIA-232 port for uploading and downloading applications software, as well as to update the 
operating system. 

Built-in C60 connector for use with removable Keyboard and Display, Personal Computer COM1 or 
Personal Digital Assistant (PDA). C60 protocol per Joint NEMA/AASHTO/ITE ATC standard. 

Four built-in USB 2.0 ports on controller front panel. 

In addition to the ATC 5.2b requirements, the controller housing shall provide the following: 

One slot with card guides for standard Joint NEMA/AASHTO/ITE ATC modems.  

Polycarbonate construction, except back panel, rear mounting tabs and power supply mounting plate 
shall be aluminum for electrical grounding. 

Built-in carrying handle. 

Two adjustable front mounting feet, to raise the front cables and vary the display viewing-angle. 

The controller identification label shall be located on the front of the controller and include the 
controller part or model number, serial number and product code to decipher controller month and year 
of manufacture. 
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The CU shall be a SIEMENS M62 series ATC model EPAC6138M62 with 8Mb data key. 

9-29.13(4) Traffic Signal Controller Software 
Section 9-29.13(4) is supplemented with the following: 

Local Intersection Software 

The CU shall function with SEPAC 5.2 software version. It shall also be completely operable with 
TACTICS 3.0 central system or greater, and the SCOOT adaptive control system.  

9-29.13(5) Flashing Operations 
Section 9-29.13(4) is supplemented with the following: 

Flashing Operation 

All cabinets shall be wired to flash for all channels. Flashing operation shall alternate between the 
flasher circuits 1 & 3 (channels 1, 3, 5, 7, 9, 11, 13 & 15) and flasher circuits 2 & 4 (channels 2, 4, 6, 
8, 10, 12, 14 & 16). To change a channel from one flasher circuit to another shall be done from the 
front of the load bay without the use of tools. Flash programming shall be either red, yellow or no flash 
simply by changing the programmed connector on the front of the load-bay. Cabinet shall be supplied 
with vehicle and overlap phases programed to red flash, and pedestrian channels to no flash. 

9-29.13(10)A  Auxiliary Equipment for NEMA Controllers  
Section 9-29.13(10)A is revised as follows: 

The following auxiliary equipment shall be furnished and installed in each cabinet for NEMA 
traffic-actuated controllers: 

Auxiliary Panel  

The cabinet shall include an auxiliary switch panel mounted to the interior side of the police panel 
compartment on the cabinet door. The panel shall be secured to the police panel compartment by (2) 
screws and shall be hinged at the bottom to allow access to the soldered side of the switches with the 
use of only a Phillips screwdriver. Both sides of the panel shall be silkscreened. Silk-screening on the 
backside of the switch panel shall be upside down so that when the panel is opened for maintenance 
the silk-screening will be right side up. All the switches shall be protected by a hinged see-through 
Plexiglas cover. 

At a minimum the following switches shall be included; 

Controller ON/OFF Switch:   There shall be a switch that renders the controller and load-switching 
devices electrically dead while maintaining flashing operations for purpose of changing the controller 
or load-switching devices. The switch shall be a general-purpose bat style toggle switch with .688-
inch long bat.  

Stop Time Switch:  There shall be a 3-position switch labeled “Normal” (up), “Off” (center), and “On” 
(down). With the switch in the “Normal” position, a stop timing command shall be applied to the 
controller by the police flash switch or the MMU (Malfunction Management Unit). When the switch 
is in its “Off” position, stop timing commands shall be removed from the controller. The “On” position 
shall cause the controller to stop time. The switch shall be a general-purpose bat style toggle switch 
with .688-inch long bat.  
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Technician Flash Switch: There shall be a switch that places the field signal displays in flashing 
operation while the controller continues to operate. This flash shall have no effect on the operation of 
the controller or MMU. The switch shall be a general-purpose bat style toggle switch with .688-inch 
long bat.  

Signals ON/OFF Switch:   There shall be a switch that renders the field signal displays electrically 
dead while maintaining controller operation for purpose of monitoring controller operations. The 
switch shall be a general-purpose bat style toggle switch with .688-inch long bat. 

Vehicle Test Switches:  All eight vehicle phase inputs shall have momentary pushbutton test switches 
with black caps. The switches shall directly input a call to the related controller vehicle phase without 
routing the call through the detector rack(s) when pushed. These switches shall be labeled 1, 2, 3, 4, 
5, 6, 7 and 8. 

Pedestrian Test Switches:  All eight pedestrian phase inputs shall have momentary pushbutton test 
switches with black caps. The switches shall directly input a call to the related controller pedestrian 
phase. These switches shall be labeled 1, 2, 3, 4, 5, 6, 7 and 8. 

Pre-Empt Test Switches:  All four preempt inputs shall have a (3) position disconnect/test switch. The 
switch positions shall be labeled “On” (up), “Off” (center) and “Test” (down). When in the “On” 
position it shall connect the appropriate preemption phase GTT/Opticom output to the controller, The 
“Off” position shall disconnect the GTT/Opticom output to the controller, and the “Test” position 
which shall provide a momentary true output to the corresponding controller preemption channel. 
These switches shall be labeled 1, 2, 3 and 4. 

Police Panel  

Behind the police panel door there shall be switches for use by emergency personnel. The wiring for 
these switches shall be accessible when the auxiliary panel is open. The following switches shall be 
included; 

Flash Switch:   There shall be a switch for the police that puts the cabinet into flashing operations. The 
switch shall have two positions, “Auto” (up) and “Flash” (down). The “Auto” position shall allow 
normal signal operation. The “Flash” position shall immediately cause all signal displays to flash as 
programmed for emergency flash and apply stop time to the controller. When the police flash switch 
is returned to “Auto”, the controller shall restart except when the MMU has commanded flash 
operation. The effect shall be to disable the police panel switch when the MMU has detected a 
malfunction and all controller and MMU indications shall be available to the technician regardless of 
the position of the police flash switch. The switch shall be a general-purpose bat style toggle switch 
with .688-inch long bat. 

Cables 

All wire cable bundles shall be encased in flex or expandable braided sleeving along their entire free 
length.  

All SDLC cables shall be terminated on both ends, securely terminated to the SDLC interface panel 
with screw type connection and professionally routed in the cabinet interior to easily reach the load 
bay, controller, malfunction management unit and detector racks. All SDLC connectors shall be fully 
populated with 15 pins each. 

Detector Racks 
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At a minimum, the cabinet shall be wired to accommodate (64) channels of detection as follows:  

1. One detector rack shall be half width size and support (32) channels of loop detection, two (2) Buss 
Interface Units (BIU), and four (4) channel of Opticom™ preemption. This rack shall be capable of 
using half width four channel detection devices or Opticom™ cards.  
2. One detector rack shall be half width size and support (32) channels of loop detection and two (2) 
Buss Interface Units (BIU). These racks shall be capable of using half width four channel detection 
devices.  
3. The loop cabling shall be connected via a 37-pin DB connector using spring clips. The Opticom 
cable shall be connected via a 24-pin connector using locking latches. The power cable shall be a 6-
pin connector. All power wires shall be 18AWG. The addressing of detector racks shall be 
accomplished via dipswitches mounted to the PCB. There shall be the capability to turn off the TS2 
status to the BIU for the uses of TS1 detector equipment via dipswitches mounted to the PCB. There 
shall be a 34-pin connector using locking latches that breaks the output from the detector to the input 
of the BIU, there shall also be +24VDC and logic ground on this connector. All racks shall have space 
at the bottom front for labeling. All racks shall be designed for horizontal stacking. Separate racks for 
detection and preemption are not allowed. 

768 Panel 

There shall be an Opticom™ GTT 768 interface panel installed in the cabinet. At a minimum it shall 
be soldered to the load switch green outputs and to the advanced vehicle preemption terminal block 
on the detector panel. This panel shall have a protective plastic cover. It shall be mounted on the lower 
right wall of the cabinet, under the bottom shelf. 

Detection Panel 

The detection panel shall support (64) channels of vehicle detection, (4) channels of emergency vehicle 
preemption, (8) channels of auxiliary emergency vehicle preemption, (8) channels of pedestrian 
detection and (8) pedestrian returns on a single panel. The pedestrian call terminal block shall be (2) 
single row terminals.  

The loop wires shall be a 22AWG twisted pair, color coded as follows; channel one brown, channel 
two red, channel three orange and channel four yellow. One of the twisted pair wires of all colors shall 
have a white tracer and land on the second position terminal of each loop.  

The emergency preempt wires shall be color coded as follows; +24VDC orange, preempt inputs yellow 
and ground blue.  

This panel will be mounted on the left side of the cabinet below the bottom shelf. The panel shall also 
include a (19) position solid aluminum, tin plated neutral and ground buss bars with raised slotted & 
torque style screws heads. They shall be mounted vertically at the bottom of the panel. 

The Opticom and pedestrian terminal blocks shall be labeled as follows: 

Opticom + orange: 581, 587 

Opticom call yellow: 582, 585, 588, 591 

Opticom – blue: 583, 589 

Pedestrian Calls: 714, 724, 734, 744, 754, 764, 774, 784 
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Pedestrian returns: 715, 725, 735, 745, 755, 765, 775, 785 

Power Supply Interface Panel 

The power supply interface panel shall include terminations for all the cabinet power supply inputs 
and outputs. It shall have a protective plastic cover. This panel shall be mounted on the left wall of the 
cabinet. 

SDLC Panel 

The SDLC panel shall have (12) 15 socket DB connectors mounted to a PCB. The PCB shall be 
mounted to an “L” bracket for attaching to cabinet “C” channel. All SDLC cables shall attach with 
screw type retainers. There shall be one position with latching blocks to mate with latching spring 
blocks. This panel shall be mounted on the left wall of the cabinet between the shelves. 

Service Surge Suppression 

The cabinet shall be equipped with an CITEL surge protection device model DS72US-120S/G-F-
ASSM mounted on the power panel. It shall be installed after the main breaker (CB1). The spare 
breaker (CB3) shall be wired after the SPD. 

Generator Bypass Compartment and Cable  

The cabinet main door shall have a locking generator bypass compartment that shall be used to connect 
a generator to operate the cabinet during extended loss of service line power. The generator 
compartment shall be capable of being closed and locked while a generator is connected. The 
mechanism for allowing generator cable access, while the compartment is closed, shall be an integral 
part of the generator bypass door, that will normally be in the closed position. Inside the compartment 
there shall be a silkscreened panel that holds a Hubbell HBL2615 30A / 125V flanged inlet receptacle 
capable of accepting a standard 30-amp generator plug, a BACO HC52DQG cam switch with split 
120VAC line and neutral feeds, and two (2) LED lamps with sockets. The cam switch shall be a break 
before make type switch. Switch is isolating service line and neutral from the generator power. One 
LED shall be illuminated when the cabinet has service line power available and the other when the 
cabinet has generator power available. LED’s shall be field replaceable without putting the intersection 
in flash and shall carry a 5-year manufacturer warranty.  

All wiring to and from the generator bypass compartment shall be contained in a single cable bundle. 
The cable shall connect to the backside of the electrical components and shall only be accessible from 
the inside of the cabinet front door. All electrical components on the inside of the front door that carry 
AC voltage shall be covered by a see-through plexiglass cover. The generator bypass cable shall 
terminate at the same power panel location as service line voltage.  

Generator Cord 

A 14ft generator power cord shall be supplied with the cabinet that connects between the generator 
bypass compartment and an external 15A/125V generator. 

Additional Panels  

Sheet metal panels shall be installed in the available space on the lower left and upper right & left sides 
of the cabinet. The lower left side panel shall be 10” x 12”. The upper right-side panels shall be 36” x 
12”.  
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Supplemental Loads 

The supplemental load panel shall have all field yellow and green outputs loaded with 2.5K-Ohm, 10-
Watt resistors. There shall be a disconnect between the load resistor and the field output. Connecting 
and disconnecting the load resistor Each load resistor from the field circuit shall be done with the use 
of simple tools. There shall be no live 120VAC exposed.  

Power Panel 

The power panel shall handle all the power distribution and protection for the cabinet and shall be 
mounted in the bottom right side of the facility. All equipment shall be mounted on a 12” x 17” or 
smaller silkscreened aluminum panel and include at a minimum the following equipment: 

• A 30-amp main breaker shall be supplied. This breaker shall supply power via CITEL DS72US-
120S/G-F-ASSM to the load bay, load switches, auxiliary panel, controller, MMU, power supply, 
detector racks and quad AC convenience outlets. 
• A 15-amp auxiliary breaker shall supply power to the fan, light and GFI. 
• A 15-amp auxiliary breaker wired for future use. 
• A 60-amp, 125 VAC radio interference line filter. 
• A normally open, 75-amp, solid-state relay. The relay shall have a red LED light that is on when 
energized.  
• The CITEL surge shall consist of a modular surge protector for the AC line, another modular surge 
protector for the AC neutral and ground. There shall also be a radio interference suppressor (RIS), this 
device shall be a CITEL DUC31.  
• One see through plexiglass cover over the utility power block terminals. 
• Two (19) position solid aluminum, tin plated neutral buss bar with raised slotted & torque style 
screw heads. No tube bars shall be allowed. 
• One (19) position solid aluminum, tin plated ground buss bar with raised slotted & torque style 
screw heads. No tube bars shall be allowed. 

Manuals & Documentation 

The cabinet shall be furnished with (3) complete sets of cabinet prints. All cabinet wiring, and layout 
shall come on (1) E1 size sheet, multiple pages shall not be allowed. Upon request (1) USB memory 
stick with AutoCAD v2008 cabinet drawing for the cabinet wiring can be provided direct to the agency. 

Fiberoptic Termination Panel 

The cabinet shall come with a 12 port wall mounted fiberoptic termination panel with loaded duplex 
single-mode LC coupler plates and splice tray. The panel shall be a Corning SPH-01P with (1) CCH-
CP12-A9 coupler plate. 

Ethernet Switch 

The IE4000 series is a family of fully managed Ethernet switches, providing easy setup, management 
and replacement. Cisco IOS® software, and nanosecond precision for high-performance applications. 
Ethernet switch shall have eight (8) 10/100TX copper ports and two (2) dual-purpose 10/100/100 SFP 
uplink ports. It shall come with an expansion power module that supports 110/220VAC and 90-
300VDC power, an AC power cord, LAN base web base device manager software and license, and 
two (2) single mode fiber 1000base LX/LH SFPs.  
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The Ethernet switch shall be Cisco model IE-4000-8GS4G-E, with (6) Gig-E SFP transceivers model 
GLC-T-RGD=, (1) IOS IP service license L-IE4000-RTU=, (1) advanced license model 
C1F1PIE4K5K1K9, (2) rugged SFP transceivers GLC-LX-SM-RGD=, (1) power module for POE 
model PWR-IE65W-PC-AC= and (1) prime infrastructure lifecycle Application policy model 
L_MGMT3X-TKN-K9=.   

The following cables and cords shall be supplied with the Ethernet switch: 

Two single mode patch cords (LC to LC)  

Six Cat6 patch cables  

 Malfunction Management Unit (MMU) 

The cabinet shall come with a (MMU) that meets all the requirements of NEMA TS2-2003 while 
remaining downward compatible with NEMA TS1. It shall have (2) high contrast LCD displays and 
an internal diagnostic wizard. It shall come with a 10/100 ethernet port. It shall come with software to 
run flashing yellow arrow operation. The MMU shall be an Eberle Design, Inc. model MMU2-16LEip. 

Load Switch 

The cabinet shall come with (8) dual channel load switches. All load switches shall be solid state circuit 
board type with a 2-piece aluminum case. LED indications shall for provided for both the input and 
output side of the loads for both channels. The load switches shall be Western Systems model SSS-
216. 

Flasher 

The cabinet shall come with (1) dual channel flasher. The flasher shall be solid state circuit board type 
with a 2-piece aluminum case. LED indications shall be provided for both channels. The flasher shall 
be Western Systems model SSF-216. 

Flasher Transfer Relay 

The cabinet shall come with (8) heavy duty mini flash transfer relays. The relays shall operate 120VAC 
and be compatible with a Struthers-Dunn SH-TRF8-MW socket. The flash transfer relays shall be 
Western Systems model FTR-216. 

Bus Interface Unit (BIU) 

The cabinet shall come with (6) bus interface units (BIU). These shall meet all the requirements of 
NEMA TS-2 1998 standards. In addition, all BIUs shall provide separate front panel indicator LED’s 
for DC power status and SDLC Port 1 transmit and receive status. The BIU’s shall utilize only 1 rack 
position. The (BIU)’s shall be Eberle Design, Inc. model BIU-700H. 

Power Supply (PS) 

The cabinet shall come with a shelf mounted cabinet power supply meeting at minimum TS 2-2003 
standards. It shall be a heavy-duty device that provides +12VDC at 5 Amps / +24VDC at 2 Amps / 
12VAC at .25 Amp, and line frequency reference at 50 mA. The power supply shall provide a separate 
front panel indicator LED for each of the four outputs. Front panel banana jack test points for 24VDC 
and logic ground shall also be provided. The power supply shall provide 5A of power and be able to 
cover the load of four (4) complete detector racks. The (PS) shall be Eberle Design, Inc. model PS250. 
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Loop Amplifiers 

The cabinet shall come with (8) 4-channel rack mounted half width loop amplifiers. These devices 
shall have LCD displays and have audible detect signal buzzer for diagnostic purposes. These devices 
must have the capability to perform directional logic and 3rd car queuing for protected/permissive 
operation.  Each 4 channel loop amplifier card shall utilize only (1) card rack position. The loop 
amplifiers shall be Reno A&E model E/2-1200-SS. 

Video Detection System 

The video detection system (VDS) shall consist of one (1) video camera per approach lane and (1) 4-
Sensor Shelf Mounted Computer Control Unit (CCU) per every (4) cameras. 

The (VDS) will be deployed at locations where site conditions and roadway geometry vary.  The 
system shall include software that discriminately detects the presence of individual vehicles and 
bicycles in a single, or multiple lanes using only the video image. Detection zones shall be defined 
using only an embedded software application. A monitor, a keyboard and a pointing device are used 
to place the zones on a video image. A minimum of 32 detection zones per camera view shall be 
available. A separate computer shall not be required to program the detection zones. In addition to 
creating vehicle and bicycle zones, the system shall automatically define a pedestrian crossing area in 
front of the stop bar zones.  The system shall provide a tracking mechanism that counts pedestrian 
volume moving within this crossing area, and determine the average, maximum, and minimum speed 
of pedestrians moving within this crossing zone. 

Ethernet cables plugged into the front of the Central Control Unit shall connect to each sensor. The 
interface connectors shall be RJ-45 type. A LED indicator shall be provided to indicate the presence 
of the video signal.  The LED shall illuminate upon valid video synchronization and turn off when the 
presence of a valid video signal is removed. 

Open collector (contact closure) outputs shall be provided.  The VDS shall allow the use of extension 
modules to provide up to 32 open collector contact closures per camera input.  Each open collector 
output shall be capable of sinking 30mA at 24VDC.  Open collector outputs will be used for vehicle 
detection indicators as well as discrete outputs for alarm conditions.   

Detection status LEDs shall be provided on the front panel.  The LEDs shall illuminate when a contact 
closure output occurs.   

The front panel of the VDP shall have detector test switches to allow the user to manually place vehicle 
and bicycle calls on each VDP output channel.  The test switch shall be able to place a momentary 
call. 

Video processor printed circuit boards (PCBs) shall be conformally coated in accordance with NEMA 
specifications. 

The (VDS) shall operate satisfactorily in a temperature range from -30° F to +165° F (-34° C to +74° 
C) and a humidity range from 0%RH to 95%RH, non-condensing as set forth in NEMA specifications. 

The (VDS) Central Control Unit (CCU) shall be supplied in a shelf mount format. The CCU shall be 
powered from an 110V or 230V, 50Hz or 60Hz supply. CCU power consumption shall not exceed 20 
Watts. It shall operate satisfactorily in a temperature range from -30° F to +165° F (-34° C to +74° C) 
and a humidity range from 0%RH to 95%RH, non-condensing as set forth in NEMA specifications. 
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Shelf-Mount format; TS2 version.  The CCU shall be able to stand up on available shelf-space within 
the cabinet.  All connections shall be made from the front of the CCU, and no external DPs will be 
required. 

The CCU shall incorporate video surge suppression for each video input. The CCU shall be 
appropriately grounded to the cabinet ground rod using 14 AWG (2.5mm2) minimum. 

The CCU shall incorporate power surge suppression both on the input power and on the power supplied 
to the cameras. The CCU shall be appropriately grounded to the cabinet ground rod using 14 AWG 
(2.5mm2) minimum. The CCU shall provide four ports for connection to VDS camera sensors. The 
connector shall be an RJ-45 type.  

The CCU shall provide four ports for connection to Sensors. The connector shall be an RJ-45 type. 

The CCU shall provide 2 USB ‘A’ ports on the front panel of the rack mount CCU unit.   These ports 
can be utilized for various functions. For example, keyboard and mouse functions during system 
configuration, USB storage devices can be utilized for bin data and video collection. The USB ports 
shall not require special mouse software drivers.  The USB ports shall be used as part of system setup 
and configuration.  

The CCU shall provide an output to a monitor. The port shall be HDMI. The native resolution of the 
monitor port shall be 1024 x 768.  

An Ethernet communications port shall be provided on the front panel.  The Ethernet port shall be 
compliant with IEEE 802.3 and shall use a RJ-45 type connector mounted on the front panel of the 
CCU.  The Ethernet communications interface shall allow the user to remotely configure the system 
and/or to extract calculated vehicle/roadway information.  The interface protocol shall be documented, 
or interface software shall be provided.  Each VDS shall have the capability to be IP addressable.  The 
VDP shall support data rates of up to100Mbps.  

The CCU shall provide an SDLC connection to the Traffic Controller. The connector shall be a ‘D-
15’ type, in compliance with NEMA TS-2 specifications.  

The CCU shall provide an indicator when the SDLC port is active, has power or is on-line.  

The CCU shall provide a Wi-Fi connection. The connection shall be over a standard 2.4GHz 
connection. The Wi-Fi connection shall be enabled and disabled by a switch on the CCU. The CCU 
shall provide an indicator when the Wi-Fi connection is active.  

Detection zones shall be programmed via an embedded application displayed on a video monitor and 
a keyboard and a pointing device connected to the CCU. The menu shall facilitate placement of 
detection zones and setting of zone parameters or to configure system parameters. A separate computer 
shall not be required for programming detection zones or to view system operation.  All programming 
function shall occur on live video images, no snapshots or still images are allowed. 

The VDS shall detect vehicles and bicycles in real time as they travel across each detection zone. 

The VDP shall automatically define a pedestrian crossing area, and track pedestrians in real-time as 
they travel across this pedestrian crossing area in both directions.  The VDP shall count pedestrians 
moving left-to-right, and right-to-left.  The VDP shall measure the speed of pedestrians moving left-
to-right, and right-to-left, and provide the minimum, maximum, and average speed of the pedestrians 
per the bin interval.  These values shall be displayed on-screen for both directions, and an option shall 
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be provided to the user to turn this on-screen display on or off. This data will be stored in local memory 
for later retrieval via a remote device. The data will be stored at the Bin Interval set in the system. 

The VDS shall be capable of automatically detecting a low-visibility condition such as fog and respond 
by placing all affected detection zones in a constant call mode.   

Detection shall be at least 98% accurate in good weather conditions, with slight degradation possible 
under adverse weather conditions (e.g. rain, snow, or fog) which reduce visibility.  Detection accuracy 
is dependent upon site geometry, camera placement, camera quality and detection zone location, and 
these accuracy levels do not include allowances for occlusion or poor video due to camera location or 
quality.  

The supplier shall provide a limited three-year warranty on the video detection system.   

The detection system shall be an Iteris model VANTAGENEXT.  

Opticom 

The cabinet shall come with (1) 4-channel rack mounted Opticom™ phase selectors. This device shall 
be capable of receiving encoded signals from Opticom series 700 emitters and detectors.  The 
Opticom™ phase selectors shall be Global Traffic Technologies model 764 or approved equivalent. 
(1) Opticom™ 768 auxiliary interface panels shall be supplied for each Opticom™ phase selector 
supplied. (1) Opticom™ Model 3100 GPS radio unit with antenna and 500ft of Model 1070 GPS radio 
cable shall be shipped with each cabinet. 

PBS Control Station 

The cabinet shall come with shelf mount intelligent control unit for accessible push button stations 
(PBS) wired in prior to delivery. It shall have a backlit LCD status display, Ethernet. USB and SDLC 
port on the front and be compatible with all iNS2 pushbuttons stations. The control unit shall be a 
Polara Engineering model ICCU-S2 with cable harnesses A and C. 

UPS System 

The cabinet shall come with a complete uninterruptable power system (UPS) which shall include at a 
minimum a UPS invertor module with SNMP adapter, an automatic transfer switch assembly, 
batteries, battery cables and a remote battery management system. All other auxiliary equipment for a 
complete functioning UPS system shall be included.  

UPS Module 

The cabinet shall come with (1) FXM HP 1100W high performance uninterruptible power supply that 
supplies clean reliable power control and management. It shall have Automatic Voltage Regulation 
(AVR), an Ethernet SNMP interface and a control and power connection panel that is rotatable for 
viewing in any vertical or horizontal orientation. It shall have nominal dimensions of 5.22” x 15.5” x 
8.75” and come with mounting brackets. It shall have a tough screen and advanced analytics built-in. 
The UPS module shall be an Alpha model 0170024-001. 

UATS/UGTS Assembly 

The cabinet shall come with (1) universal automatic transfer switch and universal generator transfer 
switch connected between the UPS module and the batteries. It shall have surge protection, have 
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dimensions of 3.25” x 15.5” x 6.00” and come with mounting brackets. The ATS module shall be an 
Alpha model 020-168-25. 

UPS Batteries 

The cabinet shall come with (4) high performance silver alloy sealed valve regulated lead acid 
AlphaCell™ XTV Gel Cell batteries with 112Ah runtime. The UPS batteries shall be Alpha model 
240XTV. 

UPS Battery Harness 

The cabinet shall come with (1) battery cable (8) foot long, with 13” black offset extension, wired for 
(4) batteries. The battery harness shall be Alpha model 740-628-32. 

Battery Management System 

The cabinet shall come with a Remote Battery Management System which extends and monitors the 
battery operational life. It shall be an Alpha model 0370260-002. The RBMS cable assembly shall be 
loomed and tie-wrapped in with the UPS battery harness prior to delivery. 

9-29.13(10)C NEMA Controller Cabinets 
Section 9-29.13(10)C is replaced with the following: 

The NEMA TS2-1 SP+ controller cabinet assembly shall be used. 

Cabinet Minimum Requirements 

The cabinet shall be completely wired and tested to the 2003 NEMA Traffic Controller Assemblies 
specification with NTCIP Requirements Version 02.06 (as amended here in). In addition, and at a 
minimum, the following requirements shall be met: 

City of Kirkland traffic signal cabinet specification shall supersede any applicable parts of the State of 
Washington, Department of Transportation Standard Specifications and Standard plans. This 
specification shall apply to all controller cabinet types with noted exceptions. 

All items not covered by these specifications shall conform to State of Washington, Department of 
Transportation Standard Specifications and Standard Plans.  Traffic signal cabinets shall also comply 
with NEMA specifications where applicable. 

The controller cabinet shall be furnished and installed by the Contractor.  The controller cabinet shall 
be equipped with all auxiliary equipment and plug-ins required to operate 8 vehicle phases, 4 
pedestrian phases and 4 overlap phases (NEMA TS-2, Type 1). Solid-state switching devices shall 
conform to the provisions in Section Solid-State Switching Devices," of these Special Provisions and 
the following: 

The cabinet manufacturer shall install and wire in the APS ICCU-S2 cabinet controller unit and any 
required cabling during assembly. 

The cabinet manufacturer shall be pre-approved by the City of Kirkland signal shop, prior to bid 
letting, on any cabinet that they propose to provide to the City.  Said pre-approval shall have been 
obtained no less than 60 days prior to the closing date of the bid. 
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The cabinet shall be designed for 16 channel operation where each dual load switch socket and channel 
can be configured for a vehicle phase, pedestrian phase or overlap operation. These load switch sockets 
shall be configured in this manner without rewiring the back side of the load-bay. BIU load switch 
drivers 1-16 shall be wired to their appropriate load switch sockets via a terminal block located on the 
front side of the load bay, to allow voltage inputs to the load switch sockets to be checked without 
lowering the load bay. 

The cabinet shall be wired for up to a minimum of (64) channels of detection, (4) channels of 
Opticom™ preemption. 

The use of PC boards shall not be allowed except in detector racks, SDLC interface panels or BIU 
cages.  

The use of plug and play modules shall not be allowed, except for detector racks. 

The cabinet shall be wired to provide a 55-pin “A” connector. 

All cabinet 120VAC wires shall be 18AWG or greater, including controller “A” and MMU “A & B” 
cables. 

The entire cabinet assembly with electronics shall undergo complete input/output function testing by 
the manufacturer before being released to the City of Kirkland. Testing shall be done via service feed 
to the 120VAC field terminal. Service power shall be routed through the generator bypass switch and 
UPS inverter before being connected to the power panel so that all service load circuits are tested. 

The following additional test shall be required; 

If the cabinet comes with a UPS system (BBS) and batteries; the entire controller cabinet assembly 
shall undergo a BBS field test procedure where the cabinet is run off battery power.  

The wired cabinet facility shall use the latest technology applicable and shall be 100% compliant with 
Section 1605 of the American Recovery and Reinvestment Act of 2009, requiring the use of American 
iron, steel and manufactured goods.  

The cabinet assembly shall be completely manufactured in the United States of America.  

Cabinet Enclosure 

At a minimum, the Stretched P cabinets shall meet the following criteria: 

It shall have nominal dimensions of 70” high x 44” width x 25.5” depth and meet the footprint 
dimensions as specified in Section 7.3, table 7-1 of NEMA TS2 standards for a Type P cabinet. The 
cabinet base shall have continuously welded interior mounting reinforcement plates with the same 
anchor bolt hole pattern as the footprint dimensions. 

Shall be fabricated from 5052-H32 0.125-inch thick aluminum.  

The cabinet shall be double-flanged where it meets the cabinet door. 

The top of the cabinet shall be sloped 1” towards the rear to facilitate water runoff. And shall bend at 
a 90° angle at the front of the cabinet. Lesser slope angles are not allowed. 
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The inside of the cabinet shall have (2) separate compartments. The main compartment shall be 
accessible from the front door and shall house the cabinet load facilities and electronics.  

The UPS compartment shall be accessible from the side door and shall contain the UPS system 
batteries. The UPS inverter and transfer switch assemblies shall be mounted in the UPS compartment 
but shall be accessible when the main compartment door is open.  

The inside of the cabinet shall utilize C channel rails. (3) Welded on the back wall. The outer two are 
on 34” center. The third is 8.5” on center with the farthest right C channel. There are (4) welded on 
each side wall on 8” center with 2” gap between sets. The C channel rails shall on the back wall shall 
be 48” in length and start 5” from the bottom of the cabinet interior. The C channel rails on the side 
walls shall be 59” in length and start 5” from the bottom of the cabinet interior. Adjustable rails are 
not allowed. 

The Cabinet shall be supplied with the following finishes; the interior natural mill finish. The exterior 
natural mill finish. 

All external fasteners shall be stainless steel. Pop rivets shall not be allowed on any external surface. 

The front door handle shall be ¾” round stock stainless steel bar. The side door shall use a recessed 
hexagonal socket in lieu of a door handle. All door handle mechanisms shall be interchangeable and 
field replaceable. 

The front door shall contain (2) flush mount locking recessed compartments. The upper compartment 
that houses a police door with a conventional police lock, and a lower compartment that houses a 
generator bypass receptacle and a Best™ CX series green core lock with a tapered bolt. The main door 
lock shall be a Best™ CX series green core lock with a deadbolt.  The police and generator doors shall 
be recessed so that it is flush with the main door. A stiffener plate shall be welded to the inside of the 
front door to prevent flexing. A bar stop shall be provided that provides a two-position, three-point 
stop accommodating open-angles of 90º, 125º, and 150º. A louvered air entrance located at the bottom 
of the main door shall satisfy NEMA rod entry test requirements for 3R ventilated enclosures. Bearing 
rollers shall be applied to ends of door latches to discourage metal-on-metal surfaces from rubbing.  
The main front door lock assembly shall be positioned so the door handle does not cause interference 
with the key when opening the door. 

The generator bypass receptacle compartment shall have an integrated door slide mechanism that 
allows the door to be closed and locked after a generator has been connected to the internal receptacle. 
This compartment is used by maintenance personnel for emergency generator operation in the absence 
of service power or UPS control. 

The side door shall be one-piece construction without any recessed compartments. It shall have a three-
position, two-point door stop that accommodates open-angles at roughly 80°, 100°, and 120°. A 
louvered air entrance located at the bottom of the side door shall satisfy NEMA rod entry test 
requirements for 3R ventilated enclosures. Bearing rollers shall be applied to ends of door latches to 
discourage metal-on-metal surfaces from rubbing.  Lock assembly shall be positioned so handle does 
not cause interference with key when opening the door.  

The cabinet shall be equipped with a universal lock brackets capable of accepting Best™ CX style 
lock or Corbin #2 tumbler series locks.  
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Closed-cell, neoprene gaskets shall be bonded to the inside of the cabinet doors. The gaskets shall 
cover all areas where the doors contact the double flanged cabinet housing exterior and be thick enough 
to provide a watertight seal. 

A key shall be provided for each cabinet lock. 

The cabinet shall be supplied with three (3) door switches which control the door and police door open 
status and the cabinet interior lighting circuits. 

All exterior seams shall be manufactured with neatly formed continuously weld construction. The weld 
for the police box door shall be done on the inside of the cabinet door. All welds shall be free from 
burrs, cracks, blowholes or other irregularities. 

The fan baffle panel seams shall be sealed with RTV sealant or equivalent material on the interior of 
the cabinet. 

The cabinet shall come with lifting ears affixed to the upper exterior of the cabinet. These ears shall 
utilize only one bolt for easy reorientation. (The cabinet lifting ears should not be utilized when 
batteries are installed in the cabinet). 

The cabinet shall come with two (2) dual-ply Dustlock™ Media polyester, disposable air filter; and 
the filter performance shall conform to listed UL 900 Class 2 and conform to MERV-8 & ASHRAE 
Standard 52.2-1999. The filter element shall be secured to louvered entrance on the main door with 
Velcro type mounting on all four edges, a metal filter cover shall be placed over the filter. The filter 
and metal cover shall be secured to entrance on main and UPS doors by two (2) horizontally-mounted 
restraints. 

All cabinet doors shall be mounted with a single continuous stainless-steel piano hinge that runs the 
length of the door. The hinge shall be attached via stainless steel tamper resistant bolts. 

The cabinet enclosure shall be a SP+ style Western Systems Part # 3017500000.  

The cabinet top level wiring/assembly shall be Western Systems Part # 2515510001. 

The cabinet shall be UL listed 

Labels 

A permanent, printed thermo-vinyl, engraved or silk-screened label shall be provided for all terminals 
and sockets. Labels shall be legible and shall not be obstructed by cabinet wiring, panels or cables. All 
labels shall conform to the designations on the cabinet wiring prints. 

Shelves 

Shall come with (3) 33.25” double beveled shelves 10” deep that are reinforced welded with V channel, 
fabricated from 5052-H32 0.125-inch thick aluminum with double flanged edges rolled front to back. 
Slotted hole shall be inserted every 7” for the purpose of tying off wire bundles. The UPS compartment 
shall come with (4) shelves designed to hold batteries and capable of supporting 75lbs each. 

Cabinet Layout 

The shelves shall be populated as follows.  
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The controller and malfunction management unit shall be placed on the bottom shelf. The power 
supply, two (2) detector racks and the video detection NEXT-CCU shall be placed on the middle shelf 
left to right. The Polara ICCU-S2 shall be placed on the top shelf, left side. The remainder of the top 
shelf shall be left empty for future electronics. 

The roll out drawer shall be mounted under the bottom shelf just left of center. 

Load bay shall be mounted on the back wall with 5” of clearance to the bottom of the cabinet. 

A 12”x10” blank panel shall be mounted on the lower left wall. 

The detector panel for all field inputs shall be mounted on the left wall above the 12” x 10” blank 
panel. 

The SDLC and power supply interface panels shall be mounted on the left wall between the middle 
and bottom shelves. 

One 120VAC quad convenience outlet shall be mounted on the left wall above the top shelf. 

The power panel shall be mounted on the lower right wall. 

The Opticom™ 768 auxiliary interface panel shall be mounted on the right wall under the bottom 
shelf. 

A 12”x36” blank panel shall be mounted on the right wall above the power panel. 

One 120VAC quad convenience outlet shall be mounted on the right wall above the top shelf. 

Ventilating Fans 

The cabinet shall be provided with two (2) finger safe din rail mounted thermostatically controlled 
(adjustable between 4-176° Fahrenheit) ventilation fans.  The fans shall be installed in the top left and 
right side of the cabinet plenum. The safe touch thermostat fuse holder and power terminal block shall 
be din rail mounted on right side of cabinet plenum.  

Computer Shelf 

A slide-out computer shelf 16” length by 12” width by 2” depth shall be installed below the middle 
shelf underneath the controller. The shelf shall be mounted just right of center so that controller cables 
will not interfere with the operation of the shelf when equipment is installed.  The shelf shall have a 
hinged cover that opens from the front and shall be powder-coated black. It shall be a General Devices 
Part # VC4080-99-1168. The drawer when fully extended shall hold up to 50lbs. 

Main Panel Configuration (Load-Bay) 

The design of the panel shall conform to NEMA TS2 Section 5, Terminals and Facilities, unless 
modified herein. This panel shall be the termination point for the controller unit (CU) MSA, (MMU) 
MSA & B cables, bus interface units 1 & 2 (BIU) and field terminal facilities. The terminal and 
facilities layout shall be arranged in a manner that allows all equipment in the cabinet and all screw 
terminals to be readily accessible by maintenance personnel. 

The load-bay shall be fully wired and meet the following requirements: 
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• The load-bay shall have the following dimensions; constructed from aluminum with a nominal 
thickness of 0.125”, a maximum height of 16” and maximum width of 18” including attaching wiring 
bundles. 

• The entire assembly shall roll down and provide access to all the back of panel wiring. All solder 
terminals shall be accessible when the load-bay is rolled down. The assembly shall be able to roll down 
without requiring other components, cables or switches to be removed. 

• The load-bay shall be designed so that all other cabinet screw terminals are accessible without 
removing cabinet electronics. 

• All the controller (CU) and malfunction management (MMU) cables shall be routed through the back 
of the load-bay so that they will not be subject to damage during load-bay roll down.  

• The top of the load-bay panel shall attach directly to “C” channel and detach without the use of tools 
or loose hardware for roll down purposes. 

• The load-bay shall be balanced such that it will not roll down when the top of the load bay is detached 
from the “C” channel, even when fully loaded with BIUs, load switches, flasher and flash transfer 
relays. 

• The load-bay facility shall be wired for 16 channels. dual load switches 1-4 shall be vehicle phases 1-
8; dual load switches 5-6 shall be pedestrian phases 2, 4, 6 & 8; dual load switches 7-8 shall be overlaps 
A, B, C & D. All load switches shall be routed through a flash transfer relay.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

• (8) Dual load switch sockets spaced on 1.25” center. 
• (8) Mini flash transfer relay sockets. 
• Dual flasher socket. 
• All load switches and the flasher shall be supported by a bracket extending at least ½ the length of the 

load switch. 
• Bus interface unit rack slots for BIU’s 1 and 2. The main panel BIU racks shall be in the top left corner 

of the load-bay, placed horizontally, and shall accommodate ½ width BIU’s. 
• BIU socket wire connections to the PCB shall be via (2) 34 pin connectors with locking latches. 
• All BIU wiring utilized shall be soldered to backside of a screw terminal.  
• Wiring for one Type-16 MMU. All utilized MMU wiring shall be soldered to backside of a screw 

terminal. 
• All 24VDC relays shall have the same base socket, but it shall be different from the 120VAC relays. 
• All 120VAC relays shall have the same base socket, but it shall be different from the 24VDC relays. 

(not applicable to flash transfer relays) 
• The cabinet shall have a relay that drops +24VDC to the load switches when the cabinet is in flash. 
• The load-bay shall be silkscreened on both sides. Silkscreen shall be numbers and functions on the 

front side, and numbers only on the back side. The back side shall have labels upside down, so when 
load bay is rolled down labels will be oriented correctly for maintenance or service personnel. 

• The field terminals shall be labeled with 300 series numbers for load-bay wiring purposes, and 600 & 
700 series numbers for termination of field wiring. 

• Channel Wiring chart: 
• Red: 611, 621, 631, 641, 651, 661, 671, 681, 721, 741, 761, 781, 6A1, 6B1, 6C1, 6D1 
• Yellow: 612, 622, 632, 642, 652, 662, 672, 682, 722, 742, 762, 782, 6A2. 6B2, 6C2, 6D2 
• Green: 613, 623, 633, 643, 653, 663, 673, 683, 723, 743, 763, 783, 6A3, 6B3, 6C3, 6D3 
• Field wiring terminations shall be per channel across the bottom of the load-bay. Each channel shall 

have 3 terminations corresponding to the appropriate channel indications. Default wiring shall be left 
to right green/walk, yellow/ped clearance and red/don’t walk. Vehicle phases 1-8, pedestrian phases 
2, 4, 6, 8 and overlap channels A, B, C, and D following the order of the load switches. Field terminals 
shall be #10 screw terminal and be rated for 600V. 

• All cable wires shall be terminated. No tie-off of unused terminals will be allowed. 
• Shall be 100% manufactured in the United States of America 
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All wiring shall conform to NEMA TS2 Section 5.2.5 and table 5-1. Conductors shall conform to 
military specification MIL-W-16878D, Electrical insulated high heat wire, type B.  

Conductors #14 or larger shall be permitted to be UL type THHN. Main panel wiring shall conform to 
the following colors and minimum wire sizes: 

Vehicle green load switch output   16 gauge brown 

Vehicle yellow load switch output   16 gauge yellow 

Vehicle red load switch output   16 gauge red 

Pedestrian Don’t Walk switch   16 gauge orange 

Pedestrian Walk switch    16 gauge blue 

Pedestrian Clearance load switch   16 gauge yellow 

Vehicle green load switch input   22 gauge brown 

Vehicle yellow load switch input   22 gauge yellow 

Vehicle red load switch input              22 gauge red 

Pedestrian Don’t Walk input   22 gauge orange 

Pedestrian Walk input               22 gauge blue 

Pedestrian Clearance input    22 gauge yellow 

Logic Ground     18 gauge white with red tracer 

+24V DC      18 gauge red with white tracer 

+12V DC      18 gauge pink 

AC+ Line      14 gauge black 

AC- Line      14 gauge white 

Earth Ground     16 gauge green 

AC line (load bay)     16 gauge black 

AC neutral (load bay)    16 gauge white 

   22 gauge blue except for power wires (AC+ Black, AC- White & Earth Ground Green) these wires 
shall be 18AWG 

     22 gauge orange except for power wires (AC+ Black, AC- White & Earth Ground Green Start Delay 
Relay Common Black, normally open Black & Normally Closed Black) These wires shall be 18AWG 
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Two conductors will supply alternating current (AC) power to the load switch sockets. The load switch 
sockets shall be supplied 1-4 & 5-8 by each conductor. 

The vehicle field terminal blocks shall have a screw Type No. 10 post capable of accepting no less 
than 3 No. 12 AWG wires fitted with spade connectors. Four (4) 12-position terminal blocks shall be 
provided in two (2) rows across the bottom of the main panel. Spade lugs from internal cabinet wiring 
are not allowed on field terminal screws.  

There shall be a Phoenix Contact plug-in bridge with (16) 3-position panel mount sockets and (16) 2-
position plugs with screw terminals located below the flash transfer relays. These connections shall 
operate the flash programing between flash circuit 1 & 3 or 2 & 4. It shall be changeable from the front 
of the load-bay. 

The terminal block above the pedestrian field terminals shall be tied to the Don’t Walk and Walk 
terminals via orange or blue 14AWG wire. This shall provide termination for pushbutton control wires 
without utilizing field terminals. There shall also be access to flash circuits 1 and 2. 

The power terminal blocks shall have a screw Type No. 10 post capable of accepting no less than 
(3) No. 12 AWG wires fitted with spade connectors. One (1) 12-position terminal block provided 
vertically on the right side of the load bay. The placement of the power terminal block on any other 
panel shall not be allowed. 

All load switch, flasher, and flash transfer relay sockets shall be marked and mounted with screws.  
Rivets and clip-mounting is unacceptable. 

Wire size 16 AWG or smaller at solder joints shall be hooked or looped around the eyelet or terminal 
block post prior to soldering to ensure circuit integrity.   All wires shall have lugs or terminal fittings 
when not soldered.  Lap joint/tack on soldering is not acceptable. All soldered connections shall be 
made with 60/40 solder and non-corrosive, non-conductive flux. All wiring shall be run neatly and 
shall use mechanical clamps and conductors shall not be spliced between terminations.  Cables shall 
be sleeved in braided nylon mesh and wires shall not be exposed. 

Load-Bay and Panel Wire Termination 

All wires terminated behind the main panel or on the back side of other panels shall be SOLDERED. 
No pressure or solder-less connectors shall be used. Printed circuit boards shall only be used on the 
load bay where connecting to the bus interface units (BIU). 

Cabinet Light Assembly 

The cabinet shall have two (2) LED lighting fixtures with 15 high power LEDs. LEDs shall use a cool 
white color emitting 300Im min @ 12VDC/750mA.The LED shall be a Rodeo Electronics TS-LED-
05M02. The LED fixture shall be powered by a Mean Well class 2 power supply LPV-20-12 that shall 
be mounted on the inside top of the cabinet’s main compartment near the front edge. The cabinet light 
circuit shall be designed so both LED fixtures can be installed in the cabinet without the need a of a 
second power supply. The second LED shall be attached under the cabinet drawer so that it remains 
stationary when drawer is extended. An on/off switch that is turned on when the cabinet door is opened 
and off when it is closed shall activate the lighting fixture(s) power supply. 

Convenience Outlet  
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The cabinet shall be wired with one (1) convenience outlet with a ground fault interrupter (GFI) and 
two (2) quad convenience outlets without ground fault interrupters. The ground fault outlet (GFI) shall 
be mounted on the right side of the cabinet on or near the power panel.  The two quad convenience 
outlets shall be mounted near the top shelf on the left and right sides. Outlets shall not be mounted on 
the door.  The GFI power shall be fed through the auxiliary breaker (CB2). The convenience outlets 
shall be fed through the main breaker (CB1). 

9-29.14  Wireless Access Point 
Section 9-29.14 is replaced with the following: 

The wireless access point device shall be the Cisco Meraki MR84. The existing device shall be reused 
and relocated. If the existing WAP is damaged, it shall be replaced in kind with powder coated black 
housing, RAL9005. For intersection aesthetics, mount the WAP on the back side of the mast arm pole. 

9-29.17 Signal Head Mounting Brackets and Fittings 
Section 9-29.17 is supplemented with the following: 

Pole mounted signal heads shall be mounted using a type M mount with a Pelco Astro-Brac Clamp 
Kit with 2” NPS Plumbizer Tube, part number AB-3008. The associated band kit, clamp screw kit, 
and support tube shall be included. The support tube length shall be field fitted between 12 and 18 
inches to ensure appropriate visibility of signal head next to signs. 
 
The mount components shall be powder coated black, RAL9005, to match other equipment at the 
intersection. 

9-29.18  Vehicle Detector 
Section 9-29.18 is supplemented with the following: 

Vehicle detection shall be through video detection. The video detection system shall be Iteris Vantage 
Next with Vantage Vector cameras and shall include all appropriate equipment for fully function 
system, including but not limited to: 
 

• Vantage Next video processor, 
• Vantage Next CCU, 
• Vantage Next NEMA shelf mount, 
• Vantage Vector cameras and CAT 5E cables, and 
• Mounting brackets and materials: 

o Mast arm mounted Vantage Vector shall be mounted using bracket supplied with 
camera. 

o Pole mounted Vantage Vector shall be mounted using Pelco Camera Bracket, 2-piece 
Extended Tilt & Pan, Alum Vertical Mount. SH-0503 mount with SH-0541 mounting 
bracket, with all equipment necessary for mounting. 

 
The video detection cameras and mounts shall be powder coated black, RAL9005, to match other 
equipment at the intersection. 
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9-29.19  Pedestrian Push Buttons 
Section 9-29.19 is supplemented with the following: 

Accessible Pedestrian Signal (APS) Pushbuttons 

When required in the Contract, APS Pushbuttons shall be provided for traffic signal systems.  Each 
accessible pedestrian signal (APS) shall be a complete APS pushbutton system at each pedestrian 
pushbutton location shown in the Plans.  Equipment shall be the following system: 

 
a. Polara iNS 2-Wire Push Button Station 

 
Only one brand of equipment shall be used for the entire Contract. 

 
Each pushbutton station shall include the following: 

 
1. Black powdercoat colored housing, RAL9005. 
 
2. High contrast pushbutton without arrow (dark on a light background or light on a dark 

background).  White on silver or silver on white are not acceptable as high contrast. 
 
3. Integral 9” x 15” R10-3f Mod Sign per plan.  Braille shall be included.  Adaptor plates shall 

be included if required to accommodate the sign. 
 
4. Appropriate control unit and board for installation in associated pedestrian display: 

 
a. Polara: iCCU-S2 Shelf Mount Control Unit 
b. Interconnect Board iN2-ICB 
 

5. Percussive tone / rapid tick walk indication. 
 
6. Voice messages, as specified below, pre-installed. 
 
7. Interconnect cable for installation between pushbutton station and pedestrian control unit.  

Unless otherwise specified in the Contract, cable shall be provided by the pushbutton 
manufacturer. 

 
8. Push button shall be installed at 42” above grade. The Contractor shall procure and install 

the appropriate extender parts for push button installation on the decorative poles: iNS-
EXTHTRED Extender for Height Reduction. The extender shall be powder coated black, 
RAL9005. 

 
The following shall be provided at each intersection: 

 
1. One USB flash drive with copies of all voice message audio files for that intersection, placed 

in the traffic signal cabinet drawer or drawing envelope.  A separate flash drive is required 
for each intersection. 

 
2. One USB cable of the appropriate type (A to A, A to B, male/female, etc.), placed in the 

traffic signal cabinet drawer or drawing envelope for connection of a laptop to the APS 
button. 
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Any other equipment or software required by the manufacturer for setup, operation, and maintenance 
of the pushbutton stations shall be provided. 
 
Dual button adaptor brackets are required for all installations with two APS pushbuttons on the same 
Type PPB, Type PS, or Type I Signal Standard.  Where dual button adaptor brackets or extension 
brackets are required, they shall be obtained from the same manufacturer as the pushbutton station.  
Brackets and extensions from other manufacturers shall not be used. 
 
APS Speech Messages 

Speech messages shall be provided in the following format: 
 

• “Wait.” 
• “Wait to cross all ways.” 
• “Walk sign is on to cross all ways.” 

 
Order forms shall be completed by the Contractor using the information presented above. 
 
Delivery and Setup  
 
All APS pushbuttons shall be delivered to the City of Kirkland signal shop for verification and owner 
setup. After the owning agency has completed setup, the Contractor will be notified that the APS 
pushbuttons are ready for pickup and installation. 
 
Wireless access features (Bluetooth and/or WiFi), if included, will be disabled upon installation. 

9-29.22  CCTV Cameras 
Section 9-29.22 is replaced as follows: 

CCTV cameras shall be Siqura PD 910 and the system shall include all equipment required for the full 
function of the system, including but not limited to the following items: 

Mast Arm Mounted: 

• Camera (PD910) 3MP IP PTZ OUTDOOR 40X Zoom, 

• POE injector 75W, 

• TKH gooseneck mount “WM16”, Aluminum (unfinished), with all appropriate pipe adapters, 
camera mount adapters (mill finish), and adapter channels (unfinished), and auxiliary 
equipment to mount, as needed. 

Pole Mounted: 

• Camera (PD910) 3MP IP PTZ OUTDOOR 40X Zoom, 

• POE injector 75W, 

• TKH pole mount “PM07”, aluminum (unfinished), with all appropriate pipe adapters, camera 
mount adapters (mill finish), and adapter channels (unfinished), and auxiliary equipment to 
mount, as needed. 
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• Mounting height and orientation shall be field approved by engineer. 

The cameras and mountings shall be powder coated black, RAL9005, to match rest of equipment. 

9-29.23  High Definition Multilayer Protective Wrap 
Section 9-29.23 is replaced as follows: 

High definition multilayer protective wrap shall be by Traffic Wrapz without substitution. 

253-655-2383 ext. 201 

herb@trafficwrapz.com 

www.trafficwrapz.com 

Contractor is responsible for coordinating protectant wrap application on the controller cabinet and 
service cabinet with manufacturer. Contractor shall deliver cabinets to the Traffic Wrapz 
manufacturing facility for application of protectant wrap by manufacturer. Contractor is responsible 
for ensuring all equipment called for application of protectant wrap is delivered to the facility at the 
same time. Contractor shall not install cabinets in field until protectant wrap application has been 
completed per manufacturer’s specifications.  

The City will provide the specific image(s) to be used for the wrap. The Contractor shall coordinate 
with Laura Drake, City Project Engineer, for the image: LDrake@kirklandwa.gov. 

9-29.24  Service Cabinets 
Section 9-29.24 is supplemented as follows: 

The service cabinet shall be per City of Kirkland standard plans CK-TS-05A, CK-TS-05B, and CK-
TS-05C, as modified by the plans. 

9-29.25  Amplifier, Transformer, and Terminal Cabinets 
Supplement this section with the following: 

The traffic signal cabinet, service cabinet, and signal pole internal terminal compartments shall be 
installed with Best locks with green construction cores. 

• The Contractor shall supply replacement custom cores of sufficient quantity to replace all the 
green construction cores included with the traffic signal cabinet, service cabinet, and internal 
pole terminal compartments installed in this Contract plus one spare.  

• The Contractor shall coordinate the procurement of the lock cores with the lock vendor and 
the City of Kirkland for delivery directly to the City’s Maintenance Division.  

9-35.5  Portable Changeable Message Signs 
(January 10, 2022 WSDOT GSP) 
Section 9-35.5 is revised to read: 

PCMS, mPCMS, and truck mounted PCMS shall meet the requirements of the MUTCD 
and the following general requirements: 
 

1. Use light emitting diode (LED) technology capable of emitting a yellow or 
amber image when displayed with a flat black image matching the background 
when not activated. 

mailto:herb@trafficwrapz.com
http://www.trafficwrapz.com/
mailto:LDrake@kirklandwa.gov
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2. Be capable of displaying 3-lines of at least 8 alphanumeric characters with a 

minimum of one pixel separation between each line. 
 
3. Be capable of displaying 2 phases of messages at 2.0 second display each in 

addition to 3 phases of messages at 1.5 second display each. 
 
4. PCMS characters shall be at least 18 inches in height. 
 
5. mPCMS characters shall be at least 12 inches in height. 
 
6. Truck-mounted PCMS characters shall be at least 10 inches in height. 
 
7. The sign display shall be covered by a stable, impact resistant polycarbonate 

face. The sign face shall be non-glare from all angles and shall not degrade due 
to exposure to ultraviolet light. 

 
8. Be capable of simultaneously activating all pixels for the purpose of pixel 

diagnostics. This feature shall not occur when the sign is displaying an active 
message. 

 
9. The light source shall be energized only when the sign is displaying an active 

message. 
 
10. Primary source of power shall be solar power with a battery backup to provide 

continuous operation when failure of the primary power source occurs. 
 
11. The sign controller software shall be NTCIP compliant. 
 

The PCMS panels and related equipment shall be permanently mounted on a trailer or 
truck with all needed controls and power generating equipment. 

 

 

END OF DIVISION 9 

 

 

 

END OF SPECIAL PROVISIONS 
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"General Decision Number: WA20230001 11/24/2023
Superseded General Decision Number: WA20220001
State: Washington
Construction Type: Highway
Counties: Washington Statewide.
HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties) 

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). 

|If the contract is entered |. Executive Order 14026 |
|into on or after January 30, | generally applies to the |
|2022, or the contract is | contract. |
|renewed or extended (e.g., an |. The contractor must pay |
|option is exercised) on or | all covered workers at |
|after January 30, 2022: | least $16.20 per hour (or |
| | the applicable wage rate |
| | listed on this wage |
| | determination, if it is |
| | higher) for all hours |
| | spent performing on the |
| | contract in 2023. |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658 |
|or between January 1, 2015 and| generally applies to the |
|January 29, 2022, and the | contract. |
|contract is not renewed or |. The contractor must pay all|
|extended on or after January | covered workers at least |
|30, 2022: | $12.15 per hour (or the |
| | applicable wage rate listed|
| | on this wage determination,|
| | if it is higher) for all |
| | hours spent performing on |
| | that contract in 2023. |
|______________________________|_____________________________| 

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request. 

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts. 
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Modification Number Publication Date 

0 01/06/2023
1 02/03/2023
2 08/25/2023
3 09/01/2023
4 10/13/2023
5 11/03/2023
6 11/24/2023 

 
 
 
 
 
 
 
 
 
 
 
 
CARP0003-006 06/01/2021 
 
SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,
LEWIS(Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM
Counties. 
 
 

Rates Fringes 
 
Carpenters:

CARPENTERS..................$ 44.38 16.87 
DIVERS TENDERS..............$ 49.09 16.87 
DIVERS......................$ 93.09 16.87 
DRYWALL.....................$ 44.38 16.87 
MILLWRIGHTS.................$ 46.89 16.87 
PILEDRIVERS.................$ 44.97 16.87 

 
DEPTH PAY: 
50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET 
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET 
151 TO 200 FEET $2.00 PER FOOT OVER 151 FEET 
 
Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85 
Zone 3 - 1.25 
Zone 4 - 1.70 
Zone 5 - 2.00 
Zone 6 - 3.00 
 
BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.) 
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ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities
ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities 

 
---------------------------------------------------------------- 
CARP0030-004 06/01/2021 
 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM Counties 
 
 

Rates Fringes 
 
CARPENTER 

BRIDGE CARPENTERS...........$ 49.18 19.01 
CARPENTERS ON CREOSOTE 
MATERIAL....................$ 47.02 19.01 
CARPENTERS..................$ 49.18 19.01 
DIVERS TENDER...............$ 54.54 19.01 
DIVERS......................$ 103.43 19.01 
MILLWRIGHT AND MACHINE 
ERECTORS....................$ 50.68 19.01 
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED 
MATERIAL, ALL PILING........$ 49.58 19.01 

 
(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

 
Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities: 

 
Seattle Olympia Bellingham
Auburn Bremerton Anacortes 
Renton Shelton Yakima 
Aberdeen-Hoquiam Tacoma Wenatchee 
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside 
Chelan Pt. Townsend 
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Zone Pay:
0 -25 radius miles Free 
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour 

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY) 

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center 

Zone Pay:
0 -25 radius miles Free 
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour 

CARP0059-002 06/01/2019 

ADAMS, ASOTIN, BENTON, CHELAN (East of 120th meridian),
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT (East of
120th meridian), KITTITAS (East of 120th meridian), LINCOLN,
OKANOGAN (East of 120th meridian), PEND OREILLE, SPOKANE,
STEVENS, WALLA WALLA, WHITMAN, and YAKIMA (East of 120th
meridian) Counties 

Rates Fringes 

CARPENTER 
GROUP 1.....................$ 35.47 16.88 
GROUP 2.....................$ 47.42 18.96 
GROUP 3.....................$ 36.66 16.88 
GROUP 4.....................$ 36.66 16.88 
GROUP 5.....................$ 83.96 16.88 
GROUP 6.....................$ 40.23 16.88 
GROUP 7.....................$ 41.23 16.88 
GROUP 8.....................$ 37.66 16.88 
GROUP 9.....................$ 44.23 16.88 

CARPENTER & DIVER CLASSIFICATIONS: 

GROUP 1: Carpenter 

GROUP 2: Millwright, Machine Erector 

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling 

GROUP 4: Bridge, Dock, and Wharf carpenters 

GROUP 5: Diver Wet 
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GROUP 6: Diver Tender, Manifold Operator, ROV Operator 

GROUP 7: Diver Standby 

GROUP 8: Assistant Diver Tender, ROV Tender/Technician 

GROUP 9: Manifold Operator-Mixed Gas 

ZONE PAY: 
ZONE 1 0-45 MILES FREE 
ZONE 2 45-100 $4.00/PER HOUR
ZONE 3 OVER 100 MILES $6.00/PER HOUR 

DISPATCH POINTS: 
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite). 

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite). 

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite). 

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite). 

CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite). 

DEPTH PAY FOR DIVERS BELOW WATER SURFACE: 
50-100 feet $2.00 per foot
101-150 feet $3.00 per foot
151-220 feet $4.00 per foot
221 feet and deeper $5.00 per foot 

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT: 
0-25 feet Free 
26-300 feet $1.00 per Foot 

SATURATION DIVING: 
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours. 

WORK IN COMBINATION OF CLASSIFICATIONS: 
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift. 
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HAZMAT PROJECTS: 
 
Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows: 

 
LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal. 

 
LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing. 

 
LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical ""splash suit"". 

 
LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line. 

 
---------------------------------------------------------------- 
CARP0770-003 06/01/2021 
 
WEST OF 120TH MERIDIAN FOR THE FOLLOWING COUNTIES: 
CHELAN, DOUGLAS, GRANT, KITTITAS, OKANOGAN, and YAKIMA 
 
 

Rates Fringes 
 
CARPENTER 

CARPENTERS ON CREOSOTE 
MATERIAL....................$ 47.02 19.01 
CARPENTERS..................$ 49.18 19.01 
DIVERS TENDER...............$ 54.54 19.01 
DIVERS......................$ 103.43 19.01 
MILLWRIGHT AND MACHINE 
ERECTORS....................$ 50.68 19.01 
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED 
MATERIAL, ALL PILING........$ 49.58 19.01 

 
(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 
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Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities: 

Seattle Olympia Bellingham
Auburn Bremerton Anacortes 
Renton Shelton Yakima 
Aberdeen-Hoquiam Tacoma Wenatchee 
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend 

Zone Pay:
0 -25 radius miles Free 
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour 

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY) 

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center 

Zone Pay:
0 -25 radius miles Free 
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour 

ELEC0046-001 08/07/2023 

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 76.99 28.60 
ELECTRICIAN......................$ 69.99 28.39 

* ELEC0048-003 01/01/2023 

CLARK, KLICKITAT AND SKAMANIA COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 44.22 21.50 
ELECTRICIAN......................$ 57.35 27.54 

HOURLY ZONE PAY: 

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities: 
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Portland, The Dalles, Hood River, Tillamook, Seaside and
Astoria 

Zone Pay:
Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour 

*These are not miles driven. Zones are based on Delorrne 
Street Atlas USA 2006 plus. 

ELEC0048-029 01/01/2023 

COWLITZ AND WAHKIAKUM COUNTY 

Rates Fringes 

CABLE SPLICER....................$ 44.22 21.50 
ELECTRICIAN......................$ 57.35 27.54 

ELEC0073-001 07/01/2022 

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 34.10 16.68 
ELECTRICIAN......................$ 41.30 20.09 

ELEC0076-002 08/31/2023 

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 62.79 25.09 
ELECTRICIAN......................$ 57.08 24.92 

ELEC0112-005 06/01/2022 

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 54.34 24.26 
ELECTRICIAN......................$ 51.75 24.18 
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ELEC0191-003 06/01/2022 

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 44.23 17.73 
ELECTRICIAN......................$ 53.20 27.51 

ELEC0191-004 06/01/2018 

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 40.82 17.63 
ELECTRICIAN......................$ 42.45 21.34 

ENGI0302-003 06/01/2022 

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES 

Zone 1 (0-25 radius miles): 

Rates Fringes 

POWER EQUIPMENT OPERATOR
Group 1A...................$ 54.20 24.47 
Group 1AA..................$ 54.98 24.47 
Group 1AAA.................$ 55.78 24.47 
Group 1.....................$ 53.40 24.47 
Group 2.....................$ 52.72 24.47 
Group 3.....................$ 52.12 24.47 
Group 4.....................$ 48.78 24.47 

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30 

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments) 
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GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom 

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments 

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type 

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer 

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under 
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GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; Oil
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator 

 
HANDLING OF HAZARDOUS WASTE MATERIALS: 
 
Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan. 

 
H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing 

 
H-2 Class ""C"" Suit - Base wage rate plus $ .25 per hour. 
 
H-3 Class ""B"" Suit - Base wage rate plus $ .50 per hour. 
 
H-4 Class ""A"" Suit - Base wage rate plus $ .75 per hour. 
 
---------------------------------------------------------------- 
ENGI0370-002 06/01/2021 
 
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES 
 
ZONE 1: 
 
 

Rates Fringes 
 
POWER EQUIPMENT OPERATOR

GROUP 1.....................$ 29.76 20.65 
GROUP 2.....................$ 30.08 20.65 
GROUP 3.....................$ 30.69 20.65 
GROUP 4.....................$ 30.85 20.65 
GROUP 5.....................$ 31.01 20.65 
GROUP 6.....................$ 31.21 20.65 
GROUP 7.....................$ 31.56 20.65 
GROUP 8.....................$ 32.66 20.65 

 
ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00 
 
Zone 1: Within 45 mile radius of Spokane, Pasco, Washington; 
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Lewiston, Idaho 

Zone 2: Outside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine 

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator 

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator 
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GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond);
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit) 

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes
(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment(8 inch bit & over) (Robbins, reverse circulation
& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker 

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel(under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train) 
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GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator 

 
GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot 

 
BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale 
Over 250 ft $ .80 over scale 
 
NOTE: 
In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom. 

 
HAZMAT: 
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification. 

 
---------------------------------------------------------------- 
ENGI0612-001 06/01/2023 
 
PIERCE County 
 
ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 
 
Zone 1 (0-25 radius miles): 
 

Rates Fringes 
 
POWER EQUIPMENT OPERATOR

GROUP 1A...................$ 56.08 25.07 
GROUP 1AA..................$ 56.89 25.07 
GROUP 1AAA.................$ 57.70 25.07 
GROUP 1.....................$ 55.26 25.07 
GROUP 2.....................$ 54.55 25.07 
GROUP 3.....................$ 53.94 25.07 
GROUP 4.....................$ 50.50 25.07 
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30 

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 
(including jib with attachments) 

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom 

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments 

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type 

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay 
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GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-lfit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator 

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract. 

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded. 

3. Marine projects (docks, wharfs, etc.) less than $150,000. 

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all 
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as 
outlined in the specific hazardous waste project site
safety plan. 

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour. 
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---------------------------------------------------------------- 
ENGI0612-012 06/01/2023 
 
LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES 
 
ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 
 
Zone 1 (0-25 radius miles): 
 

Rates Fringes 
 
POWER EQUIPMENT OPERATOR

GROUP 1A...................$ 54.85 25.07 
GROUP 1AA..................$ 55.67 25.07 
GROUP 1AAA.................$ 56.45 25.07 
GROUP 1.....................$ 54.05 25.07 
GROUP 2.....................$ 53.36 25.07 
GROUP 3.....................$ 52.75 25.07 
GROUP 4.....................$ 49.36 25.07 

 
Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30 
 
BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 
(including jib with attachments) 

 
GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom 

 
GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments 

 
GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type 
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GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay 

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-lfit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator 

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract. 

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded. 

3. Marine projects (docks, wharfs, etc.) less than $150,000. 
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HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all 
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as 
outlined in the specific hazardous waste project site
safety plan. 

 
H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour. 
 
---------------------------------------------------------------- 
ENGI0701-002 01/01/2022 
 
CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES 
 
POWER RQUIPMENT OPERATORS: ZONE 1 
 

Rates Fringes 
 
POWER EQUIPMENT OPERATOR

GROUP 1.....................$ 51.65 16.35 
GROUP 1A....................$ 53.81 16.35 
GROUP 1B....................$ 55.97 16.35 
GROUP 2.....................$ 49.74 16.35 
GROUP 3.....................$ 48.59 16.35 
GROUP 4.....................$ 45.26 16.35 
GROUP 5.....................$ 44.02 16.35 
GROUP 6.....................$ 40.80 16.35 

 
Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00 
Zone 3 - $6.00 
 
For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED: 

 
All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84 
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens ""Blast Zone"" shall receive Zone I pay for all
classifications. 
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All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications. 

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications. 

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG 

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications. 

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above
mentioned cities shall receive Zone II pay for all
classifications. 

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications. 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

Group 1
Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including jib,
inserts and/or attachments); Crane, ninety (90) ton through
one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175') tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work 

Group 1A
Crane, floating two hundred fifty (250) ton and over; Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot (175') tower or over two hundred foot (200') jib;
Crane, tower Crane on rail system or 2nd tower or more in 
work radius 
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Group 1B 

Crane, three hundred (300) ton through three hundred ninety
nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over 

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment
(any type); Bulldozer, over one hundred twenty thousand
(120,000) lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant to the Operator required); Crane, Boom
Truck fifty (50) ton and with over one hundred fifty foot
(150') boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
ninety (90) ton through one hundred ninety nine (199) ton
up to and including two hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hundred
fifty foot (150') boom (including jib inserts and/or
attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
lbs.; Loader one hundred twenty thousand (120,000) lbs. and
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwater
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size 

Group 3
Bulldozer, over seventy thousand (70,000) lbs. up to and
including one hundred twenty thousand (120,000) lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150') boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) lbs.; Loader sixty thousand
(60,000) lbs. and less than one hundred twenty thousand
(120,000) lbs. 
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Group 4 

Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement
profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. yds. Or less than thirty (30)
ton; Crane, under fifty (50) ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150') jib (on rail included); Diesel-Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) lbs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotary and similar type; Excavator Operator
over twenty thousand (20,000) lbs. through eighty thousand
(80,000) lbs.; Generator Operator; Grade-all; Guardrail
Machines, i.e. punch, auger, etc.; Hammer Operator
(Piledriver); Hoist, stiff leg, guy derrick or similar
type, fifty (50) ton and over; Hoist, two (2) drums or
more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) lbs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3') depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons 
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Group 5 

Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any
capacity; Concrete, Paving Machine eight foot (8') or less;
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type); Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type lifting
device, five (5) ton capacity or less; Drill, Directional
type less than twenty thousand (20,000) lbs. pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist
Operator, single drum; Hydraulic Backhoe track type up to
and including twenty thousand (20,000) lbs.; Hydraulic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/or Grooving Machine (riding
type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer
or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Greaser); Sweeper Self-Propelled;
Tractor, Rubber-Tired, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc. 

Group 6 

Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; Bobcat, skid steed (less than one (1) yard);
Broom, self-propelled; Compressor Operator (any power)
under 1,250 cu. ft. total capacity; Concrete Curing Machine
(riding type); Concrete Saw; Conveyor Operator or
Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver 

23 | P a g e  
WA20230001 Modification 6 
Federal Wage Determinations for Highway Construction 



 
 

     
         

           

 

 
 

 

 

 
 

 

 

 

 

 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

---------------------------------------------------------------- 

---------------------------------------------------------------- 

---------------------------------------------------------------- 

---------------------------------------------------------------- 

P a g e  | 24 

IRON0014-005 01/02/2023 

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 37.11 31.57 

IRON0029-002 01/02/2023 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 42.27 32.57 

IRON0086-002 01/02/2023 

YAKIMA, KITTITAS AND CHELAN COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 37.11 31.57 

IRON0086-004 01/02/2023 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 50.90 32.57 
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LABO0238-004 06/01/2023 
 
A-1 AREA: ASOTIN, BENTON, FRANKLIN, GARFIELD, LINCOLN, SPOKANE,
WALLA WALLA, & WHITMAN COUNTIES 
 
A-2 AREA: ADAMS, COLUMBIA,DOUGLAS (East of 120th Meridian),
FERRY, GRANT, OKANOGAN, PEND OREILLE, & STEVENS COUNTIES 
 
 

Rates Fringes 
 
LABORER (A-1)

GROUP 1.....................$ 30.88 15.60 
GROUP 2.....................$ 33.72 15.60 
GROUP 3.....................$ 34.03 15.60 
GROUP 4.....................$ 34.33 15.60 
GROUP 5.....................$ 34.64 15.60 

LABORER (A-2)
GROUP 1.....................$ 33.88 15.60 
GROUP 2.....................$ 36.72 15.60 
GROUP 3.....................$ 37.03 15.60 
GROUP 4.....................$ 37.33 15.60 
GROUP 5.....................$ 37.64 15.60 

 
Zone Differential (Add to Zone 1 rate): $2.00 
 
BASE POINTS: Spokane, Pasco, Lewiston 
 
Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office. 

   
 
LABORERS CLASSIFICATIONS 
 
GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner) 

 
GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine,6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class ""A"" (to include 
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all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer 

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
""splash suit"" and air purifying respirator); Jackhammer
Operator; Miner, Class ""B"" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include squeeze and
flo-crete nozzle); Nozzleman, water, air or steam; Pavement
Breaker (under 90 lbs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven) 

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical ""splash suit""); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all) 

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class ""D"", (to include raise and shaft miner, laser
beam operator on riases and shafts) 
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LABO0238-006 06/01/2023 

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN 

Rates Fringes 

Hod Carrier......................$ 34.97 15.60 

LABO0242-003 06/01/2022 

KING COUNTY 

Rates Fringes 

LABORER 
GROUP 1.....................$ 29.82 13.80 
GROUP 2A....................$ 34.20 13.80 
GROUP 3.....................$ 42.86 13.80 
GROUP 4.....................$ 43.90 13.80 
GROUP 5.....................$ 44.62 13.80 
Group 6.....................$ 45.91 13.90 

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 
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LABORERS CLASSIFICATIONS 

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

GROUP 2A: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Mortarman and Hodcarrier; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line). 

Group 6: Miner 
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LABO0252-010 06/01/2022 
 
CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES 
 
 

Rates Fringes 
 
LABORER 

GROUP 1.....................$ 29.82 13.80 
GROUP 2.....................$ 34.20 13.80 
GROUP 3.....................$ 42.86 13.80 
GROUP 4.....................$ 43.90 13.80 
GROUP 5.....................$ 44.62 13.80 

 
BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

 
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 
 
BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 
 
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 
   
LABORERS CLASSIFICATIONS 
 
GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

 
GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Groutmen (pressure)
including post tension beams; Hazardous Waste Worker (Level
B: uses same respirator protection as Level A. A supplied
air line is provided in conjunction with a chemical ""splash
suit""); Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Grade Checker and Transit Person; High Scaler; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line). 
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LABO0292-008 06/01/2022 
 
ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES 
 

Rates Fringes 
 
LABORER 

GROUP 1.....................$ 29.82 13.80 
GROUP 2.....................$ 34.20 13.80 
GROUP 3.....................$ 42.86 13.80 
GROUP 4.....................$ 43.90 13.80 
GROUP 5.....................$ 44.62 13.80 

 
BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

 
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 
 
BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 
 
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 
   
LABORERS CLASSIFICATIONS 
 
GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

 
GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line). 
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LABO0335-001 06/01/2022 
 
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY 
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES 
 

Rates Fringes 
Laborers: 

ZONE 1: 
GROUP 1....................$ 37.98 13.80 
GROUP 2....................$ 38.76 13.80 
GROUP 3....................$ 39.35 13.80 
GROUP 4....................$ 39.85 13.80 
GROUP 5....................$ 34.75 13.80 
GROUP 6....................$ 31.61 13.80 
GROUP 7....................$ 27.44 13.80 

 
Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 2.75 
 
BASE POINTS: LONGVIEW AND VANCOUVER 
 
ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the 
respective city hall.
ZONE 3: More than 40 miles but less than 50 miles from the 
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the 
respective city hall.
ZONE 5: More than 80 miles from the respective city hall. 

   
 
LABORERS CLASSIFICATIONS 
 
GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used) 
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GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground) 

 
GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster 

 
GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel 

 
GROUP 5: Traffic Flaggers 
 
GROUP 6: Fence Builders 
 
GROUP 7: Landscaping or Planting Laborers 
 
---------------------------------------------------------------- 
LABO0335-019 06/01/2022 
 

Rates Fringes 
 
Hod Carrier......................$ 37.98 13.80 
---------------------------------------------------------------- 
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LABO0348-003 06/01/2022 
 
CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES 
 
 

Rates Fringes 
 
LABORER 

GROUP 1.....................$ 25.37 13.80 
GROUP 2.....................$ 29.16 13.80 
GROUP 3.....................$ 31.94 13.80 
GROUP 4.....................$ 32.72 13.80 
GROUP 5.....................$ 32.09 13.19 

 
BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

 
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 
 
BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 
 
ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 
   
LABORERS CLASSIFICATIONS 
 
GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

 
GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line). 
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PAIN0005-002 07/01/2022 
 
STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES 
 
 

Rates Fringes 
 
Painters: 

STRIPERS....................$ 33.37 18.53 
---------------------------------------------------------------- 
PAIN0005-004 03/01/2009 
 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND 
WHATCOM COUNTIES 
 
 

Rates Fringes 
 
PAINTER..........................$ 20.82 7.44 
---------------------------------------------------------------- 
* PAIN0005-006 07/01/2018 
 
ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES 
 
 

Rates Fringes 
 
PAINTER 

Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water
and Sandblasting............$ 30.19 11.71 
Over 30'/Swing Stage Work..$ 22.20 7.98 
Brush, Roller, Striping,
Steam-cleaning and Spray....$ 22.94 11.61 
Lead Abatement, Asbestos
Abatement...................$ 21.50 7.98 

 
*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet. 

 
---------------------------------------------------------------- 
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PAIN0055-003 07/01/2020 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES 

Rates Fringes 

PAINTER 
Brush & Roller..............$ 26.56 13.40 
Spray and Sandblasting......$ 26.56 13.40 

All high work over 60 ft. = base rate + $0.75 

PAIN0055-006 01/01/2022 

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES 

Rates Fringes 

Painters: 
HIGHWAY & PARKING LOT 
STRIPER.....................$ 48.17 16.00 

* PLAS0072-004 06/01/2023 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER
ZONE 1......................$ 38.05 16.89 

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00 

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office 
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* PLAS0528-001 06/01/2023 
 
CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES 
 
 

Rates Fringes 
 
CEMENT MASON 

CEMENT MASON................$ 52.10 20.27 
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER 
TOOLS, GUNNITE NOZZLE.......$ 52.60 20.27 
TROWELING MACHINE OPERATOR 
ON COMPOSITION..............$ 52.60 20.27 

---------------------------------------------------------------- 
PLAS0555-002 06/01/2023 
 
CLARK, KLICKITAT AND SKAMANIA COUNTIES 
 
ZONE 1: 
 

Rates Fringes 
 
CEMENT MASON 

CEMENT MASONS DOING BOTH 
COMPOSITION/POWER
MACHINERY AND 
SUSPENDED/HANGING SCAFFOLD..$ 45.06 19.95 
CEMENT MASONS ON 
SUSPENDED, SWINGING AND/OR
HANGING SCAFFOLD............$ 44.19 19.95 
CEMENT MASONS...............$ 43.33 19.95 
COMPOSITION WORKERS AND 
POWER MACHINERY OPERATORS...$ 44.19 19.95 

 
Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 3.00 
 
BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER 

 
ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the 
respective city hall.
ZONE 3: More than 40 miles but less than 50 miles from the 
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the 
respective city hall.

ZONE 5: More than 80 miles from the respective city hall 
 
---------------------------------------------------------------- 
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TEAM0037-002 06/01/2020 
 
CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES 
 

Rates Fringes 
Truck drivers: 

ZONE 1 
GROUP 1....................$ 29.33 16.40 
GROUP 2....................$ 29.46 16.40 
GROUP 3....................$ 29.60 16.40 
GROUP 4....................$ 29.89 16.40 
GROUP 5....................$ 30.03 16.40 
GROUP 6....................$ 30.31 16.40 
GROUP 7....................$ 30.53 16.40 

 
Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 2.75 
 
BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER 
 
ZONE 1: Projects within 30 miles of the respective city
hall. 

 
ZONE 2: More than 30 miles but less than 40 miles from the 
respective city hall. 

 
ZONE 3: More than 40 miles but less than 50 miles from the 
respective city hall. 

 
ZONE 4: More than 50 miles but less than 80 miles from the 
respective city hall. 

 
ZONE 5: More than 80 miles from the respective city hall. 
 
TRUCK DRIVERS CLASSIFICATIONS 
 
GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman 
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GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); Oil
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons 

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons 

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.
includes Articulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons 

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks 

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck 

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu. 
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate) 
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* TEAM0174-001 06/01/2020 
 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES 
 
 

Rates Fringes 
 
Truck drivers: 

ZONE A: 
GROUP 1:...................$ 42.88 20.92 
GROUP 2:...................$ 42.04 20.92 
GROUP 3:...................$ 39.23 20.92 
GROUP 4:...................$ 34.26 20.92 
GROUP 5:...................$ 42.43 20.92 

 
ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.
ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates. 

 
*Zone pay will be calculated from the city center of the
following listed cities: 

      
BELLINGHAM CENTRALIA RAYMOND OLYMPIA 
EVERETT SHELTON ANACORTES BELLEVUE 
SEATTLE PORT ANGELES MT. VERNON KENT 
TACOMA PORT TOWNSEND ABERDEEN BREMERTON 
 
TRUCK DRIVERS CLASSIFICATIONS 
 
GROUP 1 - ""A-frame or Hydralift"" trucks and Boom trucks or
similar equipment when ""A"" frame or ""Hydralift"" and Boom
truck or similar equipment is used; Buggymobile; Bulk
Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road Oil
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity 
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; Oil tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired)(when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment 

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only) 

GROUP 4 - Escort or Pilot Car 

GROUP 5 - Mechanic 

HAZMAT PROJECTS 

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:
LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.
LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical ""splash suit.""
LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line. 
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TEAM0690-004 01/01/2019 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
COUNTIES 

Rates Fringes 

Truck drivers: (AREA 1:
SPOKANE ZONE CENTER: Adams,
Chelan, Douglas, Ferry,
Grant, Kittitas, Lincoln,
Okanogan, Pen Oreille,
Spokane, Stevens, and Whitman
Counties 

AREA 1: LEWISTON ZONE CENTER: 
Asotin, Columbia, and
Garfield Counties 

AREA 2: PASCO ZONE CENTER: 
Benton, Franklin, Walla Walla
and Yakima Counties)

AREA 1: 
GROUP 1....................$ 23.91 17.40 
GROUP 2....................$ 26.18 17.40 
GROUP 3....................$ 26.68 17.40 
GROUP 4....................$ 27.01 17.40 
GROUP 5....................$ 27.12 17.40 
GROUP 6....................$ 27.29 17.40 
GROUP 7....................$ 27.82 17.40 
GROUP 8....................$ 28.18 17.40 
AREA 2: 
GROUP 1....................$ 26.05 17.40 
GROUP 2....................$ 28.69 17.40 
GROUP 3....................$ 28.80 17.40 
GROUP 4....................$ 29.13 17.40 
GROUP 5....................$ 29.24 17.40 
GROUP 6....................$ 29.24 17.40 
GROUP 7....................$ 29.78 17.40 
GROUP 8....................$ 30.10 17.40 

Zone Differential (Add to Zone 1 rate: Zone 1 + $2.00) 

BASE POINTS: Spokane, Pasco, Lewiston
Zone 1: 0-45 radius miles from the main post office.
Zone 2: Outside 45 radius miles from the main post office 
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TRUCK DRIVERS CLASSIFICATIONS 

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material 

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment) 

GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck 

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro
Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons) 

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.) 

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);
Lowboy(over 50 tons) 

GROUP 7: Oil Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons); 
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GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials 

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows: 

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing. 

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus. 

Employees shall be paid Hazmat pay in increments of four(4)
and eight(8) hours. 

NOTE: 
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate 

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this 
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information 
on contractor requirements and worker protections under the EO
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)). 
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014. 

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those 
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classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based. 
 
 
 
---------------------------------------------------------------- 
 

WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can
be: 
 
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to: 
 

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210 

 
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210 

 
The request should be accompanied by a full statement of the 
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interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

END OF GENERAL DECISION 
" 
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State of Washington
Department of Labor & Industries

Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of

fringe benefits. On public works projects, worker's wage and benefit rates must add to not less
than this total. A brief description of overtime calculation requirements are provided on the

Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 01/03/2024

County Trade Job Classification Wage Holiday Overtime Note
*Risk
Class

King Asbestos Abatement Workers Journey Level $59.07 5D 1H View

King Boilermakers Journey Level $74.29 5N 1C View

King Brick Mason Journey Level $69.07 7E 1N View

King Brick Mason Pointer-Caulker-Cleaner $69.07 7E 1N View

King Building Service Employees Janitor $29.33 5S 2F View

King Building Service Employees Traveling Waxer/Shampooer $29.78 5S 2F View

King Building Service Employees Window Cleaner (Non-
Scaffold)

$32.93 5S 2F View

King Building Service Employees Window Cleaner (Scaffold) $33.93 5S 2F View

King Cabinet Makers (In Shop) Journey Level $22.74 1 View

King Carpenters Acoustical Worker $74.96 15J 4C View

King Carpenters Bridge, Dock And Wharf
Carpenters

$74.96 15J 4C View

King Carpenters Floor Layer & Floor Finisher $74.96 15J 4C View

King Carpenters Journey Level $74.96 15J 4C View

King Carpenters Scaffold Erector $74.96 15J 4C View

King Cement Masons Application of all Composition
Mastic

$72.87 15J 4U View

King Cement Masons Application of all Epoxy
Material

$72.37 15J 4U View

King Cement Masons Application of all Plastic
Material

$72.87 15J 4U View

King Cement Masons Application of Sealing
Compound

$72.37 15J 4U View

King Cement Masons Application of Underlayment $72.87 15J 4U View

King Cement Masons Building General $72.37 15J 4U View

King Cement Masons Composition or Kalman Floors $72.87 15J 4U View

King Cement Masons Concrete Paving $72.37 15J 4U View

King Cement Masons Curb & Gutter Machine $72.87 15J 4U View

King Cement Masons Curb & Gutter, Sidewalks $72.37 15J 4U View

King Cement Masons Curing Concrete $72.37 15J 4U View

King Cement Masons Finish Colored Concrete $72.87 15J 4U View
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King Cement Masons Floor Grinding $72.87 15J 4U View

King Cement Masons Floor Grinding/Polisher $72.37 15J 4U View

King Cement Masons Green Concrete Saw, self-
powered

$72.87 15J 4U View

King Cement Masons Grouting of all Plates $72.37 15J 4U View

King Cement Masons Grouting of all Tilt-up Panels $72.37 15J 4U View

King Cement Masons Gunite Nozzleman $72.87 15J 4U View

King Cement Masons Hand Powered Grinder $72.87 15J 4U View

King Cement Masons Journey Level $72.37 15J 4U View

King Cement Masons Patching Concrete $72.37 15J 4U View

King Cement Masons Pneumatic Power Tools $72.87 15J 4U View

King Cement Masons Power Chipping & Brushing $72.87 15J 4U View

King Cement Masons Sand Blasting Architectural
Finish

$72.87 15J 4U View

King Cement Masons Screed & Rodding Machine $72.87 15J 4U View

King Cement Masons Spackling or Skim Coat
Concrete

$72.37 15J 4U View

King Cement Masons Troweling Machine Operator $72.87 15J 4U View

King Cement Masons Troweling Machine Operator
on Colored Slabs

$72.87 15J 4U View

King Cement Masons Tunnel Workers $72.87 15J 4U View

King Divers & Tenders Bell/Vehicle or Submersible
Operator (Not Under Pressure)

$129.71 15J 4C View

King Divers & Tenders Dive Supervisor/Master $93.94 15J 4C View

King Divers & Tenders Diver $129.71 15J 4C 8V View

King Divers & Tenders Diver On Standby $88.94 15J 4C View

King Divers & Tenders Diver Tender $80.82 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker
0-30.00 PSI

$93.26 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 30.01 -
44.00 PSI

$98.26 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 44.01 -
54.00 PSI

$102.26 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 54.01 -
60.00 PSI

$107.26 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 60.01 -
64.00 PSI

$109.76 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 64.01 -
68.00 PSI

$114.76 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 68.01 -
70.00 PSI

$116.76 15J 4C View

King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 70.01 -
72.00 PSI

$118.76 15J 4C View
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King Divers & Tenders Hyperbaric Worker -
Compressed Air Worker 72.01 -
74.00 PSI

$120.76 15J 4C View

King Divers & Tenders Manifold Operator $80.82 15J 4C View

King Divers & Tenders Manifold Operator Mixed Gas $85.82 15J 4C View

King Divers & Tenders Remote Operated Vehicle
Operator/Technician

$80.82 15J 4C View

King Divers & Tenders Remote Operated Vehicle
Tender

$75.41 15J 4C View

King Dredge Workers Assistant Engineer $79.62 5D 3F View

King Dredge Workers Assistant Mate (Deckhand) $79.01 5D 3F View

King Dredge Workers Boatmen $79.62 5D 3F View

King Dredge Workers Engineer Welder $81.15 5D 3F View

King Dredge Workers Leverman, Hydraulic $82.77 5D 3F View

King Dredge Workers Mates $79.62 5D 3F View

King Dredge Workers Oiler $79.01 5D 3F View

King Drywall Applicator Journey Level $74.96 15J 4C View

King Drywall Tapers Journey Level $74.50 5P 1E View

King Electrical Fixture
Maintenance Workers

Journey Level $37.19 5L 1E View

King Electricians - Inside Cable Splicer $105.59 7C 4E View

King Electricians - Inside Cable Splicer (tunnel) $113.52 7C 4E View

King Electricians - Inside Certified Welder $101.98 7C 4E View

King Electricians - Inside Certified Welder (tunnel) $109.56 7C 4E View

King Electricians - Inside Construction Stock Person $49.28 7C 4E View

King Electricians - Inside Journey Level $98.38 7C 4E View

King Electricians - Inside Journey Level (tunnel) $105.59 7C 4E View

King Electricians - Motor Shop Journey Level $48.68 5A 1B View

King Electricians - Powerline
Construction

Cable Splicer $93.00 5A 4D View

King Electricians - Powerline
Construction

Certified Line Welder $85.42 5A 4D View

King Electricians - Powerline
Construction

Groundperson $55.27 5A 4D View

King Electricians - Powerline
Construction

Heavy Line Equipment
Operator

$85.42 5A 4D View

King Electricians - Powerline
Construction

Journey Level Lineperson $85.42 5A 4D View

King Electricians - Powerline
Construction

Line Equipment Operator $73.35 5A 4D View

King Electricians - Powerline
Construction

Meter Installer $55.27 5A 4D 8W View

King Electricians - Powerline
Construction

Pole Sprayer $85.42 5A 4D View

King Electricians - Powerline
Construction

Powderperson $63.50 5A 4D View

King Electronic Technicians Journey Level $63.38 7E 1E View

King Elevator Constructors Mechanic $107.49 7D 4A View

King Elevator Constructors Mechanic In Charge $116.13 7D 4A View

King Fabricated Precast Concrete
Products

All Classifications - In-Factory
Work Only

$21.34 5B 1R View
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King Fence Erectors Fence Erector $50.07 15J 11P 8Y View

King Fence Erectors Fence Laborer $50.07 15J 11P 8Y View

King Flaggers Journey Level $50.07 15J 11P 8Y View

King Glaziers Journey Level $79.16 7L 1Y View

King Heat & Frost Insulators And
Asbestos Workers

Journey Level $87.15 15H 11C View

King Heating Equipment Mechanics Journey Level $96.42 7F 1E View

King Hod Carriers & Mason Tenders Journey Level $62.49 15J 11P 8Y View

King Industrial Power Vacuum
Cleaner

Journey Level $16.28 1 View

King Inland Boatmen Boat Operator $61.41 5B 1K View

King Inland Boatmen Cook $56.48 5B 1K View

King Inland Boatmen Deckhand $57.48 5B 1K View

King Inland Boatmen Deckhand Engineer $58.81 5B 1K View

King Inland Boatmen Launch Operator $58.89 5B 1K View

King Inland Boatmen Mate $57.31 5B 1K View

King Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Cleaner Operator $49.48 15M 11O View

King Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Foamer Operator $49.48 15M 11O View

King Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Grout Truck Operator $49.48 15M 11O View

King Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Head Operator $47.41 15M 11O View

King Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

Technician $41.20 15M 11O View

King Inspection/Cleaning/Sealing
Of Sewer & Water Systems By
Remote Control

TV Truck Operator $44.31 15M 11O View

King Insulation Applicators Journey Level $74.96 15J 4C View

King Ironworkers Journeyman $85.80 15K 11N View

King Laborers Air, Gas Or Electric Vibrating
Screed

$59.07 15J 11P 8Y View

King Laborers Airtrac Drill Operator $60.90 15J 11P 8Y View

King Laborers Ballast Regular Machine $59.07 15J 11P 8Y View

King Laborers Batch Weighman $50.07 15J 11P 8Y View

King Laborers Brick Pavers $59.07 15J 11P 8Y View

King Laborers Brush Cutter $59.07 15J 11P 8Y View

King Laborers Brush Hog Feeder $59.07 15J 11P 8Y View

King Laborers Burner $59.07 15J 11P 8Y View

King Laborers Caisson Worker $60.90 15J 11P 8Y View

King Laborers Carpenter Tender $59.07 15J 11P 8Y View

King Laborers Cement Dumper-paving $60.15 15J 11P 8Y View

King Laborers Cement Finisher Tender $59.07 15J 11P 8Y View

King Laborers Change House Or Dry Shack $59.07 15J 11P 8Y View
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King Laborers Chipping Gun (30 Lbs. And
Over)

$60.15 15J 11P 8Y View

King Laborers Chipping Gun (Under 30 Lbs.) $59.07 15J 11P 8Y View

King Laborers Choker Setter $59.07 15J 11P 8Y View

King Laborers Chuck Tender $59.07 15J 11P 8Y View

King Laborers Clary Power Spreader $60.15 15J 11P 8Y View

King Laborers Clean-up Laborer $59.07 15J 11P 8Y View

King Laborers Concrete Dumper/Chute
Operator

$60.15 15J 11P 8Y View

King Laborers Concrete Form Stripper $59.07 15J 11P 8Y View

King Laborers Concrete Placement Crew $60.15 15J 11P 8Y View

King Laborers Concrete Saw Operator/Core
Driller

$60.15 15J 11P 8Y View

King Laborers Crusher Feeder $50.07 15J 11P 8Y View

King Laborers Curing Laborer $59.07 15J 11P 8Y View

King Laborers Demolition: Wrecking &
Moving (Incl. Charred Material)

$59.07 15J 11P 8Y View

King Laborers Ditch Digger $59.07 15J 11P 8Y View

King Laborers Diver $60.90 15J 11P 8Y View

King Laborers Drill Operator (Hydraulic,
Diamond)

$60.15 15J 11P 8Y View

King Laborers Dry Stack Walls $59.07 15J 11P 8Y View

King Laborers Dump Person $59.07 15J 11P 8Y View

King Laborers Epoxy Technician $59.07 15J 11P 8Y View

King Laborers Erosion Control Worker $59.07 15J 11P 8Y View

King Laborers Faller & Bucker Chain Saw $60.15 15J 11P 8Y View

King Laborers Fine Graders $59.07 15J 11P 8Y View

King Laborers Firewatch $50.07 15J 11P 8Y View

King Laborers Form Setter $60.15 15J 11P 8Y View

King Laborers Gabian Basket Builders $59.07 15J 11P 8Y View

King Laborers General Laborer $59.07 15J 11P 8Y View

King Laborers Grade Checker & Transit
Person

$62.49 15J 11P 8Y View

King Laborers Grinders $59.07 15J 11P 8Y View

King Laborers Grout Machine Tender $59.07 15J 11P 8Y View

King Laborers Groutmen (Pressure) Including
Post Tension Beams

$60.15 15J 11P 8Y View

King Laborers Guardrail Erector $59.07 15J 11P 8Y View

King Laborers Hazardous Waste Worker
(Level A)

$60.90 15J 11P 8Y View

King Laborers Hazardous Waste Worker
(Level B)

$60.15 15J 11P 8Y View

King Laborers Hazardous Waste Worker
(Level C)

$59.07 15J 11P 8Y View

King Laborers High Scaler $60.90 15J 11P 8Y View

King Laborers Jackhammer $60.15 15J 11P 8Y View

King Laborers Laserbeam Operator $60.15 15J 11P 8Y View

King Laborers Maintenance Person $59.07 15J 11P 8Y View

King Laborers Manhole Builder-Mudman $60.15 15J 11P 8Y View

King Laborers Material Yard Person $59.07 15J 11P 8Y View
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King Laborers Mold Abatement Worker $59.07 15J 11P 8Y View

King Laborers Motorman-Dinky Locomotive $62.59 15J 11P 8Y View

King Laborers nozzleman (concrete pump,
green cutter when using
combination of high pressure
air & water on concrete &
rock, sandblast, gunite,
shotcrete, water blaster,
vacuum blaster)

$62.49 15J 11P 8Y View

King Laborers Pavement Breaker $60.15 15J 11P 8Y View

King Laborers Pilot Car $50.07 15J 11P 8Y View

King Laborers Pipe Layer (Lead) $62.49 15J 11P 8Y View

King Laborers Pipe Layer/Tailor $60.15 15J 11P 8Y View

King Laborers Pipe Pot Tender $60.15 15J 11P 8Y View

King Laborers Pipe Reliner $60.15 15J 11P 8Y View

King Laborers Pipe Wrapper $60.15 15J 11P 8Y View

King Laborers Pot Tender $59.07 15J 11P 8Y View

King Laborers Powderman $60.90 15J 11P 8Y View

King Laborers Powderman's Helper $59.07 15J 11P 8Y View

King Laborers Power Jacks $60.15 15J 11P 8Y View

King Laborers Railroad Spike Puller - Power $60.15 15J 11P 8Y View

King Laborers Raker - Asphalt $62.49 15J 11P 8Y View

King Laborers Re-timberman $60.90 15J 11P 8Y View

King Laborers Remote Equipment Operator $60.15 15J 11P 8Y View

King Laborers Rigger/Signal Person $60.15 15J 11P 8Y View

King Laborers Rip Rap Person $59.07 15J 11P 8Y View

King Laborers Rivet Buster $60.15 15J 11P 8Y View

King Laborers Rodder $60.15 15J 11P 8Y View

King Laborers Scaffold Erector $59.07 15J 11P 8Y View

King Laborers Scale Person $59.07 15J 11P 8Y View

King Laborers Sloper (Over 20") $60.15 15J 11P 8Y View

King Laborers Sloper Sprayer $59.07 15J 11P 8Y View

King Laborers Spreader (Concrete) $60.15 15J 11P 8Y View

King Laborers Stake Hopper $59.07 15J 11P 8Y View

King Laborers Stock Piler $59.07 15J 11P 8Y View

King Laborers Swinging Stage/Boatswain
Chair

$50.07 15J 11P 8Y View

King Laborers Tamper & Similar Electric, Air
& Gas Operated Tools

$60.15 15J 11P 8Y View

King Laborers Tamper (Multiple & Self-
propelled)

$60.15 15J 11P 8Y View

King Laborers Timber Person - Sewer (Lagger,
Shorer & Cribber)

$60.15 15J 11P 8Y View

King Laborers Toolroom Person (at Jobsite) $59.07 15J 11P 8Y View

King Laborers Topper $59.07 15J 11P 8Y View

King Laborers Track Laborer $59.07 15J 11P 8Y View

King Laborers Track Liner (Power) $60.15 15J 11P 8Y View

King Laborers Traffic Control Laborer $53.54 15J 11P 9C View

King Laborers Traffic Control Supervisor $56.73 15J 11P 9C View

King Laborers Truck Spotter $59.07 15J 11P 8Y View
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King Laborers Tugger Operator $60.15 15J 11P 8Y View

King Laborers Tunnel Work-Compressed Air
Worker 0-30 psi

$175.79 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 30.01-44.00 psi

$180.82 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 44.01-54.00 psi

$184.50 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 54.01-60.00 psi

$190.20 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 60.01-64.00 psi

$192.32 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 64.01-68.00 psi

$197.42 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 68.01-70.00 psi

$199.32 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 70.01-72.00 psi

$201.32 15J 11P 9B View

King Laborers Tunnel Work-Compressed Air
Worker 72.01-74.00 psi

$203.32 15J 11P 9B View

King Laborers Tunnel Work-Guage and Lock
Tender

$62.59 15J 11P 8Y View

King Laborers Tunnel Work-Miner $62.59 15J 11P 8Y View

King Laborers Vibrator $60.15 15J 11P 8Y View

King Laborers Vinyl Seamer $59.07 15J 11P 8Y View

King Laborers Watchman $45.51 15J 11P 8Y View

King Laborers Welder $60.15 15J 11P 8Y View

King Laborers Well Point Laborer $60.15 15J 11P 8Y View

King Laborers Window Washer/Cleaner $45.51 15J 11P 8Y View

King Laborers - Underground
Sewer & Water

General Laborer & Topman $59.07 15J 11P 8Y View

King Laborers - Underground
Sewer & Water

Pipe Layer $60.15 15J 11P 8Y View

King Landscape Construction Landscape
Construction/Landscaping Or
Planting Laborers

$45.51 15J 11P 8Y View

King Landscape Construction Landscape Operator $82.25 15J 11G 8X View

King Landscape Maintenance Groundskeeper $17.87 1 View

King Lathers Journey Level $74.96 15J 4C View

King Marble Setters Journey Level $69.07 7E 1N View

King Metal Fabrication (In Shop) Fitter/Certified Welder $42.17 15I 11E View

King Metal Fabrication (In Shop) General Laborer $30.07 15I 11E View

King Metal Fabrication (In Shop) Mechanic $43.63 15I 11E View

King Metal Fabrication (In Shop) Welder/Burner $39.28 15I 11E View

King Millwright Journey Level $76.51 15J 4C View

King Modular Buildings Cabinet Assembly $16.28 1 View

King Modular Buildings Electrician $16.28 1 View

King Modular Buildings Equipment Maintenance $16.28 1 View

King Modular Buildings Plumber $16.28 1 View

King Modular Buildings Production Worker $16.28 1 View

King Modular Buildings Tool Maintenance $16.28 1 View

King Modular Buildings Utility Person $16.28 1 View
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King Modular Buildings Welder $16.28 1 View

King Painters Journey Level $51.71 6Z 11J View

King Pile Driver Crew Tender $80.82 15J 4C View

King Pile Driver Journey Level $75.41 15J 4C View

King Plasterers Journey Level $70.91 7Q 1R View

King Plasterers Nozzleman $74.91 7Q 1R View

King Playground & Park Equipment
Installers

Journey Level $16.28 1 View

King Plumbers & Pipefitters Journey Level $100.69 6Z 1G View

King Power Equipment Operators Asphalt Plant Operators $83.62 15J 11G 8X View

King Power Equipment Operators Assistant Engineer $78.65 15J 11G 8X View

King Power Equipment Operators Barrier Machine (zipper) $82.88 15J 11G 8X View

King Power Equipment Operators Batch Plant Operator:
concrete

$82.88 15J 11G 8X View

King Power Equipment Operators Boat Operator $83.95 7A 11H 8X View

King Power Equipment Operators Bobcat $78.65 15J 11G 8X View

King Power Equipment Operators Brokk - Remote Demolition
Equipment

$78.65 15J 11G 8X View

King Power Equipment Operators Brooms $78.65 15J 11G 8X View

King Power Equipment Operators Bump Cutter $82.88 15J 11G 8X View

King Power Equipment Operators Cableways $83.62 15J 11G 8X View

King Power Equipment Operators Chipper $82.88 15J 11G 8X View

King Power Equipment Operators Compressor $78.65 15J 11G 8X View

King Power Equipment Operators Concrete Finish Machine -
Laser Screed

$78.65 15J 11G 8X View

King Power Equipment Operators Concrete Pump - Mounted Or
Trailer High Pressure Line
Pump, Pump High Pressure

$82.25 15J 11G 8X View

King Power Equipment Operators Concrete Pump: Truck Mount
With Boom Attachment Over
42 M

$83.62 15J 11G 8X View

King Power Equipment Operators Concrete Pump: Truck Mount
With Boom Attachment Up To
42m

$82.88 15J 11G 8X View

King Power Equipment Operators Conveyors $82.25 15J 11G 8X View

King Power Equipment Operators Cranes Friction: 200 tons and
over

$86.48 7A 11H 8X View

King Power Equipment Operators Cranes, A-frame: 10 tons and
under

$78.95 7A 11H 8X View

King Power Equipment Operators Cranes: 100 tons through 199
tons, or 150' of boom
(including jib with
attachments)

$84.77 7A 11H 8X View

King Power Equipment Operators Cranes: 20 tons through 44
tons with attachments

$83.20 7A 11H 8X View

King Power Equipment Operators Cranes: 200 tons- 299 tons, or
250' of boom including jib with
attachments

$85.66 7A 11H 8X View

King Power Equipment Operators Cranes: 300 tons and over or
300' of boom including jib with
attachments

$86.48 7A 11H 8X View
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King Power Equipment Operators Cranes: 45 tons through 99
tons, under 150' of
boom(including jib with
attachments)

$83.95 7A 11H 8X View

King Power Equipment Operators Cranes: Friction cranes
through 199 tons

$85.66 7A 11H 8X View

King Power Equipment Operators Cranes: through 19 tons with
attachments, a-frame over 10
tons

$82.56 7A 11H 8X View

King Power Equipment Operators Crusher $82.88 15J 11G 8X View

King Power Equipment Operators Deck Engineer/Deck Winches
(power)

$82.88 15J 11G 8X View

King Power Equipment Operators Derricks, On Building Work $83.62 15J 11G 8X View

King Power Equipment Operators Dozers D-9 & Under $82.25 15J 11G 8X View

King Power Equipment Operators Drill Oilers: Auger Type, Truck
Or Crane Mount

$82.25 15J 11G 8X View

King Power Equipment Operators Drilling Machine $84.46 15J 11G 8X View

King Power Equipment Operators Elevator and man-lift:
permanent and shaft type

$78.65 15J 11G 8X View

King Power Equipment Operators Finishing Machine, Bidwell And
Gamaco & Similar Equipment

$82.88 15J 11G 8X View

King Power Equipment Operators Forklift: 3000 lbs and over
with attachments

$82.25 15J 11G 8X View

King Power Equipment Operators Forklifts: under 3000 lbs. with
attachments

$78.65 15J 11G 8X View

King Power Equipment Operators Grade Engineer: Using Blue
Prints, Cut Sheets, Etc

$82.88 15J 11G 8X View

King Power Equipment Operators Gradechecker/Stakeman $78.65 15J 11G 8X View

King Power Equipment Operators Guardrail Punch $82.88 15J 11G 8X View

King Power Equipment Operators Hard Tail End Dump
Articulating Off- Road
Equipment 45 Yards. & Over

$83.62 15J 11G 8X View

King Power Equipment Operators Hard Tail End Dump
Articulating Off-road
Equipment Under 45 Yards

$82.88 15J 11G 8X View

King Power Equipment Operators Horizontal/Directional Drill
Locator

$82.25 15J 11G 8X View

King Power Equipment Operators Horizontal/Directional Drill
Operator

$82.88 15J 11G 8X View

King Power Equipment Operators Hydralifts/Boom Trucks Over
10 Tons

$82.56 7A 11H 8X View

King Power Equipment Operators Hydralifts/boom trucks: 10
tons and under

$78.95 7A 11H 8X View

King Power Equipment Operators Leverman $85.33 15J 11G 8X View

King Power Equipment Operators Loader, Overhead, 6 Yards. But
Not Including 8 Yards

$83.62 15J 11G 8X View

King Power Equipment Operators Loaders, Overhead Under 6
Yards

$82.88 15J 11G 8X View

King Power Equipment Operators Loaders, Plant Feed $82.88 15J 11G 8X View

King Power Equipment Operators Loaders: Elevating Type Belt $82.25 15J 11G 8X View

King Power Equipment Operators Locomotives, All $82.88 15J 11G 8X View

King Power Equipment Operators Material Transfer Device $82.88 15J 11G 8X View
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King Power Equipment Operators Mechanics: All (Leadmen -
$0.50 per hour over mechanic)

$84.46 15J 11G 8X View

King Power Equipment Operators Motor Patrol Graders $83.62 15J 11G 8X View

King Power Equipment Operators Mucking Machine, Mole, Tunnel
Drill, Boring, Road Header
And/or Shield

$83.62 15J 11G 8X View

King Power Equipment Operators Oil Distributors, Blower
Distribution & Mulch Seeding
Operator

$78.65 15J 11G 8X View

King Power Equipment Operators Outside Hoists (Elevators and
Manlifts), Air Tuggers, Strato

$82.25 15J 11G 8X View

King Power Equipment Operators Overhead, bridge type Crane:
20 tons through 44 tons

$83.20 7A 11H 8X View

King Power Equipment Operators Overhead, bridge type: 100
tons and over

$84.77 7A 11H 8X View

King Power Equipment Operators Overhead, bridge type: 45
tons through 99 tons

$83.95 7A 11H 8X View

King Power Equipment Operators Pavement Breaker $78.65 15J 11G 8X View

King Power Equipment Operators Pile Driver (other Than Crane
Mount)

$82.88 15J 11G 8X View

King Power Equipment Operators Plant Oiler - Asphalt, Crusher $82.25 15J 11G 8X View

King Power Equipment Operators Posthole Digger, Mechanical $78.65 15J 11G 8X View

King Power Equipment Operators Power Plant $78.65 15J 11G 8X View

King Power Equipment Operators Pumps - Water $78.65 15J 11G 8X View

King Power Equipment Operators Quad 9, Hd 41, D10 And Over $83.62 15J 11G 8X View

King Power Equipment Operators Quick Tower: no cab, under
100 feet in height base to
boom

$82.88 15J 11G 8X View

King Power Equipment Operators Remote Control Operator On
Rubber Tired Earth Moving
Equipment

$83.62 15J 11G 8X View

King Power Equipment Operators Rigger and Bellman $78.95 7A 11H 8X View

King Power Equipment Operators Rigger/Signal Person,
Bellman(Certified)

$82.56 7A 11H 8X View

King Power Equipment Operators Rollagon $83.62 15J 11G 8X View

King Power Equipment Operators Roller, Other Than Plant Mix $78.65 15J 11G 8X View

King Power Equipment Operators Roller, Plant Mix Or Multi-lift
Materials

$82.25 15J 11G 8X View

King Power Equipment Operators Roto-mill, Roto-grinder $82.88 15J 11G 8X View

King Power Equipment Operators Saws - Concrete $82.25 15J 11G 8X View

King Power Equipment Operators Scraper, Self Propelled Under
45 Yards

$82.88 15J 11G 8X View

King Power Equipment Operators Scrapers - Concrete & Carry
All

$82.25 15J 11G 8X View

King Power Equipment Operators Scrapers, Self-propelled: 45
Yards And Over

$83.62 15J 11G 8X View

King Power Equipment Operators Service Engineers: Equipment $82.25 15J 11G 8X View

King Power Equipment Operators Shotcrete/Gunite Equipment $78.65 15J 11G 8X View

King Power Equipment Operators Shovel, Excavator, Backhoe,
Tractors Under 15 Metric Tons

$82.25 15J 11G 8X View

King Power Equipment Operators Shovel, Excavator, Backhoe:
Over 30 Metric Tons To 50
Metric Tons

$83.62 15J 11G 8X View
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King Power Equipment Operators Shovel, Excavator, Backhoes,
Tractors: 15 To 30 Metric Tons

$82.88 15J 11G 8X View

King Power Equipment Operators Shovel, Excavator, Backhoes:
Over 50 Metric Tons To 90
Metric Tons

$84.46 15J 11G 8X View

King Power Equipment Operators Shovel, Excavator, Backhoes:
Over 90 Metric Tons

$85.33 15J 11G 8X View

King Power Equipment Operators Slipform Pavers $83.62 15J 11G 8X View

King Power Equipment Operators Spreader, Topsider &
Screedman

$83.62 15J 11G 8X View

King Power Equipment Operators Subgrader Trimmer $82.88 15J 11G 8X View

King Power Equipment Operators Tower Bucket Elevators $82.25 15J 11G 8X View

King Power Equipment Operators Tower Crane: over 175'
through 250' in height, base to
boom

$85.66 7A 11H 8X View

King Power Equipment Operators Tower crane: up to 175' in
height base to boom

$84.77 7A 11H 8X View

King Power Equipment Operators Tower Cranes: over 250' in
height from base to boom

$86.48 7A 11H 8X View

King Power Equipment Operators Transporters, All Track Or
Truck Type

$83.62 15J 11G 8X View

King Power Equipment Operators Trenching Machines $82.25 15J 11G 8X View

King Power Equipment Operators Truck Crane Oiler/Driver: 100
tons and over

$83.20 7A 11H 8X View

King Power Equipment Operators Truck crane oiler/driver:
under 100 tons

$82.56 7A 11H 8X View

King Power Equipment Operators Truck Mount Portable
Conveyor

$82.88 15J 11G 8X View

King Power Equipment Operators Vac Truck (Vactor Guzzler,
Hydro Excavator)

$82.88 15J 11G 8X View

King Power Equipment Operators Welder $83.62 15J 11G 8X View

King Power Equipment Operators Wheel Tractors, Farmall Type $78.65 15J 11G 8X View

King Power Equipment Operators Yo Yo Pay Dozer $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Asphalt Plant Operators $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Assistant Engineer $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Barrier Machine (zipper) $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Batch Plant Operator,
Concrete

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Boat Operator $83.95 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Bobcat $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Brokk - Remote Demolition
Equipment

$78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Brooms $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Bump Cutter $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cableways $83.62 15J 11G 8X View
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King Power Equipment Operators-
Underground Sewer & Water

Chipper $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Compressor $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Concrete Finish Machine -
Laser Screed

$78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Concrete Pump - Mounted Or
Trailer High Pressure Line
Pump, Pump High Pressure

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Concrete Pump: Truck Mount
With Boom Attachment Over
42 M

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Concrete Pump: Truck Mount
With Boom Attachment Up To
42m

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Conveyors $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes Friction: 200 tons and
over

$86.48 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes, A-frame: 10 tons and
under

$78.95 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: 100 tons through 199
tons, or 150' of boom
(including jib with
attachments)

$84.77 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: 20 tons through 44
tons with attachments

$83.20 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: 200 tons- 299 tons, or
250' of boom including jib with
attachments

$85.66 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: 300 tons and over or
300' of boom including jib with
attachments

$86.48 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: 45 tons through 99
tons, under 150' of
boom(including jib with
attachments)

$83.95 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: Friction cranes
through 199 tons

$85.66 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Cranes: through 19 tons with
attachments, a-frame over 10
tons

$82.56 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Crusher $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Deck Engineer/Deck Winches
(power)

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Derricks, On Building Work $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Dozers D-9 & Under $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Drill Oilers: Auger Type, Truck
Or Crane Mount

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Drilling Machine $84.46 15J 11G 8X View
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King Power Equipment Operators-
Underground Sewer & Water

Elevator and man-lift:
permanent and shaft type

$78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Finishing Machine, Bidwell And
Gamaco & Similar Equipment

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Forklift: 3000 lbs and over
with attachments

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Forklifts: under 3000 lbs. with
attachments

$78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Grade Engineer: Using Blue
Prints, Cut Sheets, Etc

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Gradechecker/Stakeman $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Guardrail Punch $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Hard Tail End Dump
Articulating Off- Road
Equipment 45 Yards. & Over

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Hard Tail End Dump
Articulating Off-road
Equipment Under 45 Yards

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Horizontal/Directional Drill
Locator

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Horizontal/Directional Drill
Operator

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Hydralifts/boom trucks: 10
tons and under

$78.95 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Hydralifts/boom trucks: over
10 tons

$82.56 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Leverman $85.33 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Loader, Overhead, 6 Yards. But
Not Including 8 Yards

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Loaders, Overhead Under 6
Yards

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Loaders, Plant Feed $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Loaders: Elevating Type Belt $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Locomotives, All $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Material Transfer Device $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Mechanics: All (Leadmen -
$0.50 per hour over mechanic)

$84.46 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Motor Patrol Graders $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Mucking Machine, Mole, Tunnel
Drill, Boring, Road Header
And/or Shield

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Oil Distributors, Blower
Distribution & Mulch Seeding
Operator

$78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Outside Hoists (Elevators and
Manlifts), Air Tuggers, Strato

$82.25 15J 11G 8X View
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King Power Equipment Operators-
Underground Sewer & Water

Overhead, bridge type Crane:
20 tons through 44 tons

$83.20 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Overhead, bridge type: 100
tons and over

$84.77 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Overhead, bridge type: 45
tons through 99 tons

$83.95 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Pavement Breaker $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Pile Driver (other Than Crane
Mount)

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Plant Oiler - Asphalt, Crusher $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Posthole Digger, Mechanical $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Power Plant $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Pumps - Water $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Quad 9, Hd 41, D10 And Over $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Quick Tower: no cab, under
100 feet in height base to
boom

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Remote Control Operator On
Rubber Tired Earth Moving
Equipment

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Rigger and Bellman $78.95 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Rigger/Signal Person,
Bellman(Certified)

$82.56 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Rollagon $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Roller, Other Than Plant Mix $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Roller, Plant Mix Or Multi-lift
Materials

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Roto-mill, Roto-grinder $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Saws - Concrete $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Scraper, Self Propelled Under
45 Yards

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Scrapers - Concrete & Carry
All

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Scrapers, Self-propelled: 45
Yards And Over

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Shotcrete/Gunite Equipment $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Shovel, Excavator, Backhoe,
Tractors Under 15 Metric Tons

$82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Shovel, Excavator, Backhoe:
Over 30 Metric Tons To 50
Metric Tons

$83.62 15J 11G 8X View
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King Power Equipment Operators-
Underground Sewer & Water

Shovel, Excavator, Backhoes,
Tractors: 15 To 30 Metric Tons

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Shovel, Excavator, Backhoes:
Over 50 Metric Tons To 90
Metric Tons

$84.46 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Shovel, Excavator, Backhoes:
Over 90 Metric Tons

$85.33 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Slipform Pavers $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Spreader, Topsider &
Screedman

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Subgrader Trimmer $82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Tower Bucket Elevators $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Tower Crane: over 175'
through 250' in height, base to
boom

$85.66 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Tower crane: up to 175' in
height base to boom

$84.77 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Tower Cranes: over 250' in
height from base to boom

$86.48 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Transporters, All Track Or
Truck Type

$83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Trenching Machines $82.25 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Truck Crane Oiler/Driver: 100
tons and over

$83.20 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Truck crane oiler/driver:
under 100 tons

$82.56 7A 11H 8X View

King Power Equipment Operators-
Underground Sewer & Water

Truck Mount Portable
Conveyor

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Vac Truck (Vactor Guzzler,
Hydro Excavator)

$82.88 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Welder $83.62 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Wheel Tractors, Farmall Type $78.65 15J 11G 8X View

King Power Equipment Operators-
Underground Sewer & Water

Yo Yo Pay Dozer $82.88 15J 11G 8X View

King Power Line Clearance Tree
Trimmers

Journey Level In Charge $57.22 5A 4A View

King Power Line Clearance Tree
Trimmers

Spray Person $54.32 5A 4A View

King Power Line Clearance Tree
Trimmers

Tree Equipment Operator $57.22 5A 4A View

King Power Line Clearance Tree
Trimmers

Tree Trimmer $51.18 5A 4A View

King Power Line Clearance Tree
Trimmers

Tree Trimmer Groundperson $38.99 5A 4A View

King Refrigeration & Air
Conditioning Mechanics

Journey Level $93.51 6Z 1G View

King Residential Brick Mason Journey Level $69.07 7E 1N View

King Residential Carpenters Journey Level $36.44 1 View
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King Residential Cement Masons Journey Level $46.64 1 View

King Residential Drywall
Applicators

Journey Level $74.96 15J 4C View

King Residential Drywall Tapers Journey Level $36.36 1 View

King Residential Electricians Journey Level $48.80 1 View

King Residential Glaziers Journey Level $28.93 1 View

King Residential Insulation
Applicators

Journey Level $28.18 1 View

King Residential Laborers Journey Level $29.73 1 View

King Residential Marble Setters Journey Level $27.38 1 View

King Residential Painters Journey Level $23.47 1 View

King Residential Plumbers &
Pipefitters

Journey Level $100.69 6Z 1G View

King Residential Refrigeration &
Air Conditioning Mechanics

Journey Level $93.51 6Z 1G View

King Residential Sheet Metal
Workers

Journey Level $96.42 7F 1E View

King Residential Soft Floor Layers Journey Level $57.11 5A 3J View

King Residential Sprinkler Fitters
(Fire Protection)

Journey Level $58.26 5C 2R View

King Residential Stone Masons Journey Level $69.07 7E 1N View

King Residential Terrazzo Workers Journey Level $62.36 7E 1N View

King Residential Terrazzo/Tile
Finishers

Journey Level $24.39 1 View

King Residential Tile Setters Journey Level $21.04 1 View

King Roofers Journey Level $61.95 5A 3H View

King Roofers Using Irritable Bituminous
Materials

$64.95 5A 3H View

King Sheet Metal Workers Journey Level (Field or Shop) $96.42 7F 1E View

King Shipbuilding & Ship Repair New Construction Boilermaker $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Carpenter $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Crane
Operator

$41.83 7V 1 View

King Shipbuilding & Ship Repair New Construction Electrician $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Heat & Frost
Insulator

$87.15 15H 11C View

King Shipbuilding & Ship Repair New Construction Laborer $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Machinist $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Operating
Engineer

$41.83 7V 1 View

King Shipbuilding & Ship Repair New Construction Painter $51.95 7X 4J View

King Shipbuilding & Ship Repair New Construction Pipefitter $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Rigger $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Sheet Metal $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction Shipwright $51.85 7X 4J View

King Shipbuilding & Ship Repair New Construction
Warehouse/Teamster

$41.83 7V 1 View

King Shipbuilding & Ship Repair New Construction Welder /
Burner

$51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Boilermaker $51.85 7X 4J View
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King Shipbuilding & Ship Repair Ship Repair Carpenter $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Crane Operator $45.06 7Y 4K View

King Shipbuilding & Ship Repair Ship Repair Electrician $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Heat & Frost
Insulator

$87.15 15H 11C View

King Shipbuilding & Ship Repair Ship Repair Laborer $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Machinist $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Operating
Engineer

$45.06 7Y 4K View

King Shipbuilding & Ship Repair Ship Repair Painter $51.95 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Pipefitter $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Rigger $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Sheet Metal $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Shipwright $51.85 7X 4J View

King Shipbuilding & Ship Repair Ship Repair Warehouse /
Teamster

$45.06 7Y 4K View

King Sign Makers & Installers
(Electrical)

Journey Level $58.04 0 1 View

King Sign Makers & Installers (Non-
Electrical)

Journey Level $37.08 0 1 View

King Soft Floor Layers Journey Level $66.32 15J 4C View

King Solar Controls For Windows Journey Level $16.28 1 View

King Sprinkler Fitters (Fire
Protection)

Journey Level $93.99 5C 1X View

King Stage Rigging Mechanics (Non
Structural)

Journey Level $16.28 1 View

King Stone Masons Journey Level $69.07 7E 1N View

King Street And Parking Lot
Sweeper Workers

Journey Level $19.09 1 View

King Surveyors Assistant Construction Site
Surveyor

$82.56 7A 11H 8X View

King Surveyors Chainman $78.95 7A 11H 8X View

King Surveyors Construction Site Surveyor $83.95 7A 11H 8X View

King Surveyors Drone Operator (when used in
conjunction with survey work
only)

$78.95 7A 11H 8X View

King Surveyors Ground Penetrating Radar
Operator

$78.95 7A 11H 8X View

King Telecommunication
Technicians

Journey Level $63.38 7E 1E View

King Telephone Line Construction -
Outside

Cable Splicer $40.11 5A 2B View

King Telephone Line Construction -
Outside

Hole Digger/Ground Person $26.67 5A 2B View

King Telephone Line Construction -
Outside

Telephone Equipment
Operator (Light)

$33.49 5A 2B View

King Telephone Line Construction -
Outside

Telephone Lineperson $37.90 5A 2B View

King Terrazzo Workers Journey Level $62.36 7E 1N View

King Tile Setters Journey Level $62.36 7E 1N View

King Tile, Marble & Terrazzo
Finishers

Finisher $53.19 7E 1N View
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King Traffic Control Stripers Journey Level $89.54 15L 1K View

King Truck Drivers Asphalt Mix Over 16 Yards $74.95 15J 11M 8L View

King Truck Drivers Asphalt Mix To 16 Yards $74.02 15J 11M 8L View

King Truck Drivers Dump Truck $74.02 15J 11M 8L View

King Truck Drivers Dump Truck & Trailer $74.95 15J 11M 8L View

King Truck Drivers Other Trucks $74.95 15J 11M 8L View

King Truck Drivers - Ready Mix Transit Mix $74.95 15J 11M 8L View

King Well Drillers & Irrigation
Pump Installers

Irrigation Pump Installer $17.71 1 View

King Well Drillers & Irrigation
Pump Installers

Oiler $16.28 1 View

King Well Drillers & Irrigation
Pump Installers

Well Driller $18.00 1 View
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Washington State Department of Labor and Industries 
Policy Statement 

(Regarding the Production of "Standard" or "Non-standard" Items) 

Below is the department's (State L&I's) list of criteria to be used in determining whether a 
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's 
predetermined list, these criteria shall be used by the Contractor (and the Contractor's 
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to 
determine coverage under RCW 39.12. The production, in the State of Washington, of 
non-standard items is covered by RCW 39.12, and the production of standard items is not. 
The production of any item outside the State of Washington is not covered by RCW 39.12. 

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12. 
If it is, go to question 2. 

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under 
RCW 39.12. If not, go to question 3. 

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated 
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not, 
go to question 4. 

4. Does the item require any assembly, cutting, modification or other fabrication by the 
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5. 

5. Is the prefabricated item intended for the public works project typically an inventory 
item which could reasonably be sold on the general market? If not, the work is covered 
by RCW 39.12. If yes, go to question 6. 

6. Does the specific prefabricated item, generally defined as standard, have any unusual 
characteristics such as shape, type of material, strength requirements, finish, etc? If yes, 
the work is covered under RCW 39.12. 

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for 
determinations of covered and non-covered workers shall be directed to State L&I at (360) 
902-5330. 
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WSDOT's  

Predetermined  List  for  
Suppliers  - Manufactures  - Fabricator  

Below  is  a  list  of  potentially  prefabricated  items,  originally  furnished  by  WSDOT  to  
Washington  State  Department  of  Labor  and  Industries,  that  may  be  considered  non-
standard  and  therefore  covered  by  the  prevailing  wage  law,  RCW  39.12.   Items  marked  
with  an  X  in  the  "YES"  column  should  be  considered  to  be  non-standard  and  therefore  
covered  by  RCW  39.12.   Items  marked  with  an  X  in  the  "NO"  column  should  be  
considered  to  be  standard  and  therefore  not  covered.   Of  course,  exceptions  to  this  
general  list  may  occur,  and  in  that  case  shall  be  evaluated  according  to  the  criteria  
described  in  State  and  L&I's  policy  statement.  
 

    
      

 
 
 ITEM  DESCRIPTION  YES  NO  
    
1.  Metal  rectangular  frames,  solid  metal  covers,  herringbone  grates,   

and  bi-directional  vaned  grates  for  Catch  Basin  
Types  1,  1L,  1P,  and  2  and  Concrete  Inlets.  See  Std.  Plans  X  
 

2.  Metal  circular  frames  (rings)  and  covers,  circular  grates,   
and  prefabricated  ladders  for  Manhole  Types  1,  2,  and  3,  
Drywell  Types  1,  2,  and  3  and  Catch  Basin  Type  2.  X  
See  Std.  Plans  

3.  Prefabricated  steel  grate  supports  and  welded  grates,   
metal  frames  and  dual  vaned  grates,  and  Type  1,  2,  and  
3  structural  tubing  grates  for  Drop  Inlets.  See  Std.  Plans.  X  
 

4.  Concrete  Pipe  - Plain  Concrete  pipe  and  reinforced   
concrete  pipe  Class  2  to  5  sizes  smaller  than  60  inch  diameter.  X  
 

5.  Concrete  Pipe  - Plain  Concrete  pipe  and  reinforced   
concrete  pipe  Class  2  to  5  sizes  larger  than  60  inch   diameter.  X  
 

6.  Corrugated  Steel  Pipe  - Steel  lock  seam  corrugated    
pipe  for  culverts  and  storm  sewers,  sizes  30  inch   X  to  120  inches  in  diameter.   May  also  be  treated,  1  thru  5.  
 

7.  Corrugated  Aluminum  Pipe  - Aluminum  lock  seam  corrugated   
pipe  

for  culverts  and  storm  sewers,  sizes  30  inch  to  120  inches  in  X  
diameter.   May  also  be  treated,  #5.  
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 ITEM  DESCRIPTION  YES  NO  
    

8.  Anchor  Bolts  &  Nuts  - Anchor  Bolts  and  Nuts,  for  
mounting  sign  structures,  luminaries  and  other  items,  shall  be  
made  from  commercial  bolt  stock.     X  
See  Contract  Plans  and  Std.  Plans  for  size  and  material  type.  
 

9.  Aluminum  Pedestrian  Handrail  - Pedestrian  handrail  
conforming  to  the  type  and  material  specifications  set  forth  in  

the  X   contract  plans.   Welding  of  aluminum  shall  be  
in  accordance  with  Section  9-28.14(3).  
 

10.  Major  Structural  Steel  Fabrication  - Fabrication  of  major  steel  
items  such  as  trusses,  beams,  girders,  etc.,  for  bridges.  X   
 

11.  Minor  Structural  Steel  Fabrication  - Fabrication  of  minor  steel   
Items  such  as  special  hangers,  brackets,  access  doors  for  
structures,  access  ladders  for  irrigation  boxes,  bridge  expansion  
joint  systems,  etc.,  involving  welding,  cutting,  punching  and/or  X   boring  of  holes.   See  Contact  Plans  for  item  description  and  

shop  
drawings.  
 

12.  Aluminum  Bridge  Railing  Type  BP  - Metal  bridge  railing   
conforming  to  the  type  and  material  specifications  set  forth  
in  the  Contract  Plans.   Welding  of  aluminum  shall  be  in    X  
accordance  with  Section  9-28.14(3).  
 

13.  Concrete  Piling--Precast-Prestressed  concrete  piling  for  use  as  
55  

and  70  ton  concrete  piling.   Concrete  to  conform  to   X   Section  9-19.1  of  Std.  Spec..    
 
 

14.  Precast  Manhole  Types  1,  2,  and  3  with  cones,  adjustment   X  
sections  and  flat  top  slabs.  See  Std.  Plans.   

 
15.  Precast  Drywell  Types  1,  2,  and  with  cones  and  adjustment   

Sections.     X  See  Std.  Plans.  
 

16.  Precast  Catch  Basin  - Catch  Basin  type  1,  1L,  1P,  and  2  
With  adjustment  sections.  See  Std.  Plans.   X  
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 ITEM  DESCRIPTION  YES  NO  
    
17.  Precast  Concrete  Inlet  - with  adjustment  sections,  

 See  Std.  Plans   X  
 

18.  Precast  Drop  Inlet  Type  1  and  2  with  metal  grate  supports.  
 See  Std.  Plans.    X  
 

19.  Precast  Grate  Inlet  Type  2   with  extension  and  top  units.  
 See  Std.  Plans   X  
 

20.  Metal  frames,  vaned  grates,  and  hoods  for  Combination  
Inlets.  See  Std.  Plans   X  
 

21.  Precast  Concrete  Utility  Vaults  - Precast  Concrete  utility  vaults  
of  

various  sizes.   Used  for  in  ground  storage  of  utility  facilities  and  
controls.   See  Contract  Plans  for  size  and  construction    X  
requirements.   Shop  drawings  are  to  be  provided  for  approval  
prior  to  casting  
 

22.  Vault  Risers  - For  use  with  Valve  Vaults  and  Utilities 
 
X   X  

Vaults.  
 

23.  Valve  Vault  - For  use  with  underground  utilities.   X  See  Contract  Plans  for  details.  
24.  Precast  Concrete  Barrier  - Precast  Concrete  Barrier  for  

use  as  new  barrier  or  may  also  be  used  as  Temporary  Concrete  
Barrier.   Only  new  state  approved  barrier  may  be  used  as   X  
permanent  barrier.   
 

25.  Reinforced  Earth  Wall  Panels  –  Reinforced  Earth  Wall  Panels  in  
size  and  shape  as  shown  in  the  Plans.   Fabrication  plant  has  
annual  approval  for  methods  and  materials  to  be  used.    
See  Shop  Drawing.   X   
Fabrication  at  other  locations  may  be  approved,  after  facilities  
inspection,  contact  HQ.  Lab.  
 

26.  Precast  Concrete  Walls  - Precast  Concrete  Walls  - tilt-up  wall  
panel  in  size  and  shape  as  shown  in  Plans.  X   Fabrication  plant  has  annual  approval  for  methods  and  materials  
to  be  used  
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 ITEM  DESCRIPTION  YES  NO  

    
27.  Precast  Railroad  Crossings  - Concrete  Crossing  Structure   X   Slabs.   
28.  12,  18  and  26  inch  Standard  Precast  Prestressed  Girder  –   

Standard  Precast  Prestressed  Girder  for  use  in  structures.   
Fabricator  plant  has  annual  approval  of  methods  and  materials  

to  X  be  used.   Shop  Drawing  to  be  provided  for  approval  prior  to    
casting  girders.   
See  Std.  Spec.  Section  6-02.3(25)A  
 

29.  Prestressed  Concrete  Girder  Series  4-14  - Prestressed  Concrete  
Girders  for  use  in  structures.   Fabricator  plant  has  annual  

approval  
of  methods  and  materials  to  be  used.   Shop  Drawing  to  be   X   
provided  for  approval  prior  to  casting  girders.    
See  Std.    Spec.  Section  6-02.3(25)A  
.  

30.  Prestressed  Tri-Beam  Girder  - Prestressed  Tri-Beam  Girders  for   
use  in  structures.   Fabricator  plant  has  annual  approval  of   
methods  and  materials  to  be  used.   Shop  Drawing  to  be  

provided   X   
for  approval  prior  to  casting  girders.    
See  Std.  Spec.  Section  6-02.3(25)A  
 

31.  Prestressed  Precast  Hollow-Core  Slab  –  Precast  Prestressed   
Hollow-core  slab  for  use  in  structures.   Fabricator  plant  has  

annual  
approval  of  methods  and  materials  to  be  used.   Shop  Drawing  to   X   
be  provided  for  approval  prior  to  casting  girders.    
See  Std.  Spec.   Section  6-02.3(25)A.  
  

32.  Prestressed-Bulb  Tee  Girder  - Bulb  Tee  Prestressed  Girder  for   
use  in  structures.   Fabricator  plant  has  annual  approval  of   
methods  and  materials  to  be  used.   Shop  Drawing  to  be  

provided  X   
for  approval  prior  to  casting  girders.    
See  Std.  Spec.  Section  6-02.3(25)A  
 

33.  Monument  Case  and  Cover    X  See  Std.  Plan.   
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 ITEM  DESCRIPTION  YES  NO  
    
34.  Cantilever  Sign  Structure  - Cantilever  Sign  Structure  

fabricated  from  steel  tubing  meeting  AASHTO-M-183.   See  Std.  
 Plans,  and  Contract  Plans  for  details.   The  steel  structure   X   shall  be  galvanized  after  fabrication  in   accordance  with   
AASHTO-M-111.  
 

35.  Mono-tube  Sign  Structures  - Mono-tube  Sign  Bridge  
fabricated  to  details  shown  in  the  Plans.   Shop  drawings  for  X   approval  are  required  prior  to  fabrication.  
 

36.  Steel  Sign  Bridges  - Steel  Sign  Bridges  fabricated  from  steel   
tubing  meeting  AASHTO-M-138  for  Aluminum  Alloys.   
See  Std.  Plans,  and  Contract  Plans  for  details.   The  steel  

structure  X   
shall  be  galvanized  after  fabrication  in  accordance   
with  AASHTO-M-111.   
 

37.  Steel  Sign  Post  - Fabricated  Steel  Sign  Posts  as  detailed  in  Std  
Plans.   Shop  drawings  for  approval  are  to  be  provided  prior  to   X  
fabrication  

38.  Light  Standard-Prestressed  - Spun,  prestressed,  hollow  
concrete  poles.  X   
 

39.  Light  Standards  - Lighting  Standards  for  use  on  highway   
illumination  systems,  poles  to  be  fabricated  to  conform  with   
methods  and  materials  as  specified  on  Std.  Plans.   See  Specia  X   
Provisions  for  pre-approved  drawings.  
 

40.  Traffic  Signal  Standards  - Traffic  Signal  Standards  for  use  on  
highway  and/or  street  signal  systems.   Standards  to  be  

fabricated  X   to  conform  with  methods  and  material  as  specified  on  Std.  
Plans.   

See  Special  Provisions  for  pre-approved  drawings  
41.  Precast  Concrete  Sloped  Mountable  Curb  (Single  and  

DualFaced)    X  
See  Std.  Plans.  
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 ITEM  DESCRIPTION  YES  NO  
    
42.  Traffic  Signs  - Prior  to  approval  of  a  Fabricator  of  Traffic  Signs,  

the  sources  of  the  following  materials  must  be  submitted  and   
approved  for  reflective  sheeting,  legend  material,  and  

aluminum  X X sheeting.       
NOTE:   ***  Fabrication  inspection  required.   Only  signs  tagged  
 "Fabrication  Approved"  by  WSDOT  Sign  Fabrication  Inspector  
to  be  installed  

  Std  
Custom  

Signing  
Message  

Message  
43.  Cutting  &  bending  reinforcing  steel   X   
44.  Guardrail  components  X  X  

  Custom  Standard  
End  S ec Sec  

45.  Aggregates/Concrete  mixes  Covered  by  
 WAC  296-127-01 8 

46.  Asphalt  Covered  by  
 WAC  296-127-01 8 

47.  Fiber  fabrics   X   
48.  Electrical  wiring/components   X   
49.  treated  or  untreated  timber  pile   X   
50.  Girder  pads  (elastomeric  bearing)  X    
51.  Standard  Dimension  lumber   X   
52.  Irrigation  components   X  
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 ITEM  DESCRIPTION  YES  NO  
    
53.  Fencing  materials   X   
54.  Guide  Posts   X   
55.  Traffic  Buttons   X   
56.  Epoxy   X   
57.  Cribbing   X   
58.  Water  distribution  materials   X   
59.  Steel  "H"  piles   X   
60.  Steel  pipe  for  concrete  pile  casings   X   
61.  Steel  pile  tips,  standard   X   
62.  Steel  pile  tips,  custom  X   

 
 

Prefabr icated  items  specifically  produced  for  public  works  projects  that  are  prefabricated  in  a  
county   other  than  the  county  wherein  the  public  works  project  is  to  be  completed,  the  wage  for  
the  off site  prefabrication  shall  be  the  applicable  prevailing  wage  for  the  county  in  which  the  actual  
prefab rication  takes  place.    
  
It  is  th e  manufacturer  of  the  prefabricated  product  to  verify  that  the  correct  county  wage  rates  are  
applied   to  work  they  perform.  
  
See  RCW   39.12.010  
 (The  definition  of  "locality"  in  RCW  39.12.010(2)  contains  the  phrase  "wherein  the  physical  work  is  being  performed."  The  department  
interpret s  this  phrase  to  mean  the  actual  work  site.   
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WSDOT's List of State Occupations not applicable to Heavy and 
Highway Construction Projects 

This project is subject to the state hourly minimum rates for wages and fringe benefits in 
the contract provisions, as provided by the state Department of Labor and Industries. 
The following list of occupations, is comprised of those occupations that are not normally 
used in the construction of heavy and highway projects. 
When considering job classifications for use and / or payment when bidding on, or building 
heavy and highway construction projects for, or administered by WSDOT, these 
Occupations will be excepted from the included "Washington State Prevailing Wage Rates 
For Public Work Contracts" documents. 

 Building Service Employees 
 Electrical Fixture Maintenance Workers 
 Electricians - Motor Shop 
 Heating Equipment Mechanics 
 Industrial Engine and Machine Mechanics 
 Industrial Power Vacuum Cleaners 
 Inspection, Cleaning, Sealing of Water Systems by Remote Control 
 Laborers - Underground Sewer & Water 
 Machinists (Hydroelectric Site Work) 
 Modular Buildings 
 Playground & Park Equipment Installers 
 Power Equipment Operators - Underground Sewer & Water 
 Residential *** ALL ASSOCIATED RATES *** 
 Sign Makers and Installers (Non-Electrical) 
 Sign Makers and Installers (Electrical) 
 Stage Rigging Mechanics (Non Structural) 

The following occupations may be used only as outlined in the preceding text concerning 
"WSDOT's list for Suppliers - Manufacturers - Fabricators" 

 Fabricated Precast Concrete Products 
 Metal Fabrication (In Shop) 

Definitions for the Scope of Work for prevailing wages may be found at the Washington 
State Department of Labor and Industries web site and in WAC Chapter 296-127. 
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Washington State Department of Labor and Industries 
Policy Statements 

(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.) 

WAC 296-127-018 Agency filings affecting this section 

Coverage and exemptions of workers involved in the production and delivery of 
gravel, concrete, asphalt, or similar materials. 

(1) The materials covered under this section include but are not limited to: Sand, gravel, 
crushed rock, concrete, asphalt, or other similar materials. 

(2) All workers, regardless of by whom employed, are subject to the provisions of 
chapter 39.12 RCW when they perform any or all of the following functions: 

(a) They deliver or discharge any of the above-listed materials to a public works project 
site: 

(i) At one or more point(s) directly upon the location where the material will be 
incorporated into the project; or 

(ii) At multiple points at the project; or 

(iii) Adjacent to the location and coordinated with the incorporation of those materials. 

(b) They wait at or near a public works project site to perform any tasks subject to this 
section of the rule. 

(c) They remove any materials from a public works construction site pursuant to 
contract requirements or specifications (e.g., excavated materials, materials from 
demolished structures, clean-up materials, etc.). 

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry, 
etc.,) which is established for a public works project for the specific, but not necessarily 
exclusive, purpose of supplying materials for the project. 

(e) They deliver concrete to a public works site regardless of the method of 
incorporation. 

(f) They assist or participate in the incorporation of any materials into the public works 
project. 
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(3) All travel time that relates to the work covered under subsection (2) of this section 
requires the payment of prevailing wages. Travel time includes time spent waiting to load, 
loading, transporting, waiting to unload, and delivering materials. Travel time would 
include all time spent in travel in support of a public works project whether the vehicle is 
empty or full. For example, travel time spent returning to a supply source to obtain another 
load of material for use on a public works site or returning to the public works site to obtain 
another load of excavated material is time spent in travel that is subject to prevailing wage. 
Travel to a supply source, including travel from a public works site, to obtain materials for 
use on a private project would not be travel subject to the prevailing wage. 

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver 
materials to a stockpile. 

(a) A "stockpile" is defined as materials delivered to a pile located away from the site 
of incorporation such that the stockpiled materials must be physically moved from the 
stockpile and transported to another location on the project site in order to be incorporated 
into the project. 

(b) A stockpile does not include any of the functions described in subsection (2)(a) 
through (f) of this section; nor does a stockpile include materials delivered or distributed 
to multiple locations upon the project site; nor does a stockpile include materials dumped 
at the place of incorporation, or adjacent to the location and coordinated with the 
incorporation. 

(5) The applicable prevailing wage rate shall be determined by the locality in which the 
work is performed. Workers subject to subsection (2)(d) of this section, who produce such 
materials at an off-site facility shall be paid the applicable prevailing wage rates for the 
county in which the off-site facility is located. Workers subject to subsection (2) of this 
section, who deliver such materials to a public works project site shall be paid the 
applicable prevailing wage rates for the county in which the public works project is located. 

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12 
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and 
4/1/92, effective 8/31/92.] 

Supplemental to Wage Rates 
08/31/2023 Edition, Published August 3, 2023 
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************************************************************************************************************  
Overtime Codes 

 
Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate 
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for 
the worker. 

 
1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 

B.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage.  

 
C.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other overtime hours and all hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. 

 
D.  The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and 

the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly 
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 

 
E.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 

  
F.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly 
rate of wage. 

  
G.  The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-

ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten 
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

 
H.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment 

breakdown) shall be paid at one and one-half times the hourly rate of wage.  All hours worked Monday through 
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate 
of wage. 

 
I. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage. 

  
J.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked over ten (10) hours Monday through 
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. 

 
K.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on holidays shall be paid at double the hourly rate of wage. 
 
M.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid 

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

  
 N.  All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage. 

All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
1. O.  The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday 
shall be paid at double the hourly rate of wage.  

 
P.  All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 
 

Q.  The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on 
Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked in excess of ten (10) 
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall 
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times 
the hourly rate of wage. 

  
R.  All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage. 
  

 
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on 
Labor Day shall be paid at three times the hourly rate of wage. 

  
V.  All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at 
double the hourly rate of wage. 

  
W.  All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the 

employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid 
at double the hourly rate of wage. 

  
X.  The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday 
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on 
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the 
holiday and all work performed shall be paid at double the hourly rate of wage. 

  
Y.  All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any 

employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10 
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate 
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the 
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or 
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours 
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage. 

  
Z.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.  
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Overtime Codes Continued 
 

2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.  
 
B.  All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.  

 
 F.  The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday 

pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage. 
 

M. This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the 
hourly rate of wage. 

  
R.  All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double 

the hourly rate of wage. 
  
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage. 
  
 
  

3. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
  

 
 F. All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and 
one-half times the hourly rate of wage including holiday pay. 

 
H. All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at 

two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be 
compensated at one and one half (1-1/2) times the regular rate of pay. 
 

 
J. All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on 

Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
K. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in 
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.  

 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee 
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period. 
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Overtime Codes Continued 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        
4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
A.  All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage 
 

 C. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 
been established.  On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at 
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday 
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday 
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked 
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay. 

 
 D. All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates 
include all members of the assigned crew. 

 
EXCEPTION:  
On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating 
plants, industrial plants, associated installations and substations, except those substations whose primary function is 
to feed a distribution system, will be paid overtime under the following rates: 
 
The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall 
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times 
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times 
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays 
and holidays will be at the double the hourly rate of wage. 
 
All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the 
hourly rate of wage. 
 

 E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1½) times the regular shift rate for the first 
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at 
double the hourly rate of wage. 

 
 
I. The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours 
worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
 
4. J. The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage.  All hours 
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly 
rate of wage. 

 
 K. All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday 

is the sixth consecutive day worked.  All hours worked over twelve (12) in a day Monday through Saturday, and all 
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage. 

 
 L. The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours 
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double 
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage, 
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay. 

 
 
S. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday through Friday, work 

performed in excess of (10) hours shall be paid at one and one half (1-1/2) times the hourly rate of pay. On Monday 
through Friday, work performed outside the normal work hours of 6:00 a.m. and 6:00 p.m. shall be paid at one and 
one-half (1-1/2) times the straight time rate, (except for special shifts or multiple shift operations).  
 
All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All work performed 
on Sundays and holidays shall be paid at double the hourly rate of wage. When an employee returns to work without 
at least eight (8) hours time off since their previous shift, all such time shall be a continuation of shift and paid at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours.  
 
Multiple Shift Operations: When the first shift of a multiple shift (a two or three shift) operation is started at the basic 
straight time rate or at a specific overtime rate, all shifts of that day's operation shall be completed at that rate. Special 
Shifts: The Special Shift Premium is the basic hourly rate of pay plus $2.00 an hour. When due to conditions beyond 
the control of the employer or when an owner (not acting as the contractor), a government agency or the contract 
specifications require more than four (4) hours of a special shift can only be performed outside the normal 6am to 6pm 
shift then the special shift premium will be applied to the basic straight time for the entire shift. When an employee 
works on a special shift, they shall be paid the special shift premium for each hour worked unless they are in overtime 
or double-time status. (For example, the special shift premium does not waive the overtime requirements for work 
performed on Saturday or Sunday). 

 
U. The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement 
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12) 
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 
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Overtime Codes Continued 
 
4. V. Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established or 

outside the normal shift (5 am to 6pm), and all work on Saturdays, except for make-up days shall be paid at time and 
one-half (1 ½) the straight time rate. 
 
In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at 
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All 
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double (2x) 
the straight time rate of pay. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours. 
 
When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall be 
a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight 
(8) hours. 

 
 

 X. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6 
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations). 
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established 
when considered necessary by the Employer. 

 
The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022), 
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour 
schedule or back to the other.  All hours of work on these shifts shall be paid for at the straight time hourly rate. Work 
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate. 

 
When due to conditions beyond the control of the Employer, or when contract specifications require that work can 
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight 
time rate, eight (8) hours work for eight (8) hours pay.  The starting time shall be arranged to fit such conditions of 
work. 

 
When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall 
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of 
eight (8) hours. 

 
 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      
11. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
 

B After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime 
rate until such time as the employee has had a break of eight (8) hours or more. 
 
 

C The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid 
at three times the hourly rate of wage. All non-overtime and non-holiday hours worked between 4:00 pm and 5:00 
am, Monday through Friday, shall be paid at a premium rate of 15% over the hourly rate of wage.  
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Overtime Codes Continued 
 
11.  D. All hours worked on Saturdays and holidays shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on Sundays shall be paid at double the hourly rate of wage. 
 

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime 
rate until such time as the employee has had a break of eight (8) hours or more. 

 
E. The first two (2) hours after eight (8) regular hours Monday through Friday, the first ten (10) hours on Saturday, and 

the first ten (10) hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage. All hours 
worked over ten (10) hours Monday through Saturday, and Sundays shall be paid at double the hourly rate of wage. 
 
After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime 
rate until such time as the employee has had a break of eight (8) hours or more. 

 
F. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one-half times the hourly rate of wage for the first eight (8) 
hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays shall be paid 
at double the hourly rate of wage. 

 
G. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. 
 
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of 
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of nine (9) hours or more. When an employee 
returns to work without at least nine (9) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the nine (9) hours rest period. 

 
H. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. 
 
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of 
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of ten (10) hours or more. When an employee 
returns to work without at least ten (10) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the ten (10) hours rest period. 
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Overtime Codes Continued 
 
 

11. J.  All hours worked on holidays shall be paid at double the hourly rate of wage. 
 
K.  On Monday through Friday hours worked outside 4:00 am and 5:00 pm, and the first two (2) hours after eight (8) 

hours worked shall be paid at one and one-half times the hourly rate. All hours worked over 10 hours per day 
Monday through Friday, and all hours worked on Saturdays, Sundays, and Holidays worked shall be paid at double 
the hourly rate of wage. 

 
L. An employee working outside 5:00 am and 5:00 pm shall receive an additional two dollar ($2.00) per hour for all 

hours worked that shift. All hours worked on holidays shall be paid at one and one-half times the hourly rate of 
wage. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage. 

 
M. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 

paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 
one half (1-1/2) times the straight time rate of pay.  
 
Work performed outside the normal work hours of 5:00 a.m. and 6:00 p.m. shall be paid at one and one-half (1-1/2) 
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of a multiple 
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of 
that day's operation shall be completed at that rate. When due to conditions beyond the control of the Employer or 
when contract specifications require that work can only be performed outside the regular day shift of 5:00 am to 
6:00 pm, then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable. 
The starting time of work will be arranged to fit such conditions of work. Such shift shall consist of eight (8) hours 
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten shifts.  
 
On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate 
of pay. All work performed after 6:00 pm Saturday to 5:00 am Monday, all work performed over twelve (12) hours, 
and all work performed on holidays shall be paid at double the straight time rate of pay.  
 
Shift Pay Premium: In an addition to any overtime already required, all hours worked between the hours of 6:00 pm 
and 5:00 am shall receive an additional two dollars ($2.00) per hour. 

 
N. All work performed over twelve hours in a shift and all work performed on Sundays and Holidays shall be paid at 

double the straight time rate. 
 
Any time worked over eight (8) hours on Saturday shall be paid double the straight time rate, except employees 
assigned to work six 10-hour shifts per week shall be paid double the straight time rate for any time worked on 
Saturday over 10 hours. 
 

O. All work performed on Saturdays, Sundays, and Holidays shall be paid at one and one half (1-1/2) times the straight 
time rate of pay. 
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Holiday Codes 
 
5.  A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, and Christmas Day (7).  
 

B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, the day before Christmas, and Christmas Day (8).  

 
C.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 

D.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 
Saturday after Thanksgiving Day, And Christmas Day (8).  

 
 H.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day, 

And Christmas (6). 
 
 I.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day  

(6). 
 
 K.  Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). 
 
 
 L.  Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, Friday after Thanksgiving Day, And Christmas Day (8). 
 

N.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9). 

 
P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday 

After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The 
Following Monday Shall Be Considered As A Holiday. 

 
 Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 

Day (6). 
 
 R.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After 

Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2). 
 

  S.  Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 
And Christmas Day (7). 

 
Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 
 
6.  G.  Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve 
Day (11). 

  
 H.  Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating 
Holiday (10).  
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Holiday Codes Continued 
 
6. T.  Paid Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And 
Christmas Day (9). 

 
 Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be 
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the 
holiday. 

 
 
7. A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed 
As A Holiday On The Following Monday.  If any of the listed holidays falls on a Saturday, the preceding Friday shall 
be a regular work day. 

 
 B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as 
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the 
preceding Friday. 

  
C.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be 
observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday 
on the preceding Friday. 

 
 D.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday 
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a 
Saturday shall be observed as a holiday on the preceding Friday.  

 
E.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
 F.  Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a 
Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday. 

  
G.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. 
 

 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
I. Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  
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Holiday Codes Continued 
 

7. J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6). 
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday which 
falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 
Friday. 

  
 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  
 
 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. 
 

  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day.  
 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

 
 V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New 
Year’s Day.  If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered 
a holiday and compensated accordingly. 

 
 W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before 
New Year’s Day, and a Floating Holiday.   

 
 X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after 
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken 
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday 
will be taken on the next normal workday. 
 

 Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the 
federal government shall be considered a holiday and compensated accordingly. 

 
 Z. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, Christmas Eve, and Christmas Day (9). Any holiday which falls on a Saturday 
shall be observed as a holiday on the preceding Friday. Any holiday which falls on a Sunday shall be observed as a 
holiday on the following Monday. 
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Holiday Codes Continued 
 
15. G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the 
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated 
accordingly. 

 
 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
 I.  Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  

 
 J.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday and Saturday after Thanksgiving Day, and Christmas Day (9). Any holiday which falls on a Sunday 
shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding 
Friday shall be a regular work day. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a 
holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall be a 
regular work day. 

 
 M. Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day and Christmas Day (9). Any holiday which falls on a 
Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day. 

 
N. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, 

Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day (8). Any holiday 
which falls on a Sunday shall be observed as a holiday on the following Monday. 

 
Note Codes 

 
 
8.  D.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  
 
 L.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And 

Level C: $0.25. 
  
M.  Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D: 

$0.50. 
 
 N.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level  

C: $0.50, And Level D: $0.25. 
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Note Codes Continued 

 
8. S. Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 

or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic 
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued 
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 
2012. 

 
 T.  Effective August 31, 2012 – A Traffic Control Laborer performs the setup, maintenance and removal of all temporary 

traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during 
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or 
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of 
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012. 

 
 U.  Workers on hazmat projects receive additional hourly premiums as follows – Class A Suit: $2.00, Class B Suit: $1.50, 

And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all 
work performed underground, including operating, servicing and repairing of equipment. The premium for 
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive 
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who 
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation 
receive an additional $0.50 per hour. 

 
  V. In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The 

premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day. 
The premiums are to be paid one time for the day and are not used in calculating overtime pay.  
 
Depth premiums apply to depths of fifty feet or more. Over 50' to 100' - $2.00 per foot for each foot over 50 feet. Over 
101' to 150' - $3.00 per foot for each foot over 101 feet. Over 151' to 220' - $4.00 per foot for each foot over 220 feet. 
Over 221' - $5.00 per foot for each foot over 221 feet.  
 
Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent 
and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’ 
- $1.50 per foot beginning at 300’. Over 600’ - $2.00 per foot beginning at 600’. 
 

W. Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates 
would apply to meters not fitting this description. 
 

 X. Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit: 
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.  
 
When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a 
government agency or the contract specifications requires that work can only be performed outside the normal 5 am 
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time 
status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 

 Y. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work 
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. 

 
Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions 
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above 
the classification rate. 
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Note Codes Continued 
 
 

8. Z. Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require 
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a 
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed 
on Saturday or Sunday.) 
 

9.  A.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour. 
  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require 
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift.  When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 
 
Certified Crane Operator Premium:  Crane operators requiring certifications shall be paid $0.50 per hour above their 
classification rate. 
   
Boom Pay Premium:  All cranes including tower shall be paid as follows based on boom length: 
 
(A) – 130’ to 199’ – $0.50 per hour over their classification rate.  
(B) – 200’ to 299’ – $0.80 per hour over their classification rate.  
(C) – 300’ and over – $1.00 per hour over their classification rate. 

 
 B. The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the 

shift shall be used in determining the scale paid.  
  

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 

 C. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 
Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal 
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian 
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control 
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the 
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.  

 
 D. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 

towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or 
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required. 
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Note Codes Continued 
 
 
9. E. Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or 

manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic 
reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, 
Level B: $0.75, Level C: $0.50, And Level D: $0.25. 
 

 F. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere 
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required. 

 
 H. One (1) person crew shall consist of a Party Chief. (Total Station or similar one (1) person survey system). Two (2) 

person survey party shall consist of a least a Party Chief and a Chain Person. Three (3) person survey party shall 
consist of at least a Party Chief, an Instrument Person, and a Chain Person. 
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(September 30, 2022) 1 

Standard Plans 2 

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01, 3 
effective September 30, 2022, is made a part of this contract. 4 
 5 
The Standard Plans are revised as follows: 6 

 7 
A-10.30 8 
RISER RING detail (Including SECTION view and RISER RING DIMENSIONS table): The 9 
RISER RING detail is deleted from the plan. 10 
 11 
INSTALLATION detail, SECTION A: The “1/4”” callout is revised to read “+/- 1/4" (SEE 12 
CONTRACT ~ Note: The + 1/4" installation is shown in the Section A view)” 13 
 14 
B-90.40 15 
Valve Detail – DELETED 16 
 17 
C-8 18 
DELETED 19 
 20 
C-8A 21 
DELETED 22 
 23 
C-23.60 24 
DELETED 25 
 26 
D-2.04 27 
DELETED 28 
 29 
D-2.06 30 
DELETED 31 
 32 
D-2.08 33 
DELETED 34 
 35 
D-2.32 36 
DELETED 37 
 38 
D-2.34 39 
DELETED 40 
 41 
D-2.60 42 
DELETED 43 
 44 
D-2.62 45 
DELETED 46 
 47 
D-2.64 48 
DELETED 49 
 50 



D-2.66 1 
DELETED 2 
 3 
D-2.68 4 
DELETED 5 
 6 
D-2.80 7 
DELETED 8 
 9 
D-2.88 10 
DELETED 11 
 12 
D-3.15 13 
DELETED 14 
 15 
D-3.16 16 
DELETED 17 
 18 
D-3.17 19 
DELETED 20 
 21 
D-3.10 22 
Sheet 1, Typical Section, callout – “FOR WALLS WITH SINGLE SLOPE TRAFFIC 23 
BARRIER. USE THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.15” 24 
is revised to read; ”FOR WALLS WITH SINGLE SLOPE TRAFFIC BARRIER, SEE 25 
CONTRACT PLANS” 26 
Sheet 1, Typical Section, callout – “FOR WALLS WITH F-SHAPE TRAFFIC BARRIER. 27 
USE THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.16” is revised to 28 
read; ”FOR WALLS WITH F-SHAPE TRAFFIC BARRIER, SEE CONTRACT PLANS” 29 
 30 
D-3.11 31 
Sheet 1, Typical Section, callout – “”B” BRIDGE APPROACH SLAB (SEE BRIDGE PLANS) 32 
OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS D-3.15 33 
OR D-3.16” is revised to read; ”B” BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE 34 
CONTRACT PLANS) 35 
Sheet 1, Typical Section, callout – “TYPICAL BARRIER ON BRIDGE APPROACH SLAB 36 
(SEE BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE 37 
STANDARD PLANS D-3.15 OR D-3.16” is revised to read; “TYPICAL BARRIER ON 38 
BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS) 39 
 40 
D-10.10 41 
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 42 
barriers attached on top of the wall are considered non-standard and shall be designed in 43 
accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions stated 44 
in the 11/3/15 Bridge Design memorandum. 45 
 46 
D-10.15 47 
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 48 
barriers attached on top of the wall are considered non-standard and shall be designed in 49 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 50 
Design memorandum. 51 



 1 
D-10.30 2 
Wall Type 5 may be used in all cases. 3 
 4 
D-10.35 5 
Wall Type 6 may be used in all cases. 6 
 7 
D-10.40 8 
Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 9 
barriers attached on top of the wall are considered non-standard and shall be designed in 10 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 11 
Design memorandum. 12 
 13 
D-10.45 14 
Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 15 
barriers attached on top of the wall are considered non-standard and shall be designed in 16 
accordance with the current WSDOT BDM and the revisions stated in the revisions stated 17 
in the 11/3/15 Bridge Design memorandum. 18 
 19 
D-15.10 20 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 21 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 22 
place of these STD Plans.  23 
 24 
D-15.20 25 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 26 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 27 
place of these STD Plans. 28 
 29 
D-15.30 30 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 31 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 32 
place of these STD Plans. 33 
 34 
F-10.18 35 
Note 2, “Region Traffic engineer approval is needed to install a truck apron lower than 3”.” - 36 
DELETED 37 
 38 
J-10.10 39 
Sheet 4 of 6, “Foundation Size Reference Table”, PAD WIDTH column, Type 33xD=6’ – 3” 40 
is revised to read: 7’ – 3”. Type 342LX / NEMA P44=5’ – 10” is revised to read: 6’ – 10” 41 
Sheet 5 of 6, Plan View, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” item, “-SPACE 42 
BETWEEN TYPE B MOD. CABINET AND 33x CABINET IS 6” (IN)” IS REVISED TO 43 
READ: “SPACE BETWEEN TYPE B MOD. CABINET (BACK OF ALL CHANNEL STEEL) 44 
AND 33x CABINET IS 6” (IN) (CHANNEL STEEL ADDS ABOUT 5” (IN)” 45 
 46 
J-10.16 47 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 48 
 49 
J-10.17 50 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 51 



 1 
J-10.18 2 
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14 3 
 4 
J-20.10 5 
Elevation View, horizontal dimension to edge of sidewalk 10” (IN) OR LESS DESIRABLE ~ 6 
18” (IN) MAXIMUM is revised to read: “10” (IN) MAXIMUM” 7 
 8 
J-20.26 9 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton 10 
post.” 11 
 12 
J-20.16 13 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 14 
 15 
J-21.10 16 
Sheet 1, Elevation View, Round Concrete Foundation Detail, callout – “ANCHOR BOLTS ~ 17 
¾” (IN) x 30” (IN) FULL THREAD ~ THREE REQ’D. PER ASSEMBLY” IS REVISED TO 18 
READ: “ANCHOR BOLTS ~ ¾” (IN) x 30” (IN) FULL THREAD ~ FOUR REQ’D. PER 19 
ASSEMBLY” 20 
Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top of 21 
the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR.. Delete “(TYP.)” from the 22 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 23 
reinf. Bar. 24 
Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top of 25 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 26 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 27 
reinf. Bar. 28 
Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top of 29 
the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 30 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 31 
reinf. Bar. 32 
Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top of 33 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 34 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 35 
reinf. Bar. 36 
Detail F, callout, “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque Clamping Bolts 37 
(see Note 3)” is revised to read; “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque 38 
Clamping Bolts (see Note 1)” 39 
Detail F, callout, “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Four Required (See Note 4)” is 40 
revised to read; “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Three Required (See Note 2)” 41 
 42 
J-21.15 43 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE 44 
NIPPLE ~ 1 ½” (IN) DIAM. 45 
 46 
J-21.16 47 
Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE 48 
 49 
J-22.15 50 
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0” 51 



(2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE 1 
NIPPLE ~ 1 ½” (IN) DIAM. 2 
 3 
J-40.10 4 
Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. S. 5 
FLAT WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 1/2” (IN) 6 
S. S. FLAT WASHER” 7 
 8 
J-40.36 9 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is 10 
revised to read; ”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and 11 
Pickled) for the cover. 12 
 13 
J-40.37 14 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is 15 
revised to read; ”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and 16 
Pickled) for the cover. 17 
 18 
J-75.20 19 
Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel Bands”, 20 
add the following to the end of the note: “Alternate: Stainless steel cable with stainless steel 21 
ends, nuts, bolts, and washers may be used in place of stainless steel bands and 22 
associated hardware.” 23 
 24 
J-75.41 25 
DELETED 26 
 27 
K-80.20 28 
DELETED 29 
 30 
L-5.10 31 
Sheet 2, Typical Elevation, callout - “2’ – 0” MIN. LAP SPLICE BETWEEN (mark) A #3 BAR 32 
AND WALL REINFORCEMENT ~ TYPICAL” is revised to read: “2’ – 0” MIN. LAP SPLICE 33 
BETWEEN (MARK) A #4 BAR AND WALL REINFORCEMENT ~ TYPICAL” 34 
Section C, callout; “(mark) A #3” is revised to read: “(mark) A #4”, callout - “(mark) B #3” is 35 
revised to read: “(mark) B #4”, callout - “(mark) C #3 TIE” is revised to read: “(mark) C #4 36 
TIE” 37 
Reinforcing Steel Bending Diagram, (mark) B detail, callout – “128 deg.” is revised to read: 38 
“123 deg.”, callout – “51 deg.” is revised to read: “57 deg.” 39 
 40 
The following are the Standard Plan numbers applicable at the time this project was 41 
advertised.  The date shown with each plan number is the publication approval date shown 42 
in the lower right-hand corner of that plan.  Standard Plans showing different dates shall not 43 
be used in this contract. 44 

 45 
A-10.10-00........8/7/07 A-30.35-00.......10/12/07 A-50.10-01……...8/17/21 
A-10.20-00......10/5/07 A-40.00-01.........7/6/22 A-50.40-01……...8/17/21 
A-10.30-00......10/5/07 A-40.10-04.........7/31/19 A-60.10-03........12/23/14 
A-20.10-00......8/31/07 A-40.15-00.........8/11/09 A-60.20-03.........12/23/14 
A-30.10-00......11/8/07 A-40.20-04.........1/18/17 A-60.30-01..........6/28/18 
A-30.30-01......6/16/11 A-40.50-02.........12/23/14 A-60.40-00..........8/31/07 



 1 
B-5.20-03........9/9/20 B-30.50-03.........2/27/18 B-75.20-03..........8/17/21 
B-5.40-02.........1/26/17 B-30.60-00……..9/9/20 B-75.50-02..........3/15/22 
B-5.60-02.........1/26/17 B-30.70-04.........2/27/18 B-75.60-00............6/8/06 
B-10.20-02........3/2/18 B-30.80-01..........2/27/18 B-80.20-00.........6/8/06 
B-10.40-02........8/17/21 B-30.90-02........1/26/17 B-80.40-00.........6/1/06 
B-10.70-02……8/17/21 B-35.20-00..........6/8/06 B-85.10-01.........6/10/08 
B-15.20-01........2/7/12 B-35.40-00..........6/8/06 B-85.20-00..........6/1/06 
B-15.40-01........2/7/12 B-40.20-00..........6/1/06 B-85.30-00..........6/1/06 
B-15.60-02........1/26/17 B-40.40-02........1/26/17 B-85.40-00..........6/8/06 
B-20.20-02.......3/16/12 B-45.20-01..........7/11/17 B-85.50-01.........6/10/08 
B-20.40-04.......2/27/18 B-45.40-01..........7/21/17 B-90.10-00….......6/8/06 
B-20.60-03.......3/15/12 B-50.20-00..........6/1/06 B-90.20-00..........6/8/06 
B-25.20-02........2/27/18 B-55.20-03..........8/17/21 B-90.30-00..........6/8/06 
B-25.60-02.........2/27/18 B-60.20-02..........9/9/20 B-90.40-01..........1/26/17 
B-30.05-00……..9/9/20 B-60.40-01..........2/27/18 B-90.50-00..........6/8/06 
B-30.10-03.........2/27/18 B-65.20-01..........4/26/12 B-95.20-02..........8/17/21 
B-30.15-00……..2/27/18 B-65.40-00..........6/1/06 B-95.40-01..........6/28/18 
B-30.20-04.........2/27/18 B-70.20-01..........3/15/22  
B-30.30-03.........2/27/18 B-70.60-01..........1/26/17  
B-30.40-03..........2/27/18   

 2 
C-1....................9/8/22 C-22.40-09........9/8/22 C-60.70-01……9/8/22 
C-1b...................9/8/22 C-22.45-06........9/8/22 C-60.80-01……..9/8/22 
C-1d................10/31/03 C-23.70-00……..8/22/22 C-70.15-00……..8/17/21 
C-2c..................8/12/19 C.24.10-03........7/24/22 C-70.10-03........8/20/21 
C-4f...................8/12/19 C-24.15-00…….3/15/22 C-75.10-02........9/16/20 
C-6a................9/8/22 C-25.20-07........8/20/21 C-75.20-03........8/20/21 
C-7.....................9/8/22 C-25.22-06........8/20/21 C-75.30-03........8/20/21 
C-7a...................9/8/22 C-25.26-05........8/20/21 C-80.10-02........9/16/20 
C-20.10-08.........9/8/22 C-25.30-01…….8/20/21 C-80.20-01........6/11/14 
C-20.14-05..........9/8/22 C-25.80-05........8/12/19 C-80.30-02........8/20/21 
C-20.15-02..........6/11/14 C-60.10-02…….9/8/22 C-80.40-01........6/11/14 
C-20.18-04..........9/8/22 C-60.15-00……..8/17/21 C-85.10-00........4/8/12 
C-20.40-09..........9/8/22 C-60.20-01……9/8/22 C-85.11-01........9/16/20 
C-20.41-04..........8/22/22 C-60.30-01……8/17/21 C-85.15-02........8/27/21 
C-20.42-05..........7/14/15 C-60.40-00……..8/17/21 C-85-18-03........9/8/22 
C-20.43-00………8/22/22 C-60.45-00……..8/17/21  
C-20.45.03..........9/8/22 C-60.50-00……..8/17/21  
C-22.16-07........9/16/20 C-60.60-00……..8/17/21  

 3 
D-2.36-03........6/11/14 D-4.................12/11/98 D-10.35-00.........7/8/08 
D-2.46-02……8/13/21 D-6...................6/19/98 D-10.40-01......12/2/08 
D-2.84-00........11/10/05 D-10.10-01......12/2/08 D-10.45-01......12/2/08 
D-2.92-01........4/26/22 D-10.15-01......12/2/08  
D-3.09-00........5/17/12 D-10.20-01.........8/7/19  
D-3.10-01……5/29/13 D-10.25-01.........8/7/19  
D-3.11-03……6/11/14 D-10.30-00.........7/8/08  

 4 



E-1....................2/21/07 E-4....................8/27/03 
E-2....................5/29/98 E-4a..................8/27/03 

 1 
F-10.12-04.......9/24/20 F-10.62-02........4/22/14 F-40.15-04........9/25/20 
F-10.16-00.......12/20/06 F-10.64-03........4/22/14 F-40.16-03........6/29/16 
F-10.18-03.........3/28/22 F-30.10-04........9/25/20 F-45.10-03........8/13/21 
F-10.40-04...........9/24/20 F-40.12-03........6/29/16 F-80.10-04........7/15/16 
F-10.42-00.........1/23/07 F-40.14-03........6/29/16  

 2 
G-10.10-00........9/20/07 G-26.10-00……7/31/19  
G-20.10-03........8/20/21 G-30.10-04.......6/23/15  
G-22.10-04..........6/28/18 G-50.10-03.......6/28/18  
G-24.10-00......11/8/07 G-90.10-03……7/11/17  
G-24.20-01......2/7/12 G-90.20-05……7/11/17  
G-24.30-02......6/28/18 G-90.30-04……7/11/17  
G-24.40-07.....6/28/18 G-95.10-02........6/28/18  
G-24.50-05.....8/7/19 G-95.20-03........6/28/18  
G-24.60-05.....6/28/18 G-95.30-03........6/28/18  
G-25.10-05.......9/16/20   

 3 
H-10.10-00..........7/3/08 H-32.10-00.......9/20/07 H-70.10-02......8/17/21 
H-10.15-00..........7/3/08 H-60.10-01.........7/3/08 H-70.20-02......8/17/21 
H-30.10-00......10/12/07 H-60.20-01.........7/3/08  

 4 
I-10.10-01.........8/11/09 I-30.20-00.........9/20/07 I-40.20-00.........9/20/07 
I-30.10-02.........3/22/13 I-30.30-02.........6/12/19 I-50.20-02..........7/6/22 
I-30.15-02.........3/22/13 I-30.40-02.......6/12/19 I-60.10-01..........6/10/13 
I-30.16-01.........7/11/19 I-30.60-02.........6/12/19 I-60.20-01..........6/10/13 
I-30.17-01.........6/12/19 I-40.10-00.........9/20/07 I-80.10-02..........7/15/16 

 5 
J-05.50-00…….8/30/22 J-28.10-02......8/7/19 J-50.25-00…….6/3/11 
J-10..................7/18/97 J-28.22-00.......8/07/07 J-50.30-00…….6/3/11 
J-10.10-04……9/16/20 J-28.24-02.......9/16/20 J-60.05-01…….7/21/16 
J-10.12-00……9/16/20 J-28.26-01......12/02/08 J-60.11-00…....5/20/13 
J-10.14-00……9/16/20 J-28.30-03......6/11/14 J-60.12-00…....5/20/13 
J-10.15-01........6/11/14 J-28.40-02......6/11/14 J-60.13-00…....6/16/10 
J-10.16-02……8/18/21 J-28.42-01.......6/11/14 J-60.14-01……7/31/19 
J-10.17-02……8/18/21 J-28.43-01.......6/28/18 J-75.10-02……7/10/15 
J-10.18-02……8/18/21 J-28.45-03.......7/21/16 J-75.20-01……7/10/15 
J-10.20-04……8/18/21 J-28.50-03.......7/21/16 J-75.30-02…….7/10/15 
J-10.21-02……8/18/21 J-28.60-03.......8/27/21 J-75.50-00……8/30/22 
J-10.22-02........8/18/21 J-28.70-04.......8/30/22 J-75.55-00……8/30/22 
J-10.25-00……7/11/17 J-29.10-02.......8/26/22 J-80.05-00……8/30/22 
J-10.26-00…….8/30/22 J-29.15-01.......7/21/16 J-80.10-01……8/18/21 
J-12.15-00……6/28/18 J-29.16-02.......7/21/16 J-80.12-00……8/18/21 
J-12.16-00……6/28/18 J-30.10-01…...8/26/22 J-80.15-00……6/28/18 
J-15.10-01........6/11/14 J-40.01-00……..8/30/22 J-81.10-02……8/18/21 
J-15.15-02……7/10/15 J-40.05-00……7/21/16 J-81.12-00……9/3/21 
J-20.01-00…….8/30/22 J-40.10-04…...4/28/16 J-84.05-00……8/30/22 
J-20.10-04........7/31/19 J-40.20-03…...4/28/16 J-86.10-00……6/28/18 
J-20.11-03........7/31/19 J-40.30-04……4/28/16 J-90.10-03…….6/28/18 



J-20.15-03........6/30/14 J-40.35-01……5/29/13 J-90.20-03…….6/28/18 
J-20.16-02........6/30/14 J-40.36-02……7/21/17 J-90.21-02……6/28/18 
J-20.20-02........5/20/13 J-40.37-02……7/21/17 J-90.50-00……6/28/18 
J-20.26-01........7/12/12 J-40.38-01.......5/20/13  
J-21.10-04......6/30/14 J-40.39-00……5/20/13  
J-21.15-01......6/10/13 J-40.40-02……7/31/19  
J-21.16-01......6/10/13 J-45.36-00……7/21/17  
J-21.17-01......6/10/13 J-50.05-00……7/21/17  
J-21.20-01......6/10/13 J-50.10-01…….7/31/19  
J-22.15-02......7/10/15 J-50.11-02…….7/31/19  
J-22.16-03......7/10/15 J-50.12-02…….8/7/19  
J-26.10-03…..7/21/16 J-50.13-01…….8/30/22  
J-26.15-01…..5/17/12 J-50.15-01…….7/21/17  
J-26.20-01…..6/28/18 J-50.16-01…….3/22/13  
J-27.10-01…..7/21/16 J-50.18-00…….8/7/19  
J-27.15-00…..3/15/12 J-50.19-00…….8/7/19  
J-28.01-00……8/30/22 J-50.20-00…….6/3/11  

 1 
K-70.20-01.......6/1/16 K-80.32-00……8/17/21 K-80.35-01.......9/16/20 
K-80.10-02.......9/25/20 K-80.34-00……8/17/21 K-80.37-01.......9/16/20 

 2 
L-5.10-00……..9/19/22 L-20.10-03........7/14/15 L-40.20-02........6/21/12 
L-5.15-00……..9/19/22 L-30.10-02........6/11/14 L-70.10-01.......5/21/08 
L-10.10-02........6/21/12 L-40.15-01........6/16/11 L-70.20-01.......5/21/08 

 3 
M-1.20-04.........9/25/20 M-11.10-04........8/2/22 M-40.20-00......10/12/07 
M-1.40-03.........9/25/20 M-12.10-03……8/2/22 M-40.30-01......7/11/17 
M-1.60-03.........9/25/20 M-15.10-01........2/6/07 M-40.40-00......9/20/07 
M-1.80-03.........6/3/11 M-17.10-02........7/3/08 M-40.50-00......9/20/07 
M-2.20-03.........7/10/15 M-20.10-04........8/2/22 M-40.60-00......9/20/07 
M-2.21-00……..7/10/15 M-20.20-02........4/20/15 M-60.10-01......6/3/11 
M-3.10-04.........9/25/20 M-20.30-04........2/29/16 M-60.20-03......8/17/21 
M-3.20-04.........8/2/22 M-20.40-03........6/24/14 M-65.10-03......8/17/21 
M-3.30-04.........9/25/20 M-20.50-02........6/3/11 M-80.10-01......6/3/11 
M-3.40-04.........9/25/20 M-24.20-02.......4/20/15 M-80.20-00......6/10/08 
M-3.50-03.........9/25/20 M-24.40-02.......4/20/15 M-80.30-00......6/10/08 
M-5.10-03.........9/25/20 M-24.60-04.......6/24/14  
M-7.50-01.........1/30/07 M-24.65-00……7/11/17  
M-9.50-02.........6/24/14 M-24.66-00……7/11/17  
M-9.60-00……..2/10/09 M-40.10-03......6/24/14  
 4 
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D.02

STORM TRENCH
DETAIL

UNPAVED AREAS PAVED AREAS

NOTES:

1. MAXIMUM WIDTH OF TRENCH AT TOP OF PIPE
         * 30" FOR PIPE UP TO AND INCLUDING 12" NOMINAL DIAMETER.
         * OD PLUS 16" FOR PIPE LARGER THAN 12" NOMINAL DIAMETER.

2. WHERE TRENCH IS PERPENDICULAR TO TRAVELED LANES, BACKFILL FULL DEPTH WITH CRUSHED
SURFACING–TOP COURSE. WHERE TRENCH IS PARALLEL TO TRAVELED LANES, BACKFILL THE TOP 4'
OF TRENCH TO SUBGRADE WITH CRUSHED SURFACING–TOP COURSE.  SUITABLE EXCAVATED
MATERIAL MAY BE USED PROVIDED 95% MAX. COMPACTION DENSITY (ASTM D1557) CAN BE
ACHIEVED.

3. SEE OVERLAY POLICY R–7.

4. USE OF RECYCLED CONCRETE IS PROHIBITED,
UNLESS APPROVED BY THE CITY. SEE POLICY D-16.

SAWCUT (TYP) APPLY JOINT
SEALANT PG 64-22 TO TOP
AND TACK COAT TO SIDES

EXIST.
PAVEMENT
SURFACE

NEAT-LINE TRENCH (TYP) WHEN
DEPTH IS LESS THAN 4 FT.

"CRUSHED SURFACING-TOP COURSE"
PER WSDOT STD SPEC 9-03.9(3).
COMPACT TO 95% MAX DENSITY, SEE
NOTE 2

SELECT OR NATIVE TRENCH BACKFILL
COMPACT TO 95% OF MAX. DRY
DENSITY (PER ASTM D1557) IN PAVED
AREA

STORM DRAIN PIPE

SURFACE RESTORATION
AS SPECIFIED

REQUIRED PAVEMENT
RESTORATION. SEE STD. PLAN
NO. CK-R.12.

SELECT OR NATIVE TRENCH BACKFILL
COMPACT TO 90% OF MAX. DRY
DENSITY (PER ASTM D1557) IN
UNPAVED AREA

BENCH AS NEEDED FOR SHORING
OR TRENCH BOX (TYP) WHEN DEPTH
IS 4' AND GREATER

PEA GRAVEL IF 6' OR GREATER FROM
SURFACE TO CROWN OF PIPE. IF LESS
THAN 6', CRUSHED SURFACING TOP
COURSE (CSTC) PER WSDOT STD SPEC
9-03.9[3].

SEE NOTE 1

4" MIN

4" MIN

MOUND 4" MIN

12"
MIN
TYP

4' MIN
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D.05B

CLEANOUT

NOTES:

1. CAST IRON COVER SHALL READ EITHER "STORM" OR
"DRAIN".

2. LOCKING BOLTS FOR COVER SHALL BE 5/8" -11 NC
STAINLESS STEEL TYPE 304 SOCKET (ALLEN) HEAD BOLTS,
2 INCHES LONG.

3. ALL FITTINGS AND PIPE SHALL BE GASKETED (NOT GLUED).
PIPE AND FITTING MATERIAL SHALL BE SDR 35.

4. WYE CONFIGURATION ONLY ALLOWED FOR PRIVATELY
MAINTAINED SYSTEMS.

8"
SEWER PIPE

COMPACTED BACKFILL

RISER (AS NEEDED)

FILL WITH SAND OR
CRUSHED SURFACING
TOP COURSE MATERIAL

SCREW PLUG WITH
RAISED HEX NUT (PVC)

45° BENDS

12" DIAMETER DI PIPE

CONCRETE CLASS 3000 IN
LANDSCAPED AREAS. SEE

CK-R.02 FOR PAVED AREAS

BOLT-LOCKING CAST IRON RING &
COVER. OPENING DIAMETER 4" LARGER

THAN NOMINAL PIPE SIZE, H-20
RATED IN PAVED AREAS.

6" MIN.
8" MAX.

2"

12
"

4"

2" GAP MIN.

EXTENSION (AS NEEDED)



CITY OF KIRKLAND
PLAN NO. CK -

A S H G TNI

R

CI
T

W

FO

Y

KI

N
D

O N

K LA

LAST REVISED: 07/2021

D.06

CURB INLET

4" MIN.
4" M

IN.

4"

25
"

26"

12" RISER SECTION

4" M
IN. 4" MIN.

22"

6" RISER SECTION

NOTES:

1. CONCRETE INLET TO BE CONSTRUCTED IN ACCORDANCE WITH
ASTM C478 (AASHTO M 199) & C890 UNLESS OTHERWISE
SHOWN ON PLANS OR NOTED IN THE STANDARD
SPECIFICATIONS.

2. AS AN ACCEPTABLE ALTERNATIVE TO REBAR, WELDED WIRE
FABRIC HAVING A MIN. AREA OF 0.12 SQUARE INCHES PER
FOOT MAY BE USED. WELDED WIRE FABRIC SHALL COMPLY TO
ASTM A497 (AASHTO M 221). WIRE FABRIC SHALL NOT BE
PLACED IN KNOCKOUTS.

3. ALL REINFORCED CAST-IN-PLACE CONCRETE SHALL BE CLASS
4000.

4. PRECAST BASES SHALL BE FURNISHED WITH CUTOUTS OR
KNOCKOUTS. KNOCKOUTS SHALL HAVE A WALL THICKNESS OF
2" MIN. ALL PIPE SHALL BE INSTALLED IN FACTORY PROVIDED
KNOCKOUTS. UNUSED KNOCKOUTS NEED NOT BE GROUTED IF
WALL IS LEFT INTACT.

5. KNOCKOUT OR CUTOUT HOLE SIZE IS EQUAL TO PIPE OUTER
DIAM. PLUS CURB INLET WALL THICKNESS.

6. ROUND KNOCKOUTS MAY BE ON ALL 4 SIDES WITH MAX. DIAM.
OF 16".

7. THE MAX. DEPTH FROM THE FINISHED GRADE TO THE PIPE
INVERT IS 5'-0".

8. THE TAPER ON THE SIDES OF THE PRECAST BASE SECTION AND
RISER SECTION SHALL NOT EXCEED 1/2" PER FOOT.

9. CONCRETE INLET FRAME AND GRATES SHALL BE IN
ACCORDANCE WITH STANDARD SPECIFICATIONS. MATING
SURFACES SHALL BE FINISHED TO ASSURE NON-ROCKING FIT
WITH ANY COVER POSITION.

10. FRAME AND GRATE SHALL BE INSTALLED WITH FLANGE DOWN.

11. APPROVAL BY THE CITY OF KIRKLAND REQUIRED.

12. CURB INLET MUST DRAIN TO CATCH BASIN WITH SUMP.

13. ALL NEW PVC PIPES SHALL BE INSTALLED WITH SAND COLLARS
AND A NON-SHRINK GROUT. JETSET NOT ALLOWED.

14. 1", 2", AND 4" RISERS ACCEPTED AS NEEDED.

15. MINIMUM 10' FROM ADJACENT TREES, UNLESS OTHERWISE
APPROVED.

PRECAST BASE SECTION
(MEASUREMENT AT THE TOP

OF THE BASE)

FRAME AND GRATE (SEE APPLICABLE
STANDARD DETAILS CK-D.11 THROUGH D.16A.)

ONE #3 BAR ACROSS BOTTOM

#3 BAR EACH SIDE
TOP & BOTTOM

#3 BAR EACH CORNER

TWO #3 BAR HOOPS

ONE #3 BAR HOOP

ALIGNMENT OF STRUCTURE
TO PIPE FLOWLINE (TYP.)
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LAST REVISED: 07/2021

D.07
CATCH BASIN

TYPE 1

12" RISER SECTION

6" RISER SECTION

NOTES:

1. CATCH BASINS SHALL BE CONSTRUCTED IN ACCORDANCE WITH
ASTM C478 (AASHTO M 199) & C890 UNLESS OTHERWISE SHOWN
ON PLANS OR NOTED IN THE STANDARD SPECIFICATIONS.

2. AS AN ACCEPTABLE ALTERNATIVE TO REBAR, WELDED WIRE FABRIC
HAVING A MIN. AREA OF 0.12 SQUARE INCHES PER FOOT MAY BE
USED. WELDED WIRE FABRIC SHALL COMPLY TO ASTM A497
(AASHTO M 221). WIRE FABRIC SHALL NOT BE PLACED IN
KNOCKOUTS.

3. ALL REINFORCED CAST-IN-PLACE CONCRETE SHALL BE CLASS 4000.

4. PRECAST BASES SHALL BE FURNISHED WITH CUTOUTS OR
KNOCKOUTS. KNOCKOUTS SHALL HAVE A WALL THICKNESS OF 2"
MIN. ALL PIPE SHALL BE INSTALLED IN FACTORY PROVIDED
KNOCKOUTS. UNUSED KNOCKOUTS NEED NOT BE GROUTED IF
WALL IS LEFT INTACT.

5. KNOCKOUT OR CUTOUT HOLE SIZE IS EQUAL TO PIPE OUTER DIAM.
PLUS CATCH BASIN WALL THICKNESS.

6. ROUND KNOCKOUTS MAY BE ON ALL 4 SIDES, WITH MAX. DIAM. OF
20". KNOCKOUTS MAY BE EITHER ROUND OR "D" SHAPE.

7. THE MAX. DEPTH FROM THE FINISHED GRADE TO THE PIPE INVERT
IS 5'-0".

8. THE TAPER ON THE SIDES OF THE PRECAST BASE SECTION AND
RISER SECTION SHALL NOT EXCEED 1/2" PER FOOT.

9. CATCH BASIN FRAME AND GRATE SHALL BE IN ACCORDANCE WITH
STANDARD SPECIFICATIONS. MATING SURFACES SHALL BE
FINISHED TO ASSURE NON-ROCKING FIT WITH ANY COVER
POSITION.

10. FRAME AND GRATE SHALL BE INSTALLED WITH FLANGE DOWN.

11. EDGE OF RISER OR BRICK SHALL NOT BE MORE THAN 2" FROM
VERTICAL EDGE OF CATCH BASIN WALL.

12. ACCEPTABLE PIPE SIZES ARE 8", 12" OR 15". 6" PIPE IS ONLY
ACCEPTABLE ON PRIVATE SYSTEMS.

13. ROUND SOLID LIDS REQUIRED WHENEVER CATCH BASIN DOES NOT
COLLECT SURFACE WATER. SEE CK-D.18 AND CK-D.18A FOR
REFERENCE.

14. ROUND CONCRETE RISERS ARE REQUIRED FOR ROUND SOLID
LOCKING LIDS.

15. ALL NEW PVC PIPES SHALL BE INSTALLED WITH SAND COLLARS
AND A NON-SHRINK GROUT. JETSET NOT ALLOWED.

16. 1", 2", AND 4" RISERS ACCEPTED AS NEEDED.

17. MINIMUM 10' FROM ADJACENT TREES, UNLESS OTHERWISE
APPROVED.

18. CLEAN SURFACE AND BOTTOM AREA. PROVIDE UNIFORM CONTACT.
THE SURFACE AREA OF THE BASE SECTION MUST BE MORTARED TO
THE BOTTOM AREA OF THE RISER SECTION.

FRAME AND GRATE
(SEE STANDARD DETAILS D.11 THROUGH D.16A)

PRECAST BASE SECTION
(MEASUREMENT AT THE TOP OF THE BASE)

ONE #3 BAR EACH WAY

#3 BAR EACH SIDE

#3 BAR EACH CORNER

TWO #3 BAR HOOPS

ONE #3 BAR HOOP

ALIGNMENT OF STRUCTURE
TO PIPE FLOWLINE (TYP.)
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D.07A
CIRCULAR RISER

AND TRANSITION FOR
TYPE 1 AND 1-L CB

6" RISER SECTION

12" RISER SECTION

NON-SHRINK
GROUT (TYP.)

ONE #3
BAR HOOP

TWO #3
BAR HOOPS

5"
THICKNESS

5"
THICKNESS

24" DIA.

24" DIA.

FRAME AND GRATE
(SEE STANDARD DETAILS

D.18 AND D.18A)

TRANSITION DETAIL
2-D PLAN VIEW

NOTES:

1. GROUT SHALL BE APPLIED BETWEEN ALL MATING
SURFACES TO ENSURE A WATER TIGHT SEAL AND
STRONG BOND.

2. COMMERCIALLY AVAILABLE CONVERTER FROM
RECTANGULAR STRUCTURE TO CIRCULAR RISER
MAY BE USED IF APPROVED BY PUBLIC WORKS
DEPARTMENT.

3. 1", 2", AND 4" RISERS ACCEPTED AS NEEDED.

TRANSITION DETAIL
3-D CONCEPTUAL

VIEW
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D.09
CATCH BASIN

TYPE 2
48",54",60",72",96"

NOTES:
1. CATCH BASINS SHALL BE CONSTRUCTED IN ACCORDANCE

WITH ASTM C478 (AASHTO M199) AND ASTM C890
UNLESS OTHERWISE SHOWN ON PLANS OR NOTED IN
THE STANDARD SPECIFICATIONS.

2. HANDHOLDS IN ADJUSTMENT SECTION SHALL HAVE 3"
MIN. CLEARANCE. STEPS IN CATCH BASIN SHALL HAVE 6"
MIN. CLEARANCE.  SEE STD. DTL. NO. CK-D.12, CATCH
BASIN DETAILS. HANDHOLDS SHALL BE PLACED IN
ALTERNATING GRADE RINGS OR LEVELING BRICK COURSE
WITH A MIN. OF ONE HANDHOLD BETWEEN THE LAST
STEP AND TOP OF THE FINISHED GRADE.

3. ALL REINFORCED CAST-IN-PLACE CONCRETE SHALL BE
CLASS 4000. ALL PRECAST CONCRETE SHALL BE CLASS
4000.

4. PRECAST BASES SHALL BE FURNISHED WITH CUTOUTS OR
KNOCKOUTS.  KNOCKOUTS SHALL HAVE WALL THICKNESS
OF 2" MIN.  UNUSED KNOCKOUTS NEED NOT BE
GROUTED IF WALL IS LEFT INTACT.  PIPES SHALL BE
INSTALLED ONLY IN FACTORY KNOCKOUTS UNLESS
OTHERWISE APPROVED BY THE ENGINEER.

5. CATCH BASIN FRAMES AND GRATES OR COVERS
SHALL BE IN ACCORDANCE WITH THE STANDARD
SPECIFICATIONS.  MATING SURFACES SHALL BE
FINISHED TO ASSURE NON-ROCKING FIT WITH ANY
COVER POSITION.

6. ALL BASE REINFORCING STEEL SHALL HAVE A MIN.
YIELD STRENGTH OF 60,000 PSI AND BE PLACED IN
THE UPPER HALF OF THE BASE WITH 1" MIN.
CLEARANCE.

7. MIN. SOIL BEARING VALUE SHALL EQUAL 3,300
POUNDS PER SQUARE FOOT.

8. FOR DETAILS SHOWING LADDER, STEPS, HANDRAILS
AND TOP SLABS, SEE STD. DTLS. NO. CK-D.12 AND
CK-S.14.

9. ALL MANHOLE JOINTS SHALL USE A CONFINED
RUBBER GASKET AND GROUTED (INSIDE AND OUT)
TO MEET ASTM C-443 SPECIFICATIONS.

10. ROUND SOLID LOCKING LIDS REQUIRED WHENEVER
CATCH BASIN DOES NOT COLLECT SURFACE WATER,
OR WHEN LOCATED IN SIDEWALK AND PLANTER
AREAS. SEE CK-D.18 AND CK-D.18A FOR REFERENCE.

11. ROUND CONCRETE RISERS ARE REQUIRED FOR
ROUND SOLID LOCKING LIDS.

12. ALL NEW PIPES SHALL BE INSTALLED WITH EITHER A
KOR-N-SEAL BOOT, OR SAND COLLARS AND A
NON-SHRINK GROUT. JETSET NOT ALLOWED.

13. MINIMUM 10' FROM ADJACENT TREES, UNLESS
OTHERWISE APPROVED.

14. ALL RISERS WILL BE WET SET IN GROUT, AND
SMOOTHED INSIDE AND OUT PRIOR TO BEING
BURIED.

6"
M

AX
.

20" X 24" OR
24" DIAM.

12
"

TY
P.

48" DIAM.- 6"
54" DIAM.- 8"
60" DIAM.- 8"
72" DIAM.- 8"
96" DIAM.-12"

2'
-0

"
M

IN
.

6"
MIN.

REINFORCING STEEL (FOR PRECAST BASE & INTEGRAL RISER ONLY)
0.15 SQ. IN./FT. IN EACH DIRECTION FOR 48" DIAM.
0.19 SQ. IN./FT. IN EACH DIRECTION FOR 54" DIAM.
0.25 SQ. IN./FT. IN EACH DIRECTION FOR 60" DIAM.
0.24 SQ. IN./FT. IN EACH DIRECTION FOR 72" DIAM.
0.29 SQ. IN./FT. IN EACH DIRECTION FOR 96" DIAM.

REINFORCING STEEL (FOR SEPARATE BASES ONLY)
0.23 SQ. IN./FT. IN EACH DIRECTION FOR 48" DIAM.
0.19 SQ. IN./FT. IN EACH DIRECTION FOR 54" DIAM.
0.25 SQ. IN./FT. IN EACH DIRECTION FOR 60" DIAM.
0.35 SQ. IN./FT. IN EACH DIRECTION FOR 72" DIAM.
0.39 SQ. IN./FT. IN EACH DIRECTION FOR 96" DIAM.

1'-0" FOR 48", 54", & 60" DIAM.
2'-0" FOR 72" & 96" DIAM.

GRAVEL BACKFILL FOR FOUNDATIONS
6" MIN. COMPACTED DEPTH FOR
PRECAST BASE ONLY.

SEE NOTE #12 (TYP.)

PRECAST BASE &
INTEGRAL RISER.

STEPS OR LADDER, ORIENT
WITH INLET SO STEPS WILL
CLEAR PIPES.

ADJUSTMENT SECTION:
LEVELING BRICKS (2 ROWS MAX.),
RISER, OR GRADE RINGS.

FRAME & GRATE OR 6" CASTING
RING & COVER. SEE STANDARD

DETAILS CK-D.11, D.12, D.14,
AND D-16.A.

TOP SLAB.
CITY PREFERENCE IS

ECCENTRIC CONE
(TYPE II SEWER MANHOLE)

8"
M

AX
 H

EI
GH

T 
=

 1
2'

4"
 M

IN
.

12
" M

AX
.

AutoCAD SHX Text
48",54",60",72",OR 96"

AutoCAD SHX Text
HANDHOLDS

AutoCAD SHX Text
2

AutoCAD SHX Text
ACCEPTABLE PIPE SIZES:
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D.11
MANHOLE/CB

FRAME AND GRATE
ADJUSTMENT

UNPAVED AREAS

PAVED AREAS

INSTALL PRECAST GRADE
RINGS OR RISERS.

NOTES:
1. WHERE DEPTH OF NECK EXCEEDS 18 INCHES (INCLUDING

FRAME AND COVER), ADJUST MANHOLE/CATCH BASIN TO
GRADE BY INSERTING NEW BARREL SECTION BETWEEN THE
CONE/SLAB AND EXISTING BARREL.

2. GRADE RINGS, RISERS AND FRAME SHALL BE SET IN 3/4"
NON-SHRINK GROUT, GROUT BETWEEN ALL JOINTS. ALL
SURFACES MUST BE CLEAN OF DEBRIS AND DIRT, AND
WETTED PRIOR TO GROUTING. GROUT SMOOTH INSIDE AND
OUTSIDE SURFACES PRIOR TO BACKFILL.

3. STEPS OR HAND HOLDS SHALL BE ADDED PER ASTM C478.

4. PRECAST GRADE RINGS AND RISERS MUST BE CAST WITH
GROOVE TO ALLOW FIELD INSTALLATION OF SAFETY STEP
WHEN RISER IS 4" OR HIGHER.

5. REPLACE EXISTING FRAME AND COVER/GRATE IF NOT
MEETING CURRENT SPECIFICATIONS.

6. IF REQUIRED: LOCKING MH SHALL BE POSITIONED WITH ONE
LUG CENTERED OVER STEPS, UNLESS USING CK-D.18A
CASTING.

SEE
NOTE 6

LOCKING MH FRAME
PLAN VIEW

12"

EXISTING MANHOLE
OR CATCH BASIN

INSTALL PRECAST
GRADE RINGS
OR RISERS.

RISERS MUST BE WET SET
IN NON-SHRINK GROUT. GROUT
BETWEEN ALL JOINTS
(NO JETSET GROUT).

3000 P.S.I. CEMENT CONCRETE
COLLAR SECURED WITH
REDHEAD CONCRETE ANCHOR,
TRUBOLT OR APPROVED
EQUAL.

LIMITS OF EXCAVATION (TYP.)

STEPS

LUG

FRAME & COVER/GRATE

CONCRETE PERIMETER
SEAL SHALL EXTEND 2"
BELOW GRADE RINGS

EXIST. MANHOLE OR
CATCH BASIN

PLACE & COMPACT
CRUSHED SURFACING
TOP COURSE

EXISTING PAVEMENT
(TYP.)

FIRST STEP
MAXIMUM 18"

BELOW COVER

SEE NOTE 1.

FRAME & COVER/GRATE
12" LIMIT OF EXCAVATION (TYP.)

12"

HMA CLASS 1/2" W/SEALER
TO MATCH EX. THICKNESS
PLUS 1". MAX 6" DEPTH.



CITY OF KIRKLAND
PLAN NO. CK -

A S H G TNI

R

CI
T

W

FO

Y

KI

N
D

O N

K LA

LAST REVISED: 01/2022

D.14
VANED GRATE

FOR CATCH BASIN
AND INLET

ELEVATION
FOUNDRY NAM

E

PLAN

POLLUTANTS

FLOW

STREAM

DUM
P NO

FLOW

OUTFALL TO

NOTES:

1. USE EAST JORDAN IRON WORKS OR EQUAL TWO BOLT LOCK CAPABILITY THAT MEETS WSDOT SPEC. MANUFACTURER SUBJECT TO APPROVAL
BY CITY.

2. USE WITH TWO LOCKING BOLTS 5/8"-11 NC STAINLESS TYPE 304 STEEL SOCKET HEAD (ALLEN HEAD) BOLTS, 2" LONG.

3. MATERIAL IS DUCTILE IRON ASTM A536 GRADE 80-55-06.

4. "OUTFALL TO STREAM DUMP NO POLLUTANTS" MAY BE LOCATED ON BORDER AREA.

5. SHALL CONFORM TO SEC. 7.05 OF THE STANDARD SPECIFICATIONS.

6. WELDING IS NOT PERMITTED.

7. EDGES SHALL HAVE 0.125" RADIUS, 0.125" CHAMBER OR COMPLETE DEBURRING.

8. USE A BI-DIRECTIONAL VANED GRATE AT ANY LOW POINT OR WHEN
       FLOWS COME FROM MULTIPLE DIRECTIONS.

9. NO EXPANSION MATERIAL IN THE FLOW LINE, WHERE CONCRETE COMES
       TO FRAME.

10. FRAME AND COVER SHALL BE H-20 LOADING RATED IF INSTALLED IN
       ROADWAY.

11. MUST BE MADE IN USA.

19
 3

/4
"

2"

1/2"

23 3/4"

1 
3/

8"

1/
16

"

LEVELING PAD 1/8" X 3/4" X 2 1/4"
(6 MIN.)

5° DRAFT
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D.15
OPEN CURB FACE

FRAME AND GRATE
DETAILS

SECTION C-C

HOOD DETAIL

C C

SECTION A-A

A

3 1/2°

PLAN

B
A

SECTION B-B

B

NOTES:

1. FRAME AND COVER SHALL BE EAST JORDAN IRON
WORKS OR EQUAL, SUBJECT TO APPROVAL BY CITY.
MATERIAL SHALL CONFORM TO SECTION 9-05.15(2) OF
THE STANDARD SPECIFICATION.

2. PATTERN ON TOP SURFACE SHALL SPECIFY THE FISH
LOGO AND DUMP NO POLLUTANTS (NO DIAMOND
PATTERN).

3. BOLT, WASHER, AND NUT SHALL BE GALVANIZED OR
CORROSION RESISTANT. BOLTS SHALL BE INSERTED
INTO THE FACE OF THE HOOD WITH WASHER AND NUT
SECURED TO THE BACK SIDE OF THE HOOD.

4. USE APPROPRIATE GRATE DEPENDING ON THE
DIRECTION OF FLOW.

5. NO HORIZONTAL CROSS BAR IN THE OPENING.

6. 18" X 24" VANED OR BI-VANED LID. APPLICATION OF
THIS DETAIL NOT TO REPLACE FUNCTION OF CK-D.14.

7. MUST BE MADE IN THE USA.

8. TROWELED EDGE MUST BE IN CONTACT WITH FRAME
(RATHER THAN EXPANSION JOINT).

LEVELING PAD
7 1/8" X 3/4" X 2 1/4"
(TYP.)

DRILL & TAP TWO
5/8"-11NC HOLES

THRU FRAME

30
"

3/
4"2 1/8"

7 7/8"

28"

7"
11

 1
/2

"

5° TYP.

22
"

1"

4" TY
P.

5/8"

4"

3/
4"

1/
8"

23
 3

/4
"

25
 1

/2
"

24
"

SEE NOTE 3

R=
1"

2 - 1"  DIAM. HOLES
FOR 3/4" BOLT, WASHER

& NUT, SEE NOTE 3.

3/4"9"

1"
6"

10°

2"
6"

6"
5"

HOOD ATTACHES A SHOWN.

MIN. DRAFT ON
THIS SIDE 3/4"

17 3/4"

1 
1/

2"

1 
9/

16
"

3/4"

5"

20"
28"

2 
1/

2"
1/

2"

4"

7 
1/

4"
11

 1
/2

"
3/

4"

26
"

27
 1

/2
"



CITY OF KIRKLAND
PLAN NO. CK -

A S H G TNI

R

CI
T

W

FO

Y

KI

N
D

O N

K LA

LAST REVISED: 07/2021

D.16
THROUGH-CURB INLET

FRAME AND GRATE WITH

VERTICAL CURB INSTALLATION

SECTION A-A

SECTION B-B

B

OUTFALL TOFOUNDRY NAM
E

PLAN 

A

FLOW

POLLUTANTS

STREAM

PLANTING  STRIP  OR  SIDEWALK

FLOW

DUM
P NO

A

B

CL
AS

S 
A

CO
NC

. C
UR

B
& 

GU
TT

ER

RO
AD

W
AY

SU
RF

AC
EDUMMY

JOINTS

DUMMY
JOINTS

CATCH BASIN
GUTTER

CURB

PAVEMENT

GUTTER

CATCH BASINNOTES:

1. FRAME AND COVER SHALL BE EAST JORDAN IRON WORKS OR
EQUAL, SUBJECT TO APPROVAL BY CITY. SEE CK-D.15.

2. PATTERN ON TOP SHALL SPECIFY FISH LOGO AND DUMP NO
POLLUTANTS (NO DIAMOND PATTERN).

3. CASTING MUST BE SET 0.5" BELOW FINAL ROAD/GUTTER
GRADE.

4. HOOD SHALL MATCH TOP OF CURB ELEVATION.

5. NO HORIZONTAL CROSS BAR IN THE OPENING.

6. TROWELED EDGE MUST BE IN CONTACT WITH FRAME
(RATHER THAN EXPANSION JOINT).

7. MUST BE MADE IN THE USA.
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D.16A
STANDARD FRAME

WITH CURB
INSTALLATION

A A

ROW

FC

CL

L L

NOTE:

1. FRAME MATERIAL IS CAST IRON PER ASTM A48 CLASS 30.

2. SET FRAME TO GRADE AND CONSTRUCT ROAD AND
GUTTER TO BE FLUSH WITH FRAME.

3. BACK OF FRAME SHALL BE IN FLOWLINE OF GUTTER.

4. MUST BE MADE IN THE USA.

1/2"

2 1/2"7 7/8"

25"

31"

3/4"

10 7/8"

PLAN VIEW
NTS

TYPE 1 CATCH BASIN ALIGNMENT CROSS SECTION
NTS

SECTION A-A
NTS

OFFSET TO CENTERLINE
GRATE/STRUCTRE

OFFSET TO FLOWLINE

11.5"

20" X 24"
3/4"

1 7/8"

3/4"
18" X 22" OPENING

19 3/4" X 23 3/4"

25"

4"

1 1/2"

LEVEL PAD 16 3/4" X 2 1/4" X 1/8"

SEE
NOTE 1

CEMENT CONCRETE
CURB, TYPE A, CK-R.17

CATCH BASIN WALLGUTTER
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D.18
24" MANHOLE FRAME
W/LOCKING COVER

AND LOGO

PLAN VIEW

SECTION

25" DIA.

3/16"

2 11/16"

1"

25 1/4"

1 1/16"

6"

23 3/8"

27 9/16"

34 1/8"

SECTION

1/8"

2" STACK

STACKING DETAIL

BOLTHOLE DETAIL

11/16"

1 3/16"  DIA.
3/4"  DIA.

ETORP

CT

M DRO
TS

RA
I N

NOPMUD T
WAS

E

OY UR RIVN
E

ON

EM N
T

NOTES:
1. COVERS SHALL BE GRAY IRON, LOCKING, WITH A MINIMUM

WEIGHT OF 141 LBS.
2. MINIMUM WEIGHT OF FRAME SHALL BE 134 LBS.
3. PRODUCT SUPPLIED BY EJ GROUP, INC., APPROVED EQUAL.
4. CITY OF KIRKLAND LOGO REQUIRED
5. THIS SPEC SHOULD NOT BE USED IN THE ROADWAY.
6. MUST BE MADE IN THE USA.

MADE  IN  USA

M
O

/ D
A Y

/ YR
 X

P
R

O
D

.
 NO

.
AS

TM
 A

48
 C

L3
5B

3 7 1 5 Z
PT

(3) 1" DIA. HOLES EQUALLY SPACED
120° APART ON A 30 1/4" DIA. B.C.

(3) BLT SOC. (ALLEN HEAD)
5/8"-11 X 2" SS

(1) 1" DIA.
PICKHOLE

3/4" SHARP FACE
GOTHIC FONT

1 1/2" BOOKMAN
OLDSTYLE

LETTERING

1/2" BOOKMAN
OLDSTYLE

LETTERING

MADE  I N  USA
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D.18A
MODIFIED 24"

MANHOLE FRAME
W/ HINGED COVER

NOTES:

1. VERIFY SLOTTED FRAMES ARE THOROUGHLY FILLED IN WITH MORTAR FOR
EFFICIENT INTERACTION WITH IRON AND STRUCTURE.

2. VERIFY BEDDING MORTAR IS NOT IN CONTACT WITH AREA UNDER LID FLANGE
THAT WILL INTERFERE WITH CAMLOCK.

3. INSTALL PLUG IN LOCK HOLE TO KEEP LOCK FREE OF FOREIGN MATERIAL.
4. 24 INCH MANHOLE LID IS FITTED WITH AN INFILTRATION PLUG LOCATED IN

THE HINGE HOUSING OF THE FRAME.  VERIFY PLUG IS PROPERLY INSTALLED
BEFORE INSTALLING THE FRAME.

5. REQUIRED ON ALL ARTERIALS, COLLECTORS OR ANY TIME THAT THE IRON
WILL BE WITHIN THE TRAVEL LANE.

6. LID SHALL BE MARKED "STORM DRAIN".
7. CITY OF KIRKLAND LOGO REQUIRED.
8. LID MUST BE COVERED WITH TAR PAPER BEFORE OVERLAY.
9. PRODUCT SUPPLIED BY EAST JORDAN IRON WORKS, OR APPROVED EQUAL.
10. FRAME AND COVER SHALL BE H-20 LOADING RATED AND BE AT MINIMUM 7"

TALL IF INSTALLED IN ROADWAY.
11. 7" TALL ERGO CASTING REQUIRED FOR CONCRETE ROADWAYS.
12. MUST BE MADE IN THE USA.

HINGE & GASKET VIEW

COVER SECTION

FRAME SECTION

COVER SECTION
FRAME SECTIONPLAN VIEW

CAM LOCK VIEW
HINGE POSITONS

S

S
T

ORM  DR A
I N

P
R

O
T ECT  Y OUR  E NV I RONMEN
T

 

D
U M P  N O  W A S T E

(1) LOCKING CAM
SEE DETAIL.

1/2" SHARP
FACE GOTHIC

(4) 2" X 1"
SLOTTED HOLES

CUSTOM LOGO

(1) SPECIAL CORED
PICKHOLE

FOR MULTIPLE
PICKING OPTIONS

1 1/2" SHARP
FACE GOTHIC

DIRECTION OF TRAFFIC1 1/2"

31 1/4"

CAST GASKET GROOVE
FOR NEOPRENE GASKET

26
" D

IA
.

1 5/16"

24
" D

IA
.

27
 1

1/
16

" D
IA

.

34
" D

IA
.

3 3/8"

NEOPRENE GASKET
(INSTALLED DURING ASSEMBLY)

26 1/4" DIA.

1 9/16"

SAFETY CATCH
AT 90°

4"

REMOVAL
AT 120°

90
°

120°
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STORM DRAIN

PROTECTION INSERT

E.11

STORM DRAIN PROTECTION

INSERT SECTION A-A

PROTECTION INSERSET WITH OUTER FLAP

(NOT ALLOWED)

STORM DRAIN PROTECTION INSERT

ISOMETRIC VIEW (TYP.)

FILTERED WATER

WIRE RING

FRAME

OVERFLOW BYPASS

GRATE

FRAME

CONCRETE

STRUCTURE

GEOTEXTILE

FABRIC

NO FLAP ALLOWED

OUTSIDE OF CASTING

GRATE

FRAME

DRAINAGE STRUCTURE

ADJUSTABLE METAL FRAME TO

FIT ALL CB FRAME AND GRATES

OVERFLOW BYPASS

GEOTEXTILE FABRIC FOR

SEDIMENT REMOVAL

WIRE RING INSIDE OF

THE FRAME BELOW LID

TWO RETRIEVAL

STRAPS BELOW GRATE



3/4"

TYPICAL SECTION FOR CURB & GUTTER, TYPE A

1" BATTER

1
3
"

6
"

JOINT DETAIL

17-15/16"

1
"

7
"

6- 7/16"

1
'

6
"

5-1/2"

6-1/2"

1'-6"

1
"

6
"

1
"

1
2
"

NOTES:

1. FORMS SHALL BE STEEL AND SET TRUE TO LINE AND GRADE

(INSPECTION IS REQUIRED PRIOR TO PLACEMENT OF

CONCRETE) UNLESS SPECIFIED DIFFERENTLY BY CITY

PROJECT ENGINEER.

2. CONCRETE SHALL BE CEMENT CONCRETE CLASS 4000.

3. BASE COURSE SHALL BE 4" OF 5/8" MINUS CRUSHED ROCK.

4. SURVEY REQUIRED FOR CURB ALIGNMENT.

STAPLE

3/4" JOINT MATERIAL

10' THRU JOINT,

ON CENTER
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VALLEY GUTIER 

1. THIS DETAIL IS FOR SPECIAL USE ONLY WITH APPROVAL 
FROM PUBLIC WORKS INSPECTOR OR ENGINEER. 

2. FORMS SHALL BE STEEL AND SET TRUE TO 
LINE AND GRADE (INSPECTION IS REQUIRED 
PRIOR TO PLACEMENT OF CONCRETE). 

3. BASE COURSE SHALL BE 4" OF 5/8" MINUS 
CRUSHED ROCK. 

4. CONCRETE SHALL BE CEMENT CONCRETE 
CLASS 4000. 

5. SEE CK-R.17 FOR CURB EXPANSION AND 
CONTRACTION JOINT SPACING. 

6. BROOM FINISH ONLY. 

CITY OF KIRKLAND 
PLAN NO. CK-R.17B 

FLAT CURB AND 
VALLEY GUTTER 
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TYPICAL SECTION FOR VERTICAL CURB 

6- 7 16" 

1" BADER 

~-sTAPLE 

3/ 4" JOINT MATERIAL 

JOINT DETAIL 

NOTES 

1. FORMS SHALL BE STEEL AND SET TRUE TO 
LINE AND GRADE (INSPECTION IS REQUIRED 
PRIOR TO PLACEMENT OF CONCRETE). 

2. CONCRETE SHALL BE CEMENT CONCRETE 
CLASS 4000. 

3. BASE COURSE SHALL BE 4" OF 5/8" MINUS 
CRUSHED ROCK. 

4. INSTALLATION OF THIS lYPE OF CURB MUST 
HAVE PRIOR APPROVAL. 

3/4" 

' N 

1-

CITY OF KIRKLAND 
PLAN NO. CK- R.17C 

CONCRETE VERTICAL 
CURB 
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CURB PLAN

SECTION B-BNOSING

SECTION C-C

E

SECTION D-D

D

SECTION
A-A

SECTION
E-E

INSTALLATION DETAIL FOR STRAIGHT PRECAST TRAFFIC CURB

E

9" 9" 9"9"

1'-6" 1'-6"

3'-0"

6"
6"

1'
-0

"

D

C C 1'-6" 1'-6"

3'-0"

1 4"

1
8"

11
2"13

4"
1'-0"

1 2"
11

4"
53

4"

1'
-0

"

4'-0"

9"1'-6"
2'-0"

A

A

2'-0"

6"

4'-0'

53
4"

1 4"

1
8"

11
2"13

4"
1'-0"

1 2"
11

4"
53

4"

B B

3'-0"

1'
-0

"

1"

1" DIA HOLES

2 14" R 1 12" R
#3 BAR

3" R

4 7
64" R

5
8" R

2 34" R

1 14" R

1" DIA HOLES
4"R

3"R
#3 BAR

3" R

2 34" R

1 14" R

NOTES:

1. ALL JOINTS BETWEEN ASPHALT PATCH AND EXISTING PAVEMENT SHALL BE
SEALED.

2. THE ADHESIVE SHALL MEET THE REQUIREMENTS OF SECTION 9.26 OF THE
WSDOT STANDARD SPECIFICATION. USE APPROPRIATE ADHESIVE TYPE FOR
EXISTING CONDITIONS.

3. MEDIAN CURB SHALL BE PAINTED. PAINT SHALL MEET SECTION 9.34.2 OF
THE WSDOT STANDARD SPECIFICATION.

4. APPLY FULL COVERAGE TACK COAT PRIOR TO PLACEMENT OF HMA.

FINISHED GRADE

ENSURE POSITIVE DRAINAGE
AWAY FROM CURB AND PAVE
HMA TO MEET ROADWAY
SURFACE ELEVATION AFTER
INSTALLATION OF CURB

18"18"

4'

PLANE EXISTING ASPHALT 4' WIDE x 1"
DEEP CENTERED ON CURB LOCATION
PRIOR TO INSTALLATION OF CURB

WSDOT PRECAST DUAL-FACED SLOPED
MOUNTABLE CURB (F-10.64-03)

APPLY SUFFICIENT AMOUNT OF ADHESIVE
(SEE NOTE 2 FOR ADHESIVE REQUIREMENTS)
TO ENSURE SQUEEZE OUT ALONG ALL EDGES.
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1

0

'

 

O

C

EDGES ON ALL SIDES OF

5' OC

TOOL JOINT

3/16"X1-1/2" 

THRU CURB JOINT 10' OC

5

'

5

'

PLAN NO. CK-

LAST REVISED: 1/1/18

R.23

5'x5' POURS, PERPENDICULAR

TO CURB, OR AS DIRECTED

EXPANSION JOINTS

WHERE SIDEWALK MEETS

PRIVATE CONCRETE.

EXPANSION JOINT MAY BE REQUIRED, SEE NOTE 1.

BROOM FINISH WITH SHINER

4" WIDE, SMOOTH

TROWELED SURFACE.

CONTRACTION JOINT

1/8" TO 1/4"

1" MIN

1/2" R.

3/8" TO

EXPANSION JOINT

JOINT FILLER

PREMOLDED

1/2" R.

3/8" TO

3/8"

2% MAX 

COLD JOINT

GRAVEL AS DETERMINED 

4" MINIMUM 3/4" OR 1-1/4"

5' WIDE CONCRETE SIDEWALK

BROOM FINISH

4" MIN THICKNESS (6" AT DRIVEWAYS)

95% COMPACTED SUBGRADE

PAVEMENT

CURB & GUTTER

EXISTING 

BY THE ENGINEER

CURB RADIUS ONLY

THICKEN EDGE FOR

1'-6" 1'-6"

6"

6
"

6
"

E

X

P

A

N

S

I

O

N

 

J

O

I

N

T

S

BY PW INSPECTOR.

FULL DEPTH

NOTES:

1. SIDEWALK AND CURB & GUTTER CANNOT BE POURED

    MONOLITHICALLY. EXPANSION JOINT WILL BE REQUIRED

    WHEN CONCRETE SIDEWALK IS SURROUNDED BY OTHER

    HARD SURFACES (E.G., DRIVEWAY); OR AS DIRECTED BY

    PW INSPECTOR.

2. CONCRETE SHALL BE CEMENT CONCRETE CLASS 4000

    PSI MINIMUM, WITH AIR ENTRAINMENT.  NO COLOR OR

    TINT SHALL BE ADDED.

3. FORMS SHALL BE SET TRUE TO LINE AND GRADE AND

    SHALL BE STEEL UNLESS OTHERWISE APPROVED BY

    INSPECTOR.

4. SIDEWALK SHALL NOT BE POURED IN THE RAIN.  SEE

    POLICY R-8, PLACING CONCRETE OR ASPHALT IN

    ADVERSE WEATHER CONDITIONS.



10'

VARIES (AS DIRECTED BY ENGINEER)

DETAIL

TYP.

24"

NOTE: RAMP PORTION OF WHEELCHAIR

CURB RAMP TO BE LOCATED WITHIN

CROSSWALK

STOP SIGN R1-1

(SEE NOTE 2 BELOW)

STOP BAR

(AT CONTROLLED INTERSECTIONS)

CENTERLINE

MARKING TO BE PARALLEL TO AND CENTERED

ON EACH TRAVEL LANE (SEE DETAIL).

CURB OR EDGE OF

PAVEMENT

NOTES:

1. MARKINGS SHALL BE THERMOPLASTIC.

2. STOP SIGN LOCATION ADJACENT TO STOP BAR, OR AS

DIRECTED BY ENGINEER

EDGELINECENTER

OF

LANE

CENTERLINE

OR

LANE LINE
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SKIP CENTER & LANE STRIPE DETAIL

10'
15' 15'

TWO-WAY LEFT TURN DETAIL

 
(
T
Y
P
)

1
2
'

4
"

10'
30'15'

8
"

4
"

(OR AS DIRECTED)

DOUBLE YELLOW CENTER DETAIL

GORE STRIPE DETAIL

40' SPACING

20' SPACING

TYPE 2 RPMs

SEE NOTE 3

4" PAINT STRIPE

TYPE 2YY RPMs

4" YELLOW

PAINT STRIPE

SEE NOTE 2

8" WHITE GORE STRIPE

TYPE 2WW RPMs

PLACED IN PAIRS LATERALLY

ADJACENT TO EACH OTHER

4" YELLOW PAINT STRIPE

TYPE 2YY RPMs

PLACED IN PAIRS IMMEDIATELY

OUTSIDE LINES

NOTES:

1. MATCH EXISTING PAVEMENT MARKING DIMENSIONS.

2. SEE CK-R.30 FOR TWO-WAY LEFT TURN ARROW PLACEMENT.

3. RAISED PAVEMENT MARKER COLOR SHALL CONFORM TO THE COLOR OF

THE MARKING FOR WHICH THEY SUPPLEMENT, SUBSTITUTE FOR, OR

SERVE AS A POSITIONING GUIDE FOR.
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SIGN INSTALLED WITH
U-BRACKET TRAFFIC
SAFETY SUPPLY THDW-105
OR EQUIVALENT

NOTES:

1. IF SIGN MUST BE PLACED IN EXISTING CONCRETE, CORE
HOLE SHALL BE 8" DIAMETER.

2. S1-1 SIGNS SHALL BE BLACK ON FLUORESCENT GREEN.

3. W11-2 SIGNS SHALL BE BLACK ON YELLOW.

18"

7' MIN
CLEARANCE

18" - 2" SCHEDULE 40
GALV. PIPE (EXTENSION)
THREADED ON ONE END

CRIMP END

CONCRETE

2" THREADED COUPLING
SET FLUSH WITH FINISH
GRADE 1/16" +/-

CONCRETE

2" SCHEDULE 40 GALV. PIPE
THREADED ONE END

WHEN SIDEWALK IS PRESENT, EDGE OF POST
SHALL BE 18" FROM FACE OF CURB. WHEN THERE
IS NO SIDEWALK OR WHEN THERE IS A PLANTING
STRIP BETWEEN CURB AND SIDEWALK, EDGE OF
POST SHALL BE LOCATED 18" FROM FACE OF CURB.

48" MIN.
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SHARED LANE MARKING DETAIL

CITY OF KIRKLAND

PLAN NO. CK-

A

S

H

G

T

N
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O

Y

K I

N

D

O

N

K

L

A

LAST REVISED: 01/18/2018

SHARED LANE

R.46

1. PLACE MARKING IN CENTER OF TRAVELED WAY, EVERY 250'-350'.

2. SEE SECTION 9C.07, 2009 MUTCD FOR MORE GUIDANCE.

3. SHARED LANE MARKING MATERIAL SHALL BE 90 MILL,

  PREFORMED, SKID RESISTANT THERMOPLASTIC.

NOTES:

MARKING

NOT TO SCALE
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A

L

LAST REVISED: 01/2019

NOTES:

1. VERIFY SLOTTED FRAMES ARE THOROUGHLY FILLED IN WITH MORTAR FOR EFFICIENT

INTERACTION WITH IRON AND STRUCTURE.

2. VERIFY BEDDING MORTAR IS NOT IN CONTACT WITH AREA UNDER LID FLANGE THAT

WILL INTERFERE WITH CAMLOCK.

3. INSTALL PLUG IN LOCK HOLE TO KEEP LOCK FREE OF FOREIGN MATERIAL.

4. 24 INCH MANHOLE LID IS FITTED WITH AN INFILTRATION PLUG LOCATED IN THE HINGE

HOUSING OF THE FRAME.  VERIFY PLUG IS PROPERLY INSTALLED BEFORE INSTALLING

THE FRAME.

5. REQUIRED ON ALL ARTERIALS, COLLECTORS OR ANY TIME THAT THE IRON WILL BE

WITHIN THE TRAVEL LANE.

6. LID SHALL BE MARKED "WASTEWATER".

7. CITY OF KIRKLAND LOGO REQUIRED.

8. LID MUST BE COVERED WITH TAR PAPER BEFORE OVERLAY.

9. PRODUCT SUPPLIED BY EAST JORDAN IRON WORKS, OR APPROVED EQUAL.

10. FRAME AND COVER SHALL BE H-20 LOADING RATED IF INSTALLED IN ROADWAY.

PLAN NO. CK-S.16A

MODIFIED 24"

MANHOLE FRAME

W/ LOCKING COVER

34" DIA.

27 11/16" DIA.

24" DIA.

26" DIA.

3 3/8"

1 5/16"

26 1/4" DIA.

1 9/16"

4"

1 1/2"

 120°


 90°

PLAN VIEW

T-GASKET

(INSTALLED DURING ASSEMBLY)

COVER SECTION

FRAME SECTION

COVER SECTION

HINGE & GASKET VIEW

FRAME SECTION

CAM LOCK VIEW

HINGE POSITIONS

SAFETY CATCH

AT 90°

REMOVAL

AT 120°

CAST GASKET GROOVE FOR

T-GASKET

(4) 2" X 1"

SLOTTED HOLES

CUSTOM LOGO

31 1/4"

1 1/2" SHARP FACE GOTHIC

(BOOKMAN OLDSTYLE FONT)

MPIC® MULTI-TOOL PICKBAR

(1) LOCKING CAM

(SEE DETAIL)

ET ESA

W

WAT
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E WTSA

W
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LAST REVISED: 01/2022

S.26
MANHOLE

FRAME AND GRATE
ADJUSTMENT

UNPAVED AREAS

PAVED AREAS

INSTALL PRECAST GRADE
RINGS OR RISERS.

12"

EXISTING MANHOLE
OR CATCH BASIN

INSTALL PRECAST
GRADE RINGS
OR RISERS.

RISERS MUST BE WET SET
IN NON-SHRINK GROUT. GROUT
BETWEEN ALL JOINTS
(NO JETSET GROUT).

3000 P.S.I. CEMENT CONCRETE
COLLAR SECURED WITH
REDHEAD CONCRETE ANCHOR,
TRUBOLT OR APPROVED
EQUAL.

LIMITS OF EXCAVATION (TYP.)
FRAME & COVER/GRATE

CONCRETE PERIMETER
SEAL SHALL EXTEND 2"
BELOW GRADE RINGS

EXIST. MANHOLE OR
CATCH BASIN

PLACE & COMPACT
CRUSHED SURFACING
TOP COURSE

EXISTING PAVEMENT
(TYP.)

FIRST STEP
MAXIMUM 18"

BELOW COVER

SEE NOTE 1.

FRAME & COVER/GRATE
12" LIMIT OF EXCAVATION (TYP.)

12"

HMA CLASS 1/2" W/SEALER
TO MATCH EX. THICKNESS
PLUS 1". MAX 6" DEPTH.

NOTES:
1. WHERE DEPTH OF NECK EXCEEDS 18 INCHES (INCLUDING

FRAME AND COVER), ADJUST MANHOLE/CATCH BASIN TO
GRADE BY INSERTING NEW BARREL SECTION BETWEEN THE
CONE/SLAB AND EXISTING BARREL.

2. GRADE RINGS, RISERS AND FRAME SHALL BE SET IN 3/4"
NON-SHRINK GROUT, GROUT BETWEEN ALL JOINTS. ALL
SURFACES MUST BE CLEAN OF DEBRIS AND DIRT, AND
WETTED PRIOR TO GROUTING. GROUT SMOOTH INSIDE AND
OUTSIDE SURFACES PRIOR TO BACKFILL.

3. STEPS OR HAND HOLDS SHALL BE ADDED PER ASTM C478.

4. PRECAST GRADE RINGS AND RISERS MUST BE CAST WITH
GROOVE TO ALLOW FIELD INSTALLATION OF SAFETY STEP
WHEN RISER IS 4" OR HIGHER.

5. REPLACE EXISTING FRAME AND COVER/GRATE IF NOT
MEETING CURRENT SPECIFICATIONS.

6. IF REQUIRED: LOCKING MH SHALL BE POSITIONED WITH ONE
LUG CENTERED OVER STEPS, UNLESS USING CK-S.16A
CASTING.

SEE
NOTE 6

LOCKING MH FRAME
PLAN VIEW

STEPS

LUG
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1/2 "X4" STAINLESS 
QUICK BOLT 

LAST REVISED:1/1/19 

--- 1"-- CONDUCTOR WELL~ 
I Ti _f-_1_ I ~ 'I 

2INCH 
ABOVE 
GROUND 

~ 

! i 
TO PSE 

I_ 12" 
' 

NOTE: 

2" 
- I--

' 

! 

I"' I ' 

1.CONTRACTOR TO VERIFY BOLT 
PATTERN WITH CABINETS. 
2.CLEARANCE NEEDED FOR DOORS. 

CONDUCTOR WEL} 
4" 

- I--
ii I 

37'' 

{
#4 HOOP 

2
" 1-- !:::l 

TYP. _ 2Yz" 
' I I ~ .i------+-2" cc_ 

I I, 

12" I 

CITY OF KIRKLAND 
PLAN NO. CK- TS.04 

SIGNAL & SERVICE 
CABINET FOUNDATION 

DETAIL 



NOTES:

SKYLINE ELECTRIC & MFG. CO. OR EQUAL



ELECTRICAL DATA: 
PANELBOARD:   120/240VAC 1 PHASE 3 WIRE, 22K AIC SERIES 
RATED,  SPLIT BUS, 250 AMP SILVER PLATED COPPER BUS, COPPER 
NEUTRAL AND GROUND BUS ,  
MAIN CBS:  CUTLER HAMMER QBHW2100H 
BRANCH CBS:  WESTINGHOUSE BAB BOLT-ON CBS 
 

PER UL67 FILE NO. E21192  

 

         CITY OF KIRKLAND 
           PANELBOARDS “S” & “T”    
          PANELBOARD SCHEDULES 
 

SKYLINE ELECTRIC & MFG. CO. 
SCALE DATE  /   DRAWN BY SERIES NO.  

N.T.S.     2-16-11   /   T.C.P. 62441 

    PANELBOARDS “S” & “T”  
     CIRCUIT BREAKER SCHEDULES 

1 MAIN  CB QBH 100/2 

3    

5 ILLUMINATION #1 BAB 30/2 

7    

9 ILLUMINATION #2 BAB 30/2 

11    

13 RECEPTACLE BAB 20/1 

15 PREPARED SPACE   

17 PREPARED SPACE   

30/2 BAB ILLUMINATION #3 2 

   4 

30/2 BAB ILLUMINATION #4 6 

   8 

20/1 BAB GFI RECEPTACLE 10 

15/1 BAB CONTROL 12 

20/1 BAB RECEPTACLE 14 

  PREPARED SPACE 16 

  PREPARED SPACE 18 

 
S/N 

A           B 

         PANELBOARD SCHEDULE “S”    120/240V 1P 3W        22K AIC SERIES RATED 
   
CKT#        DESCRIPTION                TYPE  TRIP/POLE                                   TRIP/POLE  TYPE         DESCRIPTION               CKT#     

1 MAIN  CB QBH 100/2 

3    

5 SIGNAL BAB 50/1 

20/1  ITS 2 

  PREPARED SPACE 4 

  PREPARED SPACE 6 

 
S/N 

         PANELBOARD SCHEDULE “T”    120/240V 1P 3W        22K AIC SERIES RATED 
   
CKT#        DESCRIPTION                TYPE  TRIP/POLE                                   TRIP/POLE  TYPE         DESCRIPTION               CKT#     

A           B 

kjones
Rectangle

kjones
Image

kjones
Text Box
CITY OF KIRKLAND

kjones
Text Box
PLAN NO. CK-TS.05B

kjones
Text Box
PANELBOARDS "S" & "T" CIRCUIT BREAKER SCHEDULES



CITY OF KIRKLAND
PLAN NO. CKTS.05C

COMPONENT
SCHEDULE

                   CITY OF KIRKLAND    

 SERVICE CABINET FOR SERVICE AND STREET AND TRAFFIC SIGNAL 

COMPONENT SCHEDULE 

1 METER BASE:  200 AMP, BY-PASS TYPE, 4-JAW, SINGLE PHASE,  

5TH JAW INSTALLED AT 9:00 POSITION, B-LINE U264 

2 PANELBOARD: 120/240 VAC, 1 PHASE, 3 WIRE, 250 AMP COPPER BUS (W/RATING LABEL), 

SPLIT BUS , 22 KAIC SERIES RATED,  BOLT-ON BRANCH BREAKERS, EATON TYPE BAB 

SIGNAL SECTION:  100 AMP, 2 POLE MAIN BREAKER, EATON QBHW2100, 6 CKT  

1 - 50 /1 SIGNAL BRANCH 

1 - 20 /1 ITS BRANCH 

2 - 1 POLE SPACE 

ILLUMINATION SECTION:   100 AMP, 2 POLE MAIN BREAKER, EATON QBHW2100, 18 CKT 

4 - 30/2 ILLUMINATION BRANCH 

2 - 20/1 RECEPTACLE BRANCH 

1 - 15/1 CONTROL CKT BRANCH 

1 - 20/1 GROUND FAULT RECEPTACLE BRANCH 

3 CONTACTORS: LIGHTING RATED, 30 A, 2 POLE, 120 VAC COIL, 4 – REQUIRED 

4 PHOTO ELECTRIC CELL: 1800 WATT, 120 VAC, TWIST LOCK, TYCO #SST-PV-IES-UL 

WITH 6" x  6" x 6" WIRE MESH GUARD 

5 PHOTO-CELL BYPASS SWITCH:  SPDT, 15 AMP, 277 VAC 

6 GROUND FAULT RECEPTACLE: 20 AMP, 125 VAC, DUPLEX 

CABINET: NEMA 3R, PADMOUNT, 1/8” ALUMINUM 5052-H32 CONSTRUCTION 

2 SCREENED AND GASKETED VENTS 

DOORS: HEAVY DUTY HINGES (LIFT-OFF TYPE), WELDED IN PLACE 

STAINLESS STEEL VAULT HANDLES, PADLOCKABLE METER DOOR 

"BEST" CX LOCK ON DISTRIBUTION DOOR, POLISHED WIRE GLASS  

WINDOW IN METER DOOR, CLOSED CELL NEOPRENE GASKET,  

CARD HOLDER 

FINISH: MILL FINISH ALUMINUM, DEADFRONT WHITE 

CITY OF KIRKLAND 

SKYLINE SERIES #62460-R1 

      UL LISTED PER STANDARD #508A 10-20-16     TCP 

"SUITABLE FOR USE AS SERVICE ENTRANCE"  

SKYLINE ELECTRIC & MFG. COMPANY 
I N C O R P O R A T E D  

Switchboards Metal Punching . . Forming . . Welding 
Panelboards Industrial Control Panels  
Steel Cabinets 3619 7TH AVENUE SOUTH 
UL Registered SEATTLE, WASHINGTON  98134 



CAST IRON TAPPING TEE 
MECHANICAL JOINT SLEEVE 
INSTALLED ON ASBESTOS CEMENT PIPE, 
CAST IRON PIPE AND DUCTILE IRON PIPE. 

NOTES: 

1. STAINLESS STEEL TAPPING TEES SHALL HAVE FULL 
CIRCLE SEAL. BOLTS AND NUTS SHALL BE STAINLESS 
STEEL. 

2. STEEL TAPPING TEES SHALL BE EPOXY COATED. 
BOLTS AND NUTS SHALL BE COR- TEN, OR 
STAINLESS STEEL. 

3. ALL TEES AND VALVES TO BE WATER TESTED BEFORE 
TAP. 

LAST REVISED: 09/09/03 

• 0 

STAINLESS STEEL OR STEEL 
TAPPING TEE 

STAINLESS STEEL TAPPING TEE 

INSTALLED ON ASBESTOS CEMENT PIPE, 
CAST IRON PIPE AND DUCTILE IRON 
PIPE. 

STEEL TAPPING TEE 

INSTALLED ON DUCTILE IRON PIPE ONLY. 

CITY OF KIRKLAND 
PLAN NO. CK- W.06 

TAPPING TEES 
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2" OPEN PATTERN

RETURN BEND

2" BEEHIVE STRAINER

KELLY MOORE 260-16-1258

GLOSS ENAMEL-SAFETY BLUE

2" GALV IRON PIPE (FIELD

LOCATE NEXT TO EXISTING 

PROPERTY LINE)

2 - 2" X 90° ELL (GALV)

6" WIDE X 6" DEEP

FINISHED GRADE

CAST IRON VALVE BOX

CONCRETE COLLAR
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RELEASE VALVE

2" AIR & VACUUM

APCO 145C

WASHED GRAVEL

1
'

FOUNDATION ROCK

SEE STANDARD DETAILS

CK-W.05 AND 

AIR GAP: MIN. 2-1/2 X

PIPE DIA. [MAX. 18"]

2" UNION

WATER MAIN

DOUBLE

STRAP

SADDLE

2" FEH.× FEM. BALL CORP

2" BRASS

STREET ELBOW

2" CLOSE NIPPLE

(BRASS)

2" BALL CORP W/

OPERATING NUT

FEH.× FEM.

2" BRASS NIPPLE

2" COPPER

(TYPE K)

2" M.I.P.T.×

COMPRESSION

COUPLING

2" FEH.× FEM.

BRASS ELBOW
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"
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"
 
M

A
X

NOTE:

TRACER WIRE FROM MAIN TO SERVICE METER MUST BE INSTALLED IN

ALL INSTALLATIONS. WIRE MUST BE WRAPPED AROUND STOP AND

THE CORPORATION STOP, WITH LAST 8" STRIPPED.

CK-W.35

CONCRETE METER BOX

(2-SECTIONS REQUIRED)

FOG-TITE METER SEAL CO.

NO. 2 METER BOX WITH 

3

8

" STEEL

DIAMOND PLATE COVER OUTSIDE

WALKABLE AREAS.  SLIP-NOT

COVERS IN WALKABLE AREAS.

2" PVC MARKER



AROUND TOP AND SIDES OF GRAVEL.

PLACE 8 MIL POLYETHELINE FILM

PUMPER PORT TO BACK OF SIDEWALK

SHALL BE MINIMUM OF 1' OR AS

DO NOT 

BLOCK

DRAIN HOLES

6" D.I. TEE

 

1/2 YARD WASHED

DRAIN ROCK (3"TO 3/8")

MIN. 1' ABOVE BOOT FLANGE.

4"

4"
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FIRE

HYDRANT

ASSEMBLY

W.14

A.  1-5 1/4" M.V.O. HYDRANT WITH 2-2 1/2" N.S.T. AND 1-4" PUMPER, SEATTLE STANDARD.

    THREAD-M.J. INLET, WITH LUGS, BRASS TO BRASS SUB-SEAT.

B.  1-AUXILIARY GATE VALVE: 6" AWWA C509 OR C515, RESILIENT SEAT, "O" RING STEM SEAL, M.J.xFL. WITH LUGS.

C.  1-TWO-PIECE CAST IRON VALVE BOX WITH LOCKING BOLTS EQUAL TO RICH SEATTLE TYPE #940.

D.  1-6" DUCTILE IRON CLASS 52 CEMENT-LINED PIPE, LENGTH TO FIT.

E.  2 - 3/4" GALVANIZED STEEL SHACKLE RODS, TAR SEALED AFTER ASSEMBLY.

F.  1/4 CY - 1:3:6: CONCRETE MIX, POUR IN PLACE TO BLOCK.  MAINTAIN CLEARANCE FOR BOLTS.

G.  5" X 4" FEMALE SEATTLE STANDARD THREAD RIGID 5" STORZ ADAPTOR WITH ALL CAPS AND CHAINS OR

     CABLES.  ADAPTOR MATERIAL TO BE ANODIZED ALUMINUM.

NOTES:

1.  FIRE HYDRANT EXTENSION, IF REQUIRED.

2.  FIRE HYDRANT TO BE PAINTED WITH TWO COATS

     OF HIGH GLOSS OSHA SAFETY YELLOW ENAMEL PAINT.

3.  INSTALL BLUE - TYPE 2 R.P.M. ON STREET

     SURFACE ADJACENT TO MAIN PORT.

A

G

F



6"-10" 

WATER SERVICE STANDARDS 

DESCRIPTION MAKER OR TYPE 

METER LENGTH 
5/8"x3/4" 7-1/2" 

1" 10-3/4" 

1" 

LAST REVISED: 10/15/19 

NOT TO BE INSTAllED 
WHEN REPL.AaNG AN 
EXISTING SERVICE TO A 
BUILDING THAT DID NOT 
HAVE ONE INSTAllED 
PREVIOUSLY (SEE 
STANDARD 11) 

NOT TO SCALE 

1. SINGLE STRAP SADDLE STAINLESS ROMAC OR EQUAL 1011PT 

2. CORP STOP FORD OR EQUAL 
3. ANGLE STOP FORD OR EQUAL 

4. INSERTS FORD OR EQUAL 

5. POLY PIPE POLYETHYLENE ASTM D2239 

6. METER BOX CARSON OR EQUAL 

7. TRACER WIRE CU SOLlD WIRE 
8. CHECK VALVE ---------
9. METER ---------
10. 1" x 3/4" METER FORD OR EQUAL #A24 
ADAPTOR (FOR 5/8 x 3/4" MTR) 

11. 1" METER FORD OR EQUAL 131-44 
3/4" METER FORD OR EQUAL 131-24 

NOTES: 
l."'Au. ATIINGS MUST BE FORD OR EQUAL. 
2. TRACER WIRE FROM MAIN TO SERVICE METER MUST BE 

INSTAU.ED IN ALL INSTALLATIONS. WIRE MUST BE WRAPPED 
AROUND ANGLE STOP AND THE CORPORATION STOP, WITH LAST 
8" STRIPPED. 

3. POLY SERVICE LlNE IS TO BE CONTINUOUS FROM MAIN TO 
METER-NO SPLlCES OF ANY KIND. 

4. POLY PIPE TO BE 1" FROM MAIN TO METER. 
5. METERS SHALL NOT BE LOCATED IN CONCRETE OR ASPHALT 

PAVING UNLESS UNAVOIDABLE. 
6. THE ANGLE STOP SHALL BE IN A POSITION THAT RESULTS IN THE 

METER BEING CENTERED DIRECTLY BENEATH THE METER 
READING LID. 

FB1101 +G-NL 

BA6H44W-G-NL 

#72 STAINLESS STEEL 
IPS-SDR-7(PE3408) 

CK-W.21 (OR W.23 W/APPROVAL) 
14 GAUGE 

CITY TO INSTALL* 

CITY TO INSTALL* 

CITY TO INSTALl. UNLESS 
A CIP PROJECT 

CONTRACTOR TO INSTAll 

*UNLESS A CIP PROJECT 

CITY OF KIRKLAND 
PLAN NO. CK-W.18 

,., o~ Kl~-t<.,. 5 /8" x3 / 4" & 1" 
13 ~ 6 WATER METER SERVICE 
+;,sHr~ ... o~ INSTALLATION 



LAST REVISED:4/1/16 

1-------- ©1----j 
/rid~ 
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SWING JOINT 
MAY BE REQUIRED 

CD 

MATCH EXISTING ELEVATION 

36" MIN 

WATER SERVICE STANDARDS 
1-1 /2' & 2' Copper Services 

DESCRIPTION 

I. Double Strop Saddle 
2. Boll Vowe-2" Operating Nut w/Cotter Pin 
3. Pipe - Soft Capper Tubing , Type K 
4. Coupling Mole 
5. Vawe Box 

6. ~eter Box 
7. ~eter Setter w/Lockable Bypass 
8. Brass Nipple {3") 
9. 2' Sleeve 
I 0. City to Install ~eter 

II. New Construction ~ust Hove Check Valve 
Existing Building Before 1990 Construction 
Must Hove lllgle Stop on Both Sides. 

12. Distance Between ~anges 

IMKER OR RATING 

Romoc or Equal 
Ford or equal 
ASlM B-88 
Ford or Equal 
Rich or Equal 
(940-B LOCKING) 
Coman or Equal 
Ford or Equal 

PVC 

City Water Meter 

® 

1-1 1' 

202 IPT 202 IPT 
Bll-666 w/CJ-67 Bll-777 w/Qt67 

C84-66 

1324-15L 
VBHB6-12B 
1-1/2' 

13-1/4' 

C84-77 

1324-15L 
VBHB7-12B 
2' 

17-1/4' 

NOT TO BE INSTALLED 
WHEN REPLACING AN 
EXISTING SERVICE TO 
A BUILDING THAT DID 
NOT HAVE ONE 
INSTALLED PREVIOUSLY 

COPPER TUBING IS TO 
BE SWEPT INTO SETTER. 

IF SWEEP CANNOT BE MAINTAINED 
BECAUSE OF DEPTH, SERVICE 
SHALL BE HARD PLUMBED WITH 
APROPRIATE BRASS FITTINGS. 

NOTES: 

1. THREAD SEALANT AND TEFLON TAPE 
MUST BE USED ON ALL FITTINGS. 

2. METERS SHALL NOT BE LOCATED 
IN CONCRETE OR ASPHALT PAVING. 

CITY OF KIRKLAND 
PLAN NO. CK-W.19 

1-1/2" & 2" WATER 
METER SERVICE 
INSTALLATION 



13.75" 

0.75" -1 ~ 

REMOVABLE 3" 
PIPE ENTRY , -

AREA ~ ,.----,1 T 4" 

I 12.125" I 

SHORT SIDE VIEW 

23.1875" 

TOP VIEW 

12" 

---1-1---- 0.550" 
-';;-='f'zt=--l__j_ __ _L__c__-""1 Minimum 

1.25"---i 1-
~-------2-1-.5~.~. ------~ 

LONG SIDE VIEW 

NOTE: 

MID-STATES PLASTICS, INC. PART NUMBER MSBCF 1324-12 (or equal). 

The Meter Box shall be high-density polyethylene of one-piece molded 

construction for durability and impact strength, and with a ductile iron 

cover (with flip-up meter reading window) installed shall be able to 

bear a 20,0001b load in a wheel load; and shall have a wall thickness 

of no less than 0.550". The Meter Box shall be black on the exterior 

to prevent UV degredation, and bright white on the interior to reflect 
light and ease meter reading service. 

LAST REVISED:02/01/10 

CITY OF KIRKLAND 
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3/4" AND 1" WATER 
METER TRAVEL BOX 
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~HINGED READING LID 
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September 24, 2021 

HWA Project No. 2020-088-21 

 

KPG  
3131 Elliot Avenue, Suite 400 

Seattle, Washington 98121 

 

Attention:  Erick Olson, P.E. 

Subject:  GEOTECHNICAL ENGINEERING REPORT  

  Kirkland Avenue & Lake Street Improvements 

  Kirkland, Washington   

 

Mr. Olson, 

This letter report presents the results of a geotechnical engineering investigation performed for 

the Kirkland Avenue and Lake Street Improvements project in Kirkland, Washington.  This 

report presents the results of our field explorations and geotechnical engineering 

recommendations for design and construction of the proposed improvements.  The approximate 

location of the project is shown on the Vicinity Map, Figure 1, and on the Site & Exploration 

Plan, Figure 2. 

PROJECT UNDERSTANDING 

It is our understanding that the City of Kirkland proposes to improve pedestrian safety by 

implementing a pedestrian scramble phase and raising the intersection to increase 

pedestrian/vehicle separation, improving sight distances, and reducing offsets.  The project will 

also upgrade ADA facilities, add new illumination and signal equipment, improve stormwater 

conveyance, add urban design elements, and create a gateway feature for downtown.   

SUBSURFACE EXPLORATIONS 

Pavement Cores 

HWA GeoSciences Inc. (HWA) performed three, 6-inch diameter pavement cores, designated 

Core-1 through Core-3, to assess pavement layer thicknesses and shallow subgrade support 

conditions.  Shallow subsurface explorations were performed in each pavement core hole using 

hand augers and hand digging tools.  The coring and subsurface explorations were performed on 

by two geologists from HWA on May 3 & 4, 2021.   All core holes were backfilled with 

compacted gravel and patched with Aquaphalt.  The locations of the pavement cores are shown 
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on Figure 2, Site and Exploration Plan.  A legend of the terms and symbols used on exploration 

logs is presented in Appendix A, Figure A-1.  Photographic logs of the pavement cores are 

presented in Figures A-3 through A-5.  Table 1 summarizes the pavement structures encountered 

in the pavement core explorations. 

Table 1.  Thickness of Pavement Layers 

Designation Location 

HMA 

Thickness 

(in.) 

PCC 

Thickness 

(in.) 

General Notes 

Core-1 
Lake St S – 

SB Parking Lane 
4 6 

No cracking at core location. 

Dense, silty sand subgrade 

present below PCC. 

Core-2 
Lake St S – 

NB Parking Lane 
9.5 - 

No cracking at core location. 

No PCC present below HMA. 

Dense, silty sand subgrade 

present below PCC. 

Core-3 
Kirkland Ave – 

EB Parking Lane 
4.5 7.25 

No cracking at core location. 

Medium dense, silty, crushed 

gravel and sand present below 

PCC. 

 

Geotechnical Boring 

HWA GeoSciences Inc. (HWA) logged the drilling of a single, machine-drilled boring to assess 

subsurface conditions to provide new signal pole foundation recommendations.  The location of 

the boring is shown on the Site Exploration Plan, Figure 2.  The boring was drilled on May 14, 

2021, by Geologic Drill Partners, of Bellevue, Washington, under subcontract to HWA.  The 

boring was drilled using a Bobcat-mounted drill rig using hollow stem auger techniques.   

Standard Penetration Test (SPT) sampling was performed using a 2-inch outside diameter split-

spoon sampler driven by a 140-pound hammer raised with a rope and cathead.  During the SPT, 

samples were obtained by driving the sampler 18 inches into the soil with the hammer 

free-falling 30 inches.  The numbers of blows required for each 6 inches of penetration were 

recorded.  The Standard Penetration Resistance (“N-value”) of the soil is calculated as the 

number of blows required for the final 12 inches of penetration.  This resistance, or N-value, 
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provides an indication of relative density of granular soils and the relative consistency of 

cohesive soils; both indicators of soil strength.  

A geologist from HWA logged the exploration and recorded all pertinent information.  Soil 

samples obtained were classified in the field and representative portions were sealed in plastic 

bags.  Pertinent information including soil sample depths, stratigraphy, soil engineering 

characteristics, and groundwater occurrence was recorded.   These soil samples were then taken 

to our Bothell, Washington, laboratory for further examination and testing.  

The stratigraphic contacts shown on the boring log represent the approximate boundaries 

between soil types; actual transitions may be more gradual.  The soil and groundwater conditions 

depicted are only for the specific date and location reported and, therefore, are not necessarily 

representative of other locations and times.  A legend of the terms and symbols used on the 

exploration logs is presented in Appendix A, Figure A-1.  A Summary log of the boring is 

presented in Figure A-1. 

The boring was drilled in a parking stall on the north side of Kirkland Avenue, west of the 

intersection with Lake Street, in an HMA patch (3 inches thick).  The boring was originally 

attempted just to the west of the HMA patch but encountered PCC below the HMA, so the 

boring was relocated as the drill was not equipped to core through concrete. 

LABORATORY TESTING 

Representative soil samples obtained from the geotechnical boring were taken to the HWA 

laboratory for further examination and testing.  Laboratory tests, as described below, were 

conducted on selected soil samples to characterize relevant engineering properties of the sampled 

soils.  The tests included visual classifications, natural moisture contents, grain size distributions 

and Atterberg Limits.  The tests were conducted in general accordance with appropriate 

American Society of Testing and Materials (ASTM) standards, as described below.  The test 

results are also presented in Appendix B, and/or displayed on the exploration logs in Appendix 

A, as appropriate. 

Moisture Content of Soil: The moisture content of selected soil samples (percent by dry mass) 

was determined in accordance with ASTM D 2216.  The results are shown on the boring log in 

Appendix A and the Summary of Material Properties report, Figure B-1. 

Particle Size Analysis of Soils: Selected samples were tested to determine the particle size 

distribution of material in accordance with ASTM D6913.  The results are summarized on the 

attached Summary of Material Properties report, Figure B-1, and the Grain Size Distribution 

Report, Figure B-2, which also provides information regarding the classification of the samples 

and the moisture content at the time of testing. 
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Liquid Limit, Plastic Limit, and Plasticity Index of Soils (Atterberg Limits): Selected 

samples were tested using method ASTM D 4318, multi-point method.  The results are reported 

on the attached Liquid Limit, Plastic Limit, and Plasticity Index report, Figure B-3. 

SITE DESCRIPTION 

The intersection is located in downtown Kirkland in a busy commercial and residential area.  The 

ground surface in the vicinity of the intersection is relatively flat and drops down along Kirkland 

Avenue west of the intersection towards Lake Washington.  

SUBSURFACE SOIL CONDITIONS 

Excavations through pavement cores Core-1 and Core-2 were terminated in silty sand fill soils, 

likely from original development of the area, at depths of 1.5 to 2 feet below pavement surface.  

Excavation through Core-3 encountered fill soils, consisting of silty gravel and sand to a depth of 

about 1.75 feet above stiff to very stiff, sandy silt, interpreted as glaciolacustrine deposits.  This 

unit is typically interpreted as glacial lake sediment that was deposited in ice-marginal low areas 

that was subsequently glacially overridden resulting in a stiff to hard consistency.  Excavation in 

Core-3 was terminated at a depth of 2 feet below pavement surface in this deposit. 

The soils encountered in boring BH-1 consisted of silty sand fill soils to a depth of about 2 feet 

overlying Vashon recessional outwash.  The recessional outwash consisted of medium stiff, lean 

clay to a depth of about 8 feet over loose, silty sand to a depth of about 17.5 feet.  An 

approximately 2.5 feet thick layer of medium stiff, organic silt was encountered from 17.5 feet to 

20 feet over medium dense silty sand to the termination depth of 21.5 feet.  Recessional outwash 

was deposited from the receding glacier and has not been glacially over-consolidated.   

GROUNDWATER CONDITIONS 

The groundwater level in BH-1, at the time of drilling, was approximately 11 feet below ground 

surface.  We anticipate groundwater level varies with rainfall/season and is highest in the wet, 

winter months.   

DESIGN RECOMMENDATIONS 

SIGNAL & LUMINAIRE POLE FOUNDATION DESIGN 

It is our understanding that new signal and luminaire poles will be constructed.  We understand 

that the proposed signalization improvements will consist of signal poles conforming to the 

WSDOT Standard Plans (WSDOT, 2021).  Table 17-2 of the WSDOT Geotechnical Design 

Manual (WSDOT, 2015) provides allowable lateral bearing pressures based on Standard 

Penetration Test (SPT) resistance N-values (blows/foot). 
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An allowable lateral bearing capacity of 1,000 psf is determined using the values presented in 

Table 17-2 of the WSDOT Geotechnical Design Manual, assuming an average value of 

5 blows/foot (in the upper 20 feet).  This value is based on a single boring at the northeast corner 

of the intersection.  It is possible that more dense/stiff subsurface soils exist at other corners of 

the intersection; however, additional borings would be required to verify conditions. 

Construction Considerations for Signal Pole Shaft Foundations 

We recommend that temporary casing be used for the shaft excavations to limit caving and 

reduce any groundwater seepage into the shafts.  Drilled shaft bottoms should be cleaned to the 

extent practical using appropriate methods.  If more than 12 inches of water are present in the 

shaft, lean concrete should be placed by the tremie method into the shafts.  Temporary casing 

should be withdrawn such that the level of concrete is maintained above the bottom of the casing 

at all times. 

The presence of cobbles or boulders embedded in the recessional outwash is a possibility, and 

the contractor should be prepared to handle possible obstructions during construction.   

There are several trees along the west side of the intersection.  It is likely that some large limbs 

will need to be cut/removed to allow access for drilling of shafts and installation of steel 

sections. 

The signal pole shaft locations should also be evaluated to confirm that the proposed excavations 

do not conflict with existing utilities.   

PAVEMENT DESIGN 

We understand that new HMA and PCC pavements will be constructed.  The following sections 

present our design recommendations.   

Design Traffic 

Current design traffic parameters were provided by KPG, consisting of an Average Daily Traffic 

(ADT) volume of 12,500 (combined in both directions) with 1% heavy truck traffic (including 

bus traffic).  We assumed 2 Equivalent Single Axle Load (ESAL) per heavy vehicle and a 2% 

annual growth rate.  For a 20-year design life, we calculate 1,547,728 ESALs.  A value of 

1,600,000 ESALs was used for design. 

The pavement recommendations presented in this report are based on these traffic calculations.  

If additional traffic count information is obtained that varies appreciably from these values, the 

recommendations given in this report should be reviewed and revised as necessary. 

New HMA Pavement Design 

For new pavement design, a subgrade resilient modulus of 10 ksi was used.   
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Table 1 provides our HMA design recommendations, assuming the traffic loading inputs 

described above.  This pavement design is based on the design method given in the 1993 

AASHTO Design Guide (AASHTO, 1993) using the following parameters: 

• Design Life = 20 years 

• Traffic Growth = 2% 

• Reliability = 90% 

• Initial Serviceability = 4.5 

• Terminal Serviceability = 2.5 

• Overall Standard Deviation = 0.5 

This results in a required AASHTO Structural Number (SN) of 3.45.  

Table 1. Structure Requirements for New HMA Pavement  

Material Description 

Minimum Layer 

Thickness 

(inches) 

WSDOT Standard 

Specification 

HMA 6 5-04 & 9-02.1 

CSBC 6 9-03.9(3) 

 

We recommend that the asphaltic layers consist of HMA Class ½-inch.    Consideration could be 

given to the addition of fiber reinforcement in the wearing course to prolong the life of the HMA.  

The following design considerations should be noted and implemented: 

• The longitudinal joints in the HMA wearing course should coincide with a lane line 

or an edge line. 

• The pavement will likely require a functional overlay after about 10 to 12 years 

because of non-structural associated distress caused by environmental factors such as 

degradation of the asphalt surface and rutting.  

•  HMA pavements are susceptible to shoving and rutting from heavy vehicles, such as 

buses and heavy delivery trucks, particularly at intersections.  In these areas, more 

frequent maintenance and even premature reconstruction of the pavement may be 

required. 

HMA Binder Selection 

The selection of the optimum asphalt binder type for the prevailing climate is critical to ensure 

long-term pavement performance.  Use of the wrong binder can result in low temperature cracking 

or permanent deformation at high temperatures.  
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Based on the climate in the project vicinity, we recommend Superpave Performance Grade 

binder PG 58H-22 be used for pavement reconstruction and pavement overlays in order to 

provide greater resistance to potential pavement distresses. 

Placement of HMA 

Placement of HMA should be in accordance with Section 5-04 of the WSDOT Standard 

Specifications (WSDOT, 2021).  Particular attention should be paid to the following: 

• HMA should not be placed until the engineer has accepted the previously constructed 

pavement layers. 

• HMA should not be placed on any frozen or wet surface. 

• HMA should not be placed when precipitation is anticipated before the pavement can 

be compacted, or before any other weather conditions which could prevent proper 

handling and compaction of HMA. 

• HMA should not be placed when the average surface temperatures are less than 45o 

F. 

• HMA temperature behind the paver should be in excess of 240o F.  Compaction 

should be completed before the mix temperature drops below 180o F. Comprehensive 

temperature records should be kept during the HMA placement. 

• Sufficient tack coat must be applied uniformly and allowed to break and set before 

placing HMA above an existing HMA layer in order to create a strong bond between 

layers.  The surface of the pavement should be thoroughly cleaned prior to tack coat 

application.  Improper tack coat application can cause unbonded layers and will lead 

to premature pavement distress/failure. 

• For cold joints, tack coat should be applied to the edge to be joined and the paver 

screed should be set to overlap the first mat by 1 to 2 inches. 

New PCC Pavement Design 

For new PCC pavement design, a modulus of subgrade reaction of 100 psi/in was used.   

Table 2 provides our PCC pavement design recommendations assuming the traffic loading inputs 

described above.  This pavement design is based on the design method given in the 1993 

AASHTO Design Guide (AASHTO, 1993) using the following parameters: 

• Reliability = 90% 

• Initial Serviceability = 4.5 

• Terminal Serviceability = 3.0 

• Overall Standard Deviation = 0.4 

• Modulus of Rupture = 650 psi 

• Elastic Modulus = 4,000,000 psi 

• Load Transfer Coefficient = 3.4 
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• Drainage Coefficient = 1.0 

• Edge Support = 1.0 

Table 2. Structure Requirements for New PCC Pavement  

Material Description 

Minimum Layer 

Thickness 

(inches) 

WSDOT Standard 

Specification 

PCCP 8.5 5-04 & 9-02.1 

CSBC 6 9-03.9(3) 

 

We recommend that joints be sealed and that maximum joint spacing be no greater than 15 feet. 

CONSTRUCTION CONSIDERATIONS FOR BOTH HMA AND PCC PAVEMENTS 

Drainage 

It is essential to the satisfactory performance of the roadway that good drainage is provided to 

prevent water ponding on or alongside, or accumulating beneath, the pavement.  Water ponding 

can cause saturation of the pavement and subgrade layers and lead to premature failure.  The 

surface of the pavement should be sloped to convey water from the pavement to appropriate 

drainage facilities. 

Subgrade Preparation 

Site preparation for pavement reconstruction should begin with the excavation of all existing 

materials down to a depth sufficient to accommodate the new structure.  Based on the results of 

the subsurface explorations, medium dense to dense, silty sand with gravel is typically expected 

at these depths.  The exposed soils should be thoroughly compacted and evaluated by a 

geotechnical engineer or qualified earthworks inspector.  We recommend that the exposed soils 

be proof-rolled using a fully-loaded dump truck.  If loose, pumping, or otherwise unsuitable soils 

are encountered at the bottom of the pavement section, they should be over-excavated to a 

maximum depth of 2 feet and backfilled using CSBC per the recommendations in the following 

section.   

Structural Fill and Compaction 

Imported structural fill for areas of over-excavation should consist of CSBC, as described in 

Section 9-03.9(3) of the WSDOT Standard Specifications (WDOT, 2021).   

Structural fill should be placed in loose, horizontal, lifts of not more than 8 inches in thickness 

and compacted to at least 95 % of the maximum dry density, as determined using test method 

ASTM D 1557 (Modified Proctor).  At the time of placement, the moisture content of structural 
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fill should be at or near optimum.  The procedure required to achieve the specified minimum 

relative compaction depends on the size and type of compaction equipment, the number of 

passes, thickness of the layer being compacted, and the soil moisture-density properties. 

Temporary Excavations 

The maintenance of safe working conditions, including temporary excavation stability, is the 

responsibility of the contractor.  In accordance with Part N of Washington Administrative Code 

(WAC) 296-155, latest revisions, all temporary cuts in excess of 4 feet in height must be either 

sloped or shored prior to entry by personnel.  The existing granular soils on site are generally 

classified as Type C soils, per WAC 296-155.  Where shoring is not used, temporary cuts in 

Type C soils should be sloped no steeper than 1½H:1V (horizontal: vertical). Flatter side slopes 

could be required for excavations below the water table or where ground water seepage is 

present. 

 

The contractor should monitor the stability of the temporary excavations and adjust the 

construction schedule and slope inclination accordingly.  The contractor should be responsible 

for control of ground and surface water and should employ sloping, slope protection, ditching, 

sumps, dewatering, and other measures, as necessary, to prevent sloughing of soils and heave of 

the bottom of the excavation. 

Wet Weather Earthwork 

Some of the soils encountered contained a high fines content and will likely be difficult to 

place/compact or traverse with construction equipment during periods of wet weather.  We 

recommend earthwork activities occur during the dry summer months.  General 

recommendations relative to earthwork performed in wet weather or in wet conditions are 

presented below.  These recommendations should be incorporated into the contract 

specifications. 

• Earthwork should be performed in small areas to minimize exposure to wet weather.  

Excavation or the removal of unsuitable soil should be followed promptly by the placement 

of concrete or placement and compaction of structural fill material.  The size and type of 

construction equipment used may need to be limited to prevent soil disturbance. 

• The ground surface within the construction area should be graded to promote run-off of 

surface water and to prevent the ponding of water. 

• The ground surface within the construction area should be sealed by a smooth drum roller, or 

equivalent, and under no circumstances should soil be left uncompacted and exposed to 

moisture infiltration. 

• Excavation and placement of fill material should be monitored to determine that the work is 

being accomplished in accordance with the project specifications and that the weather 

conditions do not adversely impact the quality of work. 
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CONDITIONS AND LIMITATIONS 

We have prepared this report for KPG and City of Kirkland for use in design of a portion of this 

project.  This report should be provided in its entirety to prospective contractors for bidding and 

estimating purposes; however, the conclusions and interpretations presented herein should not be 

construed as a warranty of the subsurface conditions.  Experience shows that soil and 

groundwater conditions can vary significantly over small distances.  Inconsistent conditions may 

occur between explorations that may not be detected by a geotechnical study.  If, during future 

site operations, subsurface conditions are encountered which vary appreciably from those 

described herein, HWA should be notified to review the recommendations made in this report, 

and revise, if necessary.  If there is a substantial lapse of time between submission of this report 

and the start of construction, or if conditions change due to construction operations, it is 

recommended that this report be reviewed to determine the applicability of the conclusions and 

recommendations considering the changed conditions and time lapse.  

This report is issued with the understanding that it is the responsibility of the owner, or the 

owners’ representative, to ensure that the information and recommendations are brought to the 

attention of the appropriate design team personnel and incorporated into the project plans and 

specifications, and the necessary steps are taken to see that the contractor and subcontractors 

carry out such recommendations in the field.   

Within the limitations of scope, schedule and budget, HWA attempted to execute these services 

in accordance with generally accepted professional principles and practices in the fields of 

geotechnical engineering and engineering geology at the time the report was prepared.  No 

warranty, express or implied, is made.  The scope of our work did not include environmental 

assessments or evaluations regarding the presence or absence of wetlands or hazardous or toxic 

substances in the soil, surface water, or ground water at this site. 

   
 

◆
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SYMBOLS USED ON
EXPLORATION LOGS

LEGEND OF TERMS AND

Clean Gravel

(little or no fines)

More than

50% of Coarse

Fraction Retained

on No. 4 Sieve

Gravel with

SM

SC

ML

MH

CH

OH

RELATIVE DENSITY OR CONSISTENCY VERSUS SPT N-VALUE

Very Loose

Loose

Medium Dense

Very Dense

Dense

N (blows/ft)

0 to 4

4 to 10

10 to 30

30

Fines (appreciable

to 50

over 50

Approximate
Relative Density(%)

0 - 15

15 - 35

35 - 65

65 - 85

85 - 100

COHESIVE SOILS

Consistency

Very Soft

Soft

Medium Stiff

Stiff

Very Stiff

Hard

N (blows/ft)

0 to 2

2 to 4

4 to 8

8 to 15

15 to 30

over 30

Approximate
Undrained Shear

Strength (psf)

<250

250 -

No. 4 Sieve

Sand with

Fines (appreciable

amount of fines)

amount of fines)

More than

50% Retained

on No.

200 Sieve

Size

Sand and

Sandy Soils
Clean Sand

(little or no fines)

50% or More

of Coarse

Fraction Passing

Fine

Grained

Soils

Silt

and

Clay

Liquid Limit

Less than 50%

50% or More

Passing

No. 200 Sieve

Size

Silt

and

Clay

Liquid Limit

50% or More

500

500 - 1000

1000 - 2000

2000 - 4000

>4000

DensityDensity

USCS SOIL CLASSIFICATION SYSTEM

Coarse

Grained

Soils

Gravel and

Gravelly Soils

Highly Organic Soils

GROUP DESCRIPTIONS

Well-graded GRAVEL

Poorly-graded GRAVEL

Silty GRAVEL

Clayey GRAVEL

Well-graded SAND

Poorly-graded SAND

Silty SAND

Clayey SAND

SILT

Lean CLAY

Organic SILT/Organic CLAY

Elastic SILT

Fat CLAY

Organic SILT/Organic CLAY

PEAT

MAJOR DIVISIONS

GW

SP

CL

OL

PT

GP

GM

GC

SW

COHESIONLESS SOILS

LEGEND  2020-088.GPJ  6/3/21

PROJECT NO.: FIGURE:

Coarse sand

Medium sand

SIZE RANGE

Larger than 12 in

Smaller than No. 200 (0.074mm)

Gravel

3 in to 12 in

3 in to No 4 (4.5mm)

No. 4 (4.5 mm) to No. 200 (0.074 mm)

COMPONENT

DRY Absence of moisture, dusty,

dry to the touch.

MOIST

COMPONENT DEFINITIONS

time of drilling)

Groundwater Level (measured in well or

open hole after water level stabilized)

Groundwater Level (measured at

TEST SYMBOLS

GROUNDWATER SYMBOLS

AL Atterberg Limits:

California Bearing Ratio

CN Consolidation

DD

OC Organic Content

pH pH of Soils

12 - 30% Clayey, Silty, Sandy, Gravelly

3 in to 3/4 in

3/4 in to No 4 (4.5mm)

No. 4 (4.5 mm) to No. 10 (2.0 mm)

No. 10 (2.0 mm) to No. 40 (0.42 mm)

No. 40 (0.42 mm) to No. 200 (0.074 mm)

NOTES:  Soil classifications presented on exploration logs are based on visual and laboratory observation.

Density/consistency, color, modifier (if any) GROUP NAME, additions to group name (if any), moisture
content.  Proportion, gradation, and angularity of constituents, additional comments.
(GEOLOGIC INTERPRETATION)

Please refer to the discussion in the report text as well as the exploration logs for a more
complete description of subsurface conditions.

Soil descriptions are presented in the following general order:

< 5%

Damp but no visible water.

WET Visible free water, usually

soil is below water table.

Boulders

Cobbles

Coarse gravel

Fine gravel

Sand

MOISTURE CONTENT

COMPONENT PROPORTIONS

Fine sand

Silt and Clay

5 - 12%

PROPORTION RANGE DESCRIPTIVE TERMS

Clean

Slightly (Clayey, Silty, Sandy)

30 - 50%

Components are arranged in order of increasing quantities.

Very (Clayey, Silty, Sandy, Gravelly)

PID

PP

CBR

DS Direct Shear

GS Grain Size Distribution

K Permeability

Moisture/Density Relationship (Proctor)

Resilient Modulus

Photoionization Device Reading

Res. Resistivity

SG

Percent Fines%F

MD

MR

Specific Gravity

CD Consolidated Drained Triaxial

Torvane (Approx. Shear Strength, tsf)

Dry Density (pcf)

CU Consolidated Undrained Triaxial

TV

UU Unconsolidated Undrained Triaxial

UC Unconfined Compression

SAMPLE TYPE SYMBOLS

Non-standard Penetration Test
(3.0" OD Split Spoon with Brass Rings)

(140 lb. hammer with 30 in. drop)

Shelby Tube

Small Bag Sample

Large Bag (Bulk) Sample

Core Run

2.0" OD Split Spoon (SPT)

PL = Plastic Limit, LL = Liquid Limit

Pocket Penetrometer (Approx. Comp. Strength, tsf)

3-1/4" OD Split Spoon



% Fines
 AL

GS

GS

AL

S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

3.0-inches Hot Mix Asphalt.
Drilled through patch where tree roots destroyed pavement.
Concrete exists under HMA outside of patch.

(HMA)

Medium dense, olive brown, SAND with silt and gravel. Clots
of sandy SILT or CLAY, moist.

(FILL)

Medium stiff to stiff, gray and brown, lean CLAY with sand,
moist.

(VASHON RECESSIONAL OUTWASH)
Becomes sandier.

Loose, reddish brown and brown, poorly graded SAND with
silt and scattered gravel, moist. Thin organic layer at 7.5 feet.

Loose, olive gray to gray, silty SAND, wet.

Becomes dark grayish brown and finer grained. Organic
content increases.

Medium stiff, dark grayish brown, organic, sandy SILT with
wood and peat. Interlayered with silty SAND, wet.

Medium dense, brownish gray, silty, fine SAND with scattered
organics, wet.

Borehole was terminated at 21.5-feet below ground surface.
Groundwater was observed at 11.0-feet below ground surface
during drilling.

2-2-2

2-3-6

2-2-3

3-3-3

3-2-3

2-2-2

2-4-4

4-5-5

SP
SM
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SP
SM

SM

OH

SM
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DATE COMPLETED:  5/14/2021

DRILLING COMPANY:  Geologic Drill, Inc.

DRILLING METHOD:  HSA with Bobcat Mini

LOCATION:  See Figure 2

DATE STARTED:  5/14/2021

SAMPLING METHOD:  SPT w/ rope & cathead LOGGED BY:  S. Pemble



4.0-inches Hot Mix Asphalt.
Two lifts: 2.5" x 1.5"
No cracking at core location. Both lifts bonded.

(HMA)
6.0-inches Portland Cement Concrete.

(PCC)

Dense, olive brown, silty SAND, with gravel, cobbles, and
asphalt fragments, moist.

(FILL)

Exploration terminated at 2.0-feet below ground surface.
No groundwater was encountered.

SM

EXCAVATION COMPANY:  HWA GeoSciences Inc. LOCATION:  See Figure 2

and therefore may not necessarily be indicative of other times and/or locations.
NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated
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Lake Street, Southbound parking lane, 5' from curb.



9.5-inches Hot Mix Asphalt.
Four lifts: 2.0" x 2.5" x 2.5" x 2.5"
No cracking at core location. First lift is unbonded.

(HMA)

Dense, dark grayish brown, fine to coarse SAND, with silt,
gravel, and cobbles, moist.

(FILL)

Exploration terminated at 1.5-feet below ground surface
due to refusal on cobble. No groundwater was
encountered.

SP
SM

EXCAVATION COMPANY:  HWA GeoSciences Inc. LOCATION:  See Figure 2

and therefore may not necessarily be indicative of other times and/or locations.
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4.5-inches Hot Mix Asphalt.
Two lifts: 1.5" x 3.0"
No cracking at core location. Both lifts bonded.

(HMA)
7.25-inches Portland Cement Concrete.

(PCC)

Medium dense, olive brown, silty crushed GRAVEL, with
sand, moist.

(FILL)

Stiff to very stiff, gray, sandy SILT, moist.
(GLACIOLUCSTRINE)

Exploration terminated at 2.0-feet below ground surface.
No groundwater was encountered.

GM

ML

EXCAVATION COMPANY:  HWA GeoSciences Inc. LOCATION:  See Figure 2

and therefore may not necessarily be indicative of other times and/or locations.
NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated
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LABORATORY TEST RESULTS 
 



BH-1,S-1 2.5 4.0 21.2 36 24 12 76.3 CL Light olive-brown, lean CLAY with sand

BH-1,S-3 7.5 9.0 7.3 17.2 73.0 9.8 SP-SM Strong brown, poorly graded SAND with silt and gravel

BH-1,S-5 12.5 14.0 31.0 1.4 63.7 34.9 SM Olive-brown, silty SAND

BH-1,S-7 17.5 19.0 66.2 8.1 74 55 19 OH Very dark grayish-brown, organic SILT
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1. This table summarizes information presented elsewhere in the report and should be used in conjunction with the report test, other graphs and tables, and the exploration logs.

2. The soil classifications in this table are based on ASTM D2487 and D2488 as applicable.
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APPENDIX E 

 
INADVERTENT 

DISCOVERY PLAN 
  



Inadvertent Discovery Protocol
Protocols for Discovery of Archaeological Resources
In the event that archaeological resources are encountered during construction, the following actions will
be taken:

In the find location, all ground disturbing activity will stop.  The find location will be secured from any
additional impacts and the supervisor will be informed.

The project proponent will immediately contact the agencies with jurisdiction over the lands where the
discovery is located, if appropriate.  The appropriate agency archaeologist or the proponent's contracting
archaeologist will determine the size of the work stoppage zone or discovery location in order to
sufficiently protect the resource until further decisions can be made regarding the work site

The project proponent will consult with DAHP regarding the evaluation of the discovery and the
appropriate protection measures, if applicable.  Once the consultation has been completed, the project
proponent will request written concurrence from the agency or tribe(s) that the protection and mitigation
measures have been fulfilled.  Upon notification of concurrence from the appropriate parties, the project
proponent will proceed with the project.

Within six months after completion of the above steps, the project proponent will provide for preparation
of final written report of the discovery.  The report will include a description of the contents of the
discovery, a summary of consultation, and a description of the treatment or mitigation measures.

Protocols for Discovery of Human Remains
If human remains are found within the project, the project proponent, its contractors or permit-holders,
the following actions will be taken, consistent with Washington State RCWs 68.50.645, 27.44.055, and
68.60.055.

If ground-disturbing activities encounter human skeletal remains during the course of construction then
all activity will cease that may cause further disturbance to those remains.  The area of the find will be
secured and protected from further disturbance.  The project proponent will prepare a plan for securing
and protecting exposed human remains and retain consultants to perform these services.  The finding of
human skeletal remains will be reported to the county medical examiner/coroner and local law
enforcement in the most expeditious manner possible.  The remains will not be touched, moved, or further
disturbed.  The county medical examiner/coroner will assume jurisdiction over the human skeletal
remains and make a determination of whether those remains are forensic or non-forensic.  If the county
medical examiner/coroner determines the remains are non-forensic, then they will report that finding to
DAHP, which will then take jurisdiction over the remains.  DAHP will notify any appropriate cemeteries
and all affected tribes of the find.  The State Physical Anthropologist will make a determination of
whether the remains are Indian or Non-Indian and report that finding to any appropriate cemeteries and
the affected tribes.  DAHP will then handle all consultation with the affected parties as to the future
preservation, excavation, and disposition of the remains.



Primary Contacts
Washington Department of Archeology and Historic Preservation
Address: PO Box 48343, Olympia, WA 98504-8343
Primary Contact: Rob Whitlam, State Archaeologist
Phone Number/Email: (360) 586-3080, Rob.Whitlam@dahp.wa.gov
Primary Contact for Human Remains: Guy Tasa, State Physical Anthropologist
Phone Number/Email: (360) 586-3534 or (360) 790-1633, Guy.Tasa@dahp.wa.gov

Washington State Department of Commerce Program Contact
Address: 1011 Plum Street SE, PO Box 42525, Olympia, WA 98504-2525
Primary Contact: ______________________________________________________________________
Phone Number/Email: __________________________________________________________________

Tribes
Name of Tribe: _______________________________________________________________________
Address: ____________________________________________________________________________
Primary Contact: _____________________________________________________________________
Phone Number/Email: __________________________________________________________________

Name of Tribe: _______________________________________________________________________
Address: ____________________________________________________________________________
Primary Contact: ______________________________________________________________________
Phone Number/Email: __________________________________________________________________

Name of Tribe: _______________________________________________________________________
Address: ____________________________________________________________________________
Primary Contact: _____________________________________________________________________
Phone Number/Email: __________________________________________________________________

Name of Tribe: _______________________________________________________________________
Address: ____________________________________________________________________________
Primary Contact: ______________________________________________________________________
Phone Number/Email: __________________________________________________________________

Local Sheriff's Office
Address: _____________________________________________________________________________
Primary Contact: ______________________________________________________________________
Phone Number/Email: __________________________________________________________________

Local Medical Examiner's Office
Address: _____________________________________________________________________________
Primary Contact: ______________________________________________________________________
Phone Number/Email: __________________________________________________________________
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	INTRODUCTION TO THE SPECIAL PROVISIONS
	(December 10, 2020 APWA GSP)

	DIVISION 1 GENERAL REQUIREMENTS
	DESCRIPTION OF WORK
	(March 13, 1995 WSDOT GSP)

	1-01 DEFINITIONS AND TERMS
	1-01.3 Definitions
	(January 19, 2022 APWA GSP)


	1-02 BID PROCEDURES AND CONDITIONS
	1-02.1 Prequalification of Bidders
	Delete this Section and replace it with the following:

	1-02.1 Qualifications of Bidder
	(January 24, 2011 APWA GSP)

	1-02.2 Plans and Specification
	(June 27, 2011 APWA GSP)
	Delete this section and replace it with the following:

	1-02.4(1) General
	(December 30, 2022  APWA GSP Option B)
	The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring…”, is revised to read:

	1-02.5 Proposal Forms
	(July 31, 2017 APWA GSP)
	Delete this section and replace it with the following:

	1-02.6 Preparation of Proposal
	(December 10, 2020   APWA GSP Option B)
	Supplement the second paragraph with the following:

	1-02.7 Bid Deposit
	(March 8, 2013 APWA GSP)
	Supplement this section with the following:

	1-02.9 Delivery of Proposal
	(January 19, 2022 APWA GSP, Option A)
	Delete this section and replace it with the following:

	1-02.10 Withdrawing, Revising, or Supplementing Proposal
	(July 23, 2015 APWA GSP)
	Delete this section and replace it with the following:

	1-02.13 Irregular Proposals
	(December 30, 2022 APWA GSP)
	Delete this section and replace it with the following:

	1-02.14 Disqualification of Bidders
	(May 17, 2018  APWA GSP, Option B)
	Delete this section and replace it with the following:

	1-02.15 Pre-Award Information
	(December 30, 2022 APWA GSP)
	Revise this section to read:


	1-03 AWARD AND EXECUTION OF CONTRACT
	1-03.1 Consideration of Bids
	(December 30, 2022 APWA GSP)
	Revise the first paragraph to read:

	1-03.3 Execution of Contract
	(January 19, 2022  APWA GSP)
	Revise this section to read:

	1-03.4 Contract Bond
	(July 23, 2015  APWA GSP)
	Delete the first paragraph and replace it with the following:

	1-03.7 Judicial Review
	Revise this section to read:


	1-04 SCOPE OF THE WORK
	1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and Addenda
	(March 9, 2023 WSDOT GSP)
	Section 1-04.2 is supplemented with the following:
	(December 30, 2022 APWA GSP)
	Revise the second paragraph to read:

	1-04.4 Changes
	(January 19, 2022  APWA GSP)

	1-04.4(1)  Minor Changes
	(May 30, 2019  APWA GSP)
	Delete the first paragraph and replace it with the following:


	1-05 CONTROL OF WORK
	1-05.4 Conformity With and Deviations From Plans and Stakes
	(March 9, 2023 WSDOT GSP)
	Section 1-05.4 is supplemented with the following:
	(January 13, 2021 WSDOT GSP)
	Section 1-05.4 is supplemented with the following:

	1-05.7 Removal of Defective and Unauthorized Work
	(October 1, 2005 APWA GSP)
	Supplement this section with the following:

	1-05.9 Equipment
	(January 1, 2016 COK GSP)
	The following new paragraph is inserted between the second and third paragraphs:

	1-05.11 Final Inspection
	Delete this section and replace it with the following:

	1-05.11 Final Inspections and Operational Testing
	(October 1, 2005 APWA GSP)

	1-05.11(1) Substantial Completion Date
	1-05.11(2) Final Inspection and Physical Completion Date
	1-05.11(3) Operational Testing
	1-05.13 Superintendents, Labor, and Equipment of Contractor
	(August 14, 2013 APWA GSP)
	Delete the sixth and seventh paragraphs of this section.

	1-05.14 Cooperation With Other Contractors
	(March 13, 1995 WSDOT GSP)

	1-05.15 Method of Serving Notices
	(December 30, 2022 APWA GSP)
	Revise the second paragraph to read:
	Add the following new section:

	1-05.16 Water and Power
	(October 1, 2005 APWA GSP)
	Add the following new section:

	1-05.18   Record Drawings
	(March 8, 2013  APWA GSP)


	1-06 CONTROL OF MATERIAL
	Section 1-06 is supplemented with the following:
	(June 6, 2023 WSDOT GSP)
	1-06.1 Approval of Materials Prior to Use
	(April 3, 2017 WSDOT GSP)
	Section 1-06.1 is supplemented with the following:

	1-06.1(4) Fabrication Inspection Expense
	(June 27, 2011 AWPA GSP)

	1-06.6  Recycled Materials
	(January 4, 2016 APWA GSP)
	Delete this section, including its subsections, and replace it with the following:


	1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC
	1-07.1 Laws to be Observed
	(October 1, 2005 APWA GSP)
	Supplement this section with the following:
	(January 1, 2021 COK GSP)
	Section 1-07.1 is supplemented with the following:
	(April 3, 2006 WSDOT GSP)
	Section 1-07.1 is supplemented with the following:

	1-07.2 State Taxes
	Delete this section, including its subsections, in its entirety and replace it with the following:

	1-07.2 State Sales Tax
	(June 27, 2011 APWA GSP)

	1-07.2(1) State Sales Tax — Rule 171
	1-07.2(2) State Sales Tax — Rule 170
	1-07.2(3) Services
	1-07.5(3) State Department of Ecology
	(January 1, 2021 COK GSP)
	Supplement this section with the following:
	Revise the paragraph 6 to read:
	Revise the paragraph 8 to read:

	1-07.6  Permits and Licenses
	(January 1, 2021 COK GSP)
	Add new Section 1-07.6(1):

	1-07.6(1) Permits for Sanitary Sewer Discharge for Construction Dewatering
	(January 1, 2021 COK GSP)
	Add new Section 1-07.6(2):

	1-07.6(2) Permits for Off-site Staging and Storage Areas
	1-07.7 Load Limits
	Section 1-07.7 is supplemented with the following:
	(March 13, 1995 WSDOT GSP)

	1-07.9 Wages
	1-07.9(1) General
	(January 9, 2023 WSDOT GSP)
	Section 1-07.9(1) is supplemented with the following:

	1-07.9(5) Required Documents
	1-07.9(5)A General
	(December 30, 2022  APWA GSP)
	This section is revised to read:

	1-07.11 Requirements for Nondiscrimination
	(October 1, 2020 APWA GSP, Option B)
	Supplement this section with the following:
	(October 3, 2022 WSDOT GSP)
	Section 1-07.11 is supplemented with the following:

	1-07.12 Federal Agency Inspection
	(October 3 2023 WSDOT GSP)
	Section 1-07.12 is supplemented with the following:

	1-07.15 Temporary Water Pollution/Erosion Control
	1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
	(January 10, 2019 COK GSP)
	Add the following paragraph under the second paragraph of this section:

	1-07.16 Protection and Restoration of Property
	1-07.16(3) Fences, Mailboxes, Incidentals
	(January 1, 2016 COK GSP)
	Section 1-07.16(3) is supplemented with the following:

	1-07.17 Utilities and Similar Facilities
	(October 3, 2022 WSDOT GSP)
	Section 1-07.17 is supplemented with the following:

	1-07.18 Public Liability and Property Damage Insurance
	(December 30, 2022 APWA GSP)
	Delete this Section in its entirety, and replace it with the following:

	1-07.18   Insurance
	1-07.18(1)   General Requirements
	1-07.18(2)  Additional Insured
	1-07.18(3)  Subcontractors
	1-07.18(4)  Verification of Coverage
	1-07.18(5)  Coverages and Limits
	1-07.18(5)A  Commercial General Liability
	1-07.18(5)B  Automobile Liability
	1-07.18(5)C  Workers’ Compensation
	(March 9, 2023 WSDOT GSP)
	Section 1-07.18(1) is supplemented with the following:

	1-07.23 Public Convenience and Safety
	(January 1, 2016 COK GSP)
	Section 1-07.23 is supplemented with the following:

	1-07.23(1) Construction Under Traffic
	(December 1, 2022 COK GSP)
	This section is supplemented with the following:
	(May 2, 2017 APWA GSP)
	Revise the third sentence of the second paragraph to read:

	1-07.24 Rights of Way
	(July 23, 2015 APWA GSP)
	Delete this Section and replace it with the following:


	1-08 PROSECUTION AND PROGRESS
	Add the following new section:
	1-08.0 Preliminary Matters
	(May 25, 2006 APWA GSP)

	1-08.0(1) Preconstruction Conference
	(October 10, 2008 APWA GSP)
	(December 1, 2022 COK GSP)
	Add the following new section:
	1-08.0(2)   Hours of Work

	1-08.1 Subcontracting
	(December 30, 2022  APWA GSP, Option A)

	1-08.3 Progress Schedule
	1-08.3(2)A Type A Progress Schedule
	(December 30, 2022 APWA GSP)
	Revise this Section to read:

	1-08.4 Prosecution of Work
	1-08.4 Notice to Proceed and Prosecution of Work
	(August 7, 2006 WSDOT GSP)
	The first sentence of Section 1-08.4 is revised to read:

	1-08.5 Time for Completion
	(August 7, 2006 WSDOT GSP)
	The third paragraph of Section 1-08.5 is revised to read:
	(March 13, 1995 WSDOT GSP)
	Section 1-08.5 is supplemented with the following:

	1-08.9 Liquidated Damages
	(March 3, 2021  APWA GSP, Option A)
	Replace Section 1-08.9 with the following:


	1-09 MEASUREMENT AND PAYMENT
	1-09.2 Weighing Equipment
	1-09.2(1) General Requirements for Weighing Equipment
	(December 30, 2022 APWA GSP, Option 2)
	Revise item 4 of the fifth paragraph to read:

	1-09.2(1)A  Electronic Delivery Management System (E-Ticketing)
	1-09.2(1)A1 Equipment
	(March 9, 2023 WSDOT GSP)
	Item number 1 in the first paragraph of Section 1-09.2(1)A1 is revised to read:

	1-09.2(5) Measurement
	(December 30, 2022 APWA GSP)
	Revise the first paragraph to read:

	1-09.6 Force Account
	(December 30, 2022 APWA GSP)
	Supplement this section with the following:

	1-09.7 Mobilization
	(December 30, 2022  APWA GSP)
	Delete this Section and replace it with the following:

	1-09.9 Payments
	(December 30, 2022  APWA GSP)
	Section 1-09.9 is revised to read:

	1-09.9(1) Retainage
	(June 27, 2011 WSDOT GSP)
	Section 1-09.9(1) content and title is deleted and replaced with the following:

	1-09.11 Disputes and Claims
	1-09.11(3) Time Limitation and Jurisdiction
	(December 30, 2022  APWA GSP)
	Revise this section to read:

	1-09.13 Claims Resolution
	1-09.13(3)A  Arbitration General
	(January 19, 2022  APWA GSP)
	Revise the third paragraph to read:

	1-09.13(4) Venue for Litigation
	(December 30, 2022  APWA GSP)
	Revise this section to read:


	1-10 TEMPORARY TRAFFIC CONTROL
	1-10.2 Traffic Control Management
	(November 2, 2022 WSDOT GSP)
	Section 1-10.2 is supplemented with the following:

	1-10.2(1) General
	(October 3, 2022 WSDOT GSP)
	Section 1-10.2(1) is supplemented with the following:

	1-10.3 Traffic Control Labor, Procedures and Devices
	1-10.3(3)C         Portable Changeable Message Sign
	(December 1, 2022 COK GSP)
	Supplement this Section with the following:

	1-10.4 Measurement
	1-10.4(3) Reinstating Unit Items With Lump Sum Traffic Control
	(November 2, 2022 WSDOT GSP)
	Section 1-10.4(3) is supplemented with the following:

	1-10.5 Payment
	1-10.5(2) Item Bids With Lump Sum for Incidentals
	(November 2, 2022 WSDOT GSP)
	Section 1-10.5(2) is supplemented with the following:


	DIVISION 2 EARTHWORK
	2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP
	2-01.2 Disposal of Usable Material and Debris
	This section is supplemented with the following:

	2-01.2(2) Disposal Method No. 2 – Waste Site
	This section is supplemented with the following:

	2-01.3 Construction Requirements
	2-01.3(2) Grubbing
	(January 1, 2020 COK GSP)
	This Section is supplemented with the following:
	(******)
	Add the following new sub-section:
	2-01.3(5) Tree Removal and Protection

	2-01.3(4) Roadside Cleanup
	Delete Section 2-01.3(4) in its entirety and replace it with the following:

	2-01.3(4) Cleanup and Restoration
	2-01.4 Measurement
	Supplement this Section with the following:

	2-01.5 Payment
	Supplement this Section with the following:


	2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
	2-02.1 Description
	This section is supplemented with the following:

	2-02.3 Construction Requirements
	Supplement this section with the following:

	2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
	Supplement this section with the following:
	Add the following new sections:

	2-02.3(4) Salvage
	2-02.3(5) Adjust Utility to Finished Grade
	2-02.4 Measurement
	Supplement this Section with the following:

	2-02.5 Payment
	Supplement this Section with the following:


	2-03 ROADWAY EXCAVATION AND EMBANKMENT
	2-03.1 Description
	Supplement this section with the following:

	2-03.3 Construction Requirements
	Supplement this section with the following:

	2-03.3(7) Disposal of Surplus Material
	Supplement this section with the following:

	2-03.3(14)E Unsuitable Foundation Excavation
	Supplement this section with the following:

	2-03.4 Measurement
	Supplement this section with the following:

	2-03.5 Payment
	Supplement this section with the following:


	2-04 HAUL
	Add the following new section:
	2-04.2 Hauling on Other Than State Highways
	2-04.5 Payment
	Supplement this section with the following:


	2-06 SUBGRADE PREPARATION
	2-06.3 Construction Requirements
	Supplement this Section with the following:


	2-07 WATER
	2-07.3 Construction Requirements
	Supplement this Section with the following:


	2-09 STRUCTURE EXCAVATION
	2-09.3 Construction Requirements
	2-09.3(1) General Requirements
	2-09.3(1)D Disposal of Excavated Material
	Supplement this section with the following:

	2-09.4 Measurement
	Supplement this section with the following:

	2-09.5 Payment
	Supplement this section with the following:


	2-11 TRIMMING AND CLEANUP
	2-11.1 Description
	Supplement this section with the following:

	2-11.3 Construction Requirements
	Add the following new subsections:

	2-11.3(1) Routine Cleaning
	2-11.3(2) Final Cleaning
	2-11.4 Measurement
	Delete this section and replace with the following:


	DIVISION 3 AGGREGATE PRODUCTION AND ACCEPTANCE
	3-01 PRODUCTION FROM QUARRY AND PIT SITES
	3-01.4 Contractor Furnished Material Sources
	Supplement this section with the following:

	3-01.6 Payment
	Supplement this section with the following:


	DIVISION 4 BASES
	4-04 BALLAST AND CRUSHED SURFACING
	4-04.1 Description
	Supplement this section with the following:

	4-04.2 Materials
	Supplement this section with the following:

	4-04.4 Measurement
	Supplement this section with the following:

	4-04.5 Payment
	Supplement this section with the following:


	DIVISION 5 SURFACE TREATMENTS AND PAVEMENTS
	(******)
	Delete Section 5-04 and all amendments and replace it with the following Section 5-04:
	5-04 Hot Mix Asphalt
	5-04.1  Description
	5-04.2  Materials
	5-04.2(1)  How to Get an HMA Mix Design on the QPL
	5-04.2(1)A  Vacant
	5-04.2(2) Mix Design – Obtaining Project Approval
	5-04.2(2)B  Using Warm Mix Asphalt Processes
	5-04.3  Construction Requirements
	5-04.3(1)  Weather Limitations
	5-04.3(2)  Paving Under Traffic
	5-04.3(3)  Equipment
	5-04.3(3)A  Mixing Plant
	5-04.3(3)B  Hauling Equipment
	5-04.3(3)C  Pavers
	5-04.3(3)D Material Transfer Device or Material Transfer Vehicle
	5-04.3(3)E  Rollers
	5-04.3(4)  Preparation of Existing Paved Surfaces
	5-04.3(4)A  Crack Sealing
	5-04.3(4)A1  General
	5-04.3(4)A2  Crack Sealing Areas Prior to Paving
	5-04.3(4)A3  Crack Sealing Areas Not to be Paved
	5-04.3(4)B  Vacant
	5-04.3(4)C  Pavement Repair
	5-04.3(5)  Producing/Stockpiling Aggregates and RAP
	5-04.3(5)A  Vacant
	5-04.3(6)  Mixing
	5-04.3(7)  Spreading and Finishing
	5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA
	5-04.3(9)  HMA Mixture Acceptance
	5-04.3 (9)D  Mixture Acceptance – Commercial Evaluation
	5-04.3(10)  HMA Compaction Acceptance
	5-04.3(10)A  HMA Compaction – General Compaction Requirements
	5-04.3(10)B  HMA Compaction – Cyclic Density
	5-04.3(10)C  Vacant
	5-04.3(11)  Reject Work
	5-04.3(11)A  Reject Work General
	5-04.3(11)B  Rejection by Contractor
	5-04.3(11)C  Rejection Without Testing (Mixture or Compaction)
	5-04.3(11)D  Rejection - A Partial Sublot
	5-04.3(11)E  Rejection - An Entire Sublot
	5-04.3(11)F  Rejection - A Lot in Progress
	5-04.3(11)G  Rejection - An Entire Lot (Mixture or Compaction)
	5-04.3(12)  Joints
	5-04.3(12)A  HMA Joints
	5-04.3(12)A1  Transverse Joints
	5-04.3(12)A2  Longitudinal Joints
	(April 20, 2012 COK GSP)
	Supplement this section as follows:

	5-04.3(13) Surface Smoothness
	(******)

	5-04.3(14)A  Pre-Planing Metal Detection Check
	5-04.3(14)B  Paving and Planing Under Traffic
	5-04.3(14)B1  General
	5-04.3(14)B2  Submittals – Planing Plan and HMA Paving Plan
	5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing
	5-04.3(15)  Sealing Pavement Surfaces
	5-04.3(16)  HMA Road Approaches
	5-04.4  Measurement
	5-04.5  Payment
	5-05 CEMENT CONCRETE PAVEMENT
	5-05.1 Description
	5-05.2 Materials
	Supplement this section with the following:

	5-05.3(1) Concrete Mix Design for Paving
	The sixth paragraph is supplemented with the following:

	5-05.3(4)A Acceptance of Portland Cement Concrete Pavement
	Delete the first through fourth paragraphs and replace with the following:

	5-05.3(8) Joints
	The second paragraph is revised to read:

	5-05.3(8)D Isolation Joints
	This section is supplemented with the following:

	5-05.3(8)E Sealing Through Joints
	This section is supplemented with the following:

	5-05.3(10) Tie Bars and Corrosion Resistant Dowel Bars
	This section is added with the following:

	5-05.3(11) Finishing
	This section is supplemented with the following:
	The third paragraph is revised to read:
	The fourth paragraph is revised to read:
	The seventh paragraph is revised to read:
	The eighth through tenth paragraphs are deleted.

	5-05.3(14) Cold Weather Work
	This section is supplemented with the following:

	5-05.4 Measurement
	Supplement this section with the following:

	5-05.5 Payment
	Supplement this section with the following:
	Add the following new section:

	5-06 DECORATIVE PAVER
	5-06.1 Description
	Add the following new section:

	5-06.2 Materials
	Add the following new section:

	5-06.3 Construction Requirements
	Add the following new section:

	5-06.3(1) Field Quality Control
	Add the following new section:

	5-06.4 Measurement
	Add the following new section:

	5-06.5 Payment
	Add the following new section:


	DIVISION 6 STRUCTURES
	6-07 PAINTING
	6-07.1 Description
	Supplement this section with the following:

	6-07.2 Materials
	Supplement this section with the following:

	6-07.3 Construction Requirements
	Supplement this section with the following:

	6-07.5 Payment
	Supplement this section with the following:


	DIVISION 7 DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER MAINS, AND CONDUITS
	7-04 STORM SEWERS
	7-04.2 Materials
	Supplement this section with the following:

	7-04.3 Construction Requirements
	7-04.3(1) Cleaning and Testing
	(******)
	Supplement this section with the following:
	(******)
	Add the following new Sub-Sections:
	7-04.3(2)  Existing Utilities
	7-04.3(2)A  Potholing

	7-04.4 Measurement
	Supplement this section with the following:

	7-04.5 Payment
	Supplement this section with the following:


	7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS
	7-05.3 Construction Requirements
	Supplement this section with the following:

	7-05.3(1) Adjusting Manholes and Catch Basins to Grade
	Supplement this Section with the following:
	Add the following new Sub-Sections:

	7-05.3(5) Connection to Drainage Structure
	7-05.3(6) Connection to Existing Pipe
	7-05.4 Measurement
	Supplement this section with the following:

	7-05.5 Payment
	Supplement this section with the following:


	7-07 CLEANING EXISTING DRAINAGE STRUCTURES
	7-07.5 Payment
	Delete this Section and replace with the following:


	7-08 GENERAL PIPE INSTALLATION REQUIREMENTS
	7-08.3  Construction Requirements
	7-08.3(1)B Shoring
	Supplement this Section with the following:

	7-08.3(3) Backfilling
	Supplement this Section with the following:

	7-08.4 Measurement
	Supplement this Section with the following:


	7-09 WATER MAINS
	7-09.3(8) Removal and Replacement of Unsuitable Materials
	Supplement this Section with the following:

	7-09.3(9) Bedding the Pipe
	Replace the first sentence of this Section with the following:

	7-09.3(10) Backfilling Trenches
	Supplement this Section with the following:

	7-09.3(19)A Connections to Existing Mains
	Supplement this Section with the following:

	7-09.3(19)B Maintaining Service
	Revise this Section as follows:

	7-09.3(23) Hydrostatic Pressure Test
	7-09.3(24) Disinfection of Water Mains
	7-09.3(24)A Flushing

	7-12 VALVES FOR WATER MAINS
	7-12.2 Materials
	Supplement this Section with the following:

	7-12.3 Construction Requirements
	Supplement this Section with the following:

	7-12.4 Measurement
	7-12.5 Payment

	7-14 HYDRANTS
	7-14.2 Materials
	Supplement this Section with the following:

	7-14.3  Construction Requirements
	Supplement this Section with the following:

	7-14.3(1) Setting Hydrants
	Supplement this Section with the following:

	7-14.4 Measurement
	Supplement this section with the following:

	7-14.5 Payment
	Supplement this section with the following:


	7-15 SERVICE CONNECTIONS
	7-15.1 Description
	Supplement this Section with the following:

	7-15.3 Construction Requirements
	Supplement this Section with the following:

	7-15.4 Measurement
	Supplement this section with the following:

	7-15.5 Payment
	Supplement this section with the following:


	DIVISION 8 MISCELLANEOUS CONSTRUCTION
	8-01 EROSION CONTROL AND WATER POLLUTION CONTROL
	8-01.1 Description
	Supplement this section with the following:

	8-01.3 Construction Requirements
	Supplement this section with the following:

	8-01.3(1) General
	8-01.3(1)A Submittals
	Supplement this section with the following:

	8-01.3(1)C Water Management
	Supplement this section with the following:

	8-01.3(8) Street Cleaning
	Supplement this section with the following:

	8-01.3(9)D Inlet Protection
	Supplement this Section with the following:

	8-01.3(15) Maintenance
	Supplement this Section with the following:

	8-01.3(16) Removal
	Supplement this section with the following:
	Add the following new Section:

	8-01.3(17) Suspension of Work
	8-01.4 Measurement
	8-01.4(3) Reinstating Unit Items with Lump Sum Erosion Control and Water Pollution Prevention
	Supplement this section with the following:

	8-01.5 Payment
	8-01.5(3) Reinstating Unit Items with Lump Sum Erosion Control and Water Pollution Prevention
	Supplement this section with the following:


	8-02 ROADSIDE RESTORATION
	8-02.1 Description
	Supplement this section with the following:

	8-02.2 Materials
	Supplement this section with the following:

	8-02.3 Construction Requirements
	8-02.3(1) Responsibility During Construction
	Supplement this Section with the following:

	8-02.3(3) Roadside Work Plan
	Supplement this Section with the following:

	8-02.3(4) Topsoil
	Supplement this Section with the following:

	8-02.3(4)A Topsoil Type A
	Supplement this Section with the following:

	8-02.3(5) Planting Area Preparation
	Supplement this Section with the following:

	8-02.3(8)A Dates and Conditions for Planting
	Supplement this section with the following:

	8-02.3(8)B Plant Installation
	Supplement this Section with the following:

	8-02.3(10) Fertilizers
	Supplement this Section with the following:

	8-02.3(11) Bark or Wood Chip Mulch
	Supplement this Section with the following:

	8-02.3(13) Plant Establishment
	Supplement this Section with the following:

	8-02.4 Measurement
	Supplement this section with the following:

	8-02.5 Payment
	Supplement this section with the following:


	8-03 IRRIGATION SYSTEM
	8-03.1 Description
	Section 8-03.1 is supplemented with the following:

	8-03.3 Construction Requirement
	Section 8-03.3 is supplemented with the following:

	8-03.3(3) Piping
	Section 8-03.3(3) is supplemented with the following:

	8-03.3(5) Installation
	Section 8-03.3(5) is supplemented with the following:

	8-03.3(7)  Flushing and Testing
	Section 8-03.3(7) is supplemented with the following:

	8-03.3(11) System Operation
	Section 8-03.3(11) is supplemented with the following:

	8-03.5 Payment
	Section 8-05 is supplemented with the following:


	8-04 CURBS, GUTTERS, AND SPILLWAYS
	8-04.3 Construction Requirements
	8-04.3(1) Cement Concrete Curbs, Gutters, and Spillways
	Replace the first paragraph of this Section with the following:
	Supplement this section with the following:

	8-04.4 Measurement
	Supplement this section with the following:

	8-04.5 Payment
	Supplement this section with the following:
	Add the following new section:


	8-05 MISCELLANEOUS WORK
	8-05.1 Description
	8-05.3 Construction Requirements
	8-05.3(1) Potholing
	8-05.4 Measurement
	8-05.5 Payment

	8-07 WHEEL STOP
	8-07.1 Description
	Supplement this section with the following:

	8-07.3 Construction Requirements
	This section is supplemented with the following:

	8-07.4 Measurement
	This section is supplemented with the following:

	8-07.5 Payment
	This section is supplemented with the following:


	8-09 RAISED PAVEMENT MARKERS
	8-09.4 Measurement
	Delete this section and replace it with the following:


	8-14 CEMENT CONCRETE SIDEWALKS
	8-14.1 Description
	Supplement this section with the following:

	8-14.2 Materials
	Supplement this section with the following:

	8-14.3 Construction Requirements
	Replace this Section with the following:

	8-14.4 Measurement
	Supplement this Section with the following:

	8-14.5 Payment
	Supplement this Section with the following:


	8-20  ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, INTELLIGENT TRANSPORATION SYSTEMS, AND ELECTRICAL
	Section 8-20 is supplemented with the following:
	8-20.1    Description
	8-20.1(1)  Regulations and Code
	(June 2021 COK GSP)
	Section 8-20.1(1) is supplemented with the following.

	8-20.2  Materials
	8-20.2(1)  Equipment List and Drawings
	Section 8-20.2(1) is supplemented with the following:

	8-20.3  Construction Requirements
	8-20.3(1)  General
	(******)
	Supplement this section with the following:

	8-20.3(2)  Excavating and Backfilling
	Section 8-20.3(2) is supplemented with the following.

	8-20.3(3)  Removing and Replacing Improvements
	Section 8-20.3(3) is supplemented with the following.

	8-20.3(4)  Foundations
	Section 8-20.3(4) is supplemented with the following.

	8-20.3(8) Wiring
	Section 8-20.3(8) is supplemented with the following:
	(March 13, 1995 WSDOT GSP, Modified)

	8-20.3 (10)  Service, Transformer, and ITS Cabinets
	Section 8-20.3(10) is supplemented with the following:

	8-20.3 (14)  Signal Systems
	(December 9, 2004 COK GSP)
	Section 8-20.3(10) is supplemented with the following:

	8-20.3 (14)A  Signal Controllers
	Section 8-20.3(14)A is supplemented with the following:
	Section 8-20.3(14)A is supplemented with the following:

	8-20.3(14)C  Induction Loop Vehicle Detectors
	(December 9, 2004 COK GSP)

	8-20.3(14)D  Test for Induction Loops and Lead-In Cable
	(December 9, 2004 COK GSP)
	(December 9, 2004 COK GSP)

	8-20.3(18) Video Detection System
	Section 8-20.3(18) is added as follows:

	8-20.3(19) CCTV Camera System
	Section 8-20.3(19) is added as follows:

	8-20.3(20)   Terminal Compartments
	Section 8-20.3(20) is added as follows:

	8-20.3(21)  Wireless Access Point
	Section 8-20.3(21) is added as follows:

	8-20.5  Payment
	Paragraph four of the list of Bid items is supplemented with the following:


	8-21 PERMANENT SIGNING
	8-21.3 Construction Requirements
	Supplement this section with the following:

	8-21.5 Payment
	Supplement this section with the following:


	8-22 PAVEMENT MARKING
	8-22.2 Materials
	Supplement this section with the following:

	8-22.3 Construction Requirements
	Supplement this section with the following:

	8-22.4 Measurement
	Supplement this section with the following:

	8-22.5 Payment
	Supplement this section with the following:
	Add the following new section:


	8-26 BENCH
	8-26.1  Description
	Add the following new section:

	8-26.2  Materials
	Add the following new section:

	8-26.3  Construction Requirements
	Add the following new section:

	8-26.4  Measurement
	Add the following new section:

	8-26.5  Payment
	Add the following new section:
	Add the following new section:


	8-27 BIKE RACK
	8-27.1  Description
	Add the following new section:

	8-27.2  Materials
	Add the following new section:

	8-27.3  Construction Requirements
	Add the following new section:

	8-27.4  Measurement
	Add the following new section:

	8-27.5  Payment
	Add the following new section:
	Add the following new section:


	8-28 DECORATIVE MEDALLION INLAY
	8-28.1 Description
	Add the following new section:

	8-28.2 Materials
	Add the following new section:

	8-28.3 Construction Requirements
	Add the following new section:

	8-28.4  Measurement
	Add the following new section:

	8-28.5 Payment
	Add the following new section:
	Add the following new section:


	8-30 EXISTNG SITE FURNISHINGS RELOCATION
	8-30.1 Description
	Add the following new section:

	8-30.3 Construction Requirements
	Add the following new section:

	8-30.4  Measurement
	Add the following new section:

	8-30.5 Payment
	Add the following new section:


	DIVISION 9 MATERIALS
	9-14 EROSION CONTROL AND ROADSIDE PLANTING
	9-14.2(1) Topsoil Type A
	Supplement this section with the following:

	9-14.4 Fertilizer
	Supplement this section with the following:

	9-14.5(3) Bark or Wood Chip Mulch
	Supplement this section with the following:
	Add the following new section:

	9-14.5(3)B Arborist Wood Chip Mulch
	9-14.7 Plant Materials
	9-14.7(2) Quality
	Supplement this section with the following:

	9-14.7(3) Handling and Shipping
	Supplement this section with the following:


	9-15 IRRIGATION SYSTEM
	9-15.1 Pipe, Tubing and Fittings
	Section 9-15.1 is supplemented with the following:

	9-15.1(2) Polyvinyl Chloride Pipe And Fittings
	Section 9-15.1(2) is supplemented with the following:

	9-15.2 Drip Tubing
	Section 9-15.2 is supplemented with the following:

	9-15.5 Valve Boxes and Protective Sleeves
	Section 9-15.5 is supplemented with the following:

	9-15.17 Electrical Wire And Splices
	Section 9-15.17 is supplemented with the following:


	9-28 signing materials and fabrication
	Section 9-28 is supplemented with the following:

	9-29 ILLUMINATION, SIGNAL, ELECTRICAL
	9-29.1  Conduit, Innerduct, and Outerduct
	9-29.1 (11)  Foam Conduit sealant
	(January 7, 2019 WSDOT GSPs)
	Section 9-29.1(11) is supplemented with the following:

	9-29.2  Junction Boxes, Cable Vaults, and Pull Boxes
	(September 3, 2019 WSDOT GSP)
	Section 9-29.2 is supplemented with the following:

	9-29.3(2)F  Detector Loop Wire
	(December 9, 2004 COK GSP)
	Section 9-29.3(2)F is replaced with the following:

	9-29.2(1)  Junction Boxes
	(November 13, 2018 COK GSP)
	Section 9-29.2(1) is supplemented with the following:
	9-29.2(1)A2 Non – Concrete Junction Boxes

	9-29.6  Light And Signal Standards
	Section 9-29.6 is supplemented with the following:

	9-29.6 (5) Foundation Hardware
	Section 9-29.6(5) is supplemented with the following:

	9-29.10  Luminaires
	Section 9-29.10 is supplemented with the following:

	9-29.13  Controller Cabinet Assemblies
	9-29.13(3) Traffic Signal Controller
	Section 9-29.13(3) is revised with the following:

	9-29.13(4) Traffic Signal Controller Software
	Section 9-29.13(4) is supplemented with the following:

	9-29.13(5) Flashing Operations
	Section 9-29.13(4) is supplemented with the following:

	9-29.13(10)A  Auxiliary Equipment for NEMA Controllers
	Section 9-29.13(10)A is revised as follows:

	9-29.13(10)C NEMA Controller Cabinets
	Section 9-29.13(10)C is replaced with the following:

	9-29.14  Wireless Access Point
	Section 9-29.14 is replaced with the following:

	9-29.17 Signal Head Mounting Brackets and Fittings
	Section 9-29.17 is supplemented with the following:

	9-29.18  Vehicle Detector
	Section 9-29.18 is supplemented with the following:

	9-29.19  Pedestrian Push Buttons
	Section 9-29.19 is supplemented with the following:

	9-29.22  CCTV Cameras
	Section 9-29.22 is replaced as follows:

	9-29.23  High Definition Multilayer Protective Wrap
	Section 9-29.23 is replaced as follows:

	9-29.24  Service Cabinets
	Section 9-29.24 is supplemented as follows:

	9-29.25  Amplifier, Transformer, and Terminal Cabinets
	Supplement this section with the following:

	9-35.5  Portable Changeable Message Signs
	(January 10, 2022 WSDOT GSP)
	Section 9-35.5 is revised to read:
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