

**ADDENDUM NO. 1
TO THE
SPECIFICATIONS, PROPOSAL, AND
CONTRACT DOCUMENTS**

**FOR:
2018 STREET OVERLAY PROJECT
JOB NO. 06-18-PW/CIP NO. CST-1806**

CITY OF KIRKLAND, WASHINGTON

To: All Holders of Specifications, Proposal, and Contract Documents

This addendum is hereby made a part of the contract documents to the same extent as though it were originally included therein.

This addendum contains 3 pages, including this page.

Issued this 25th day of May 2018.

Bidders are to acknowledge receipt of this addendum in the space provided on the Bid Proposal (PROPOSAL - Page 2). Failure to do so may subject bidder to disqualification.

ITEM NO. 1: Bid Item Unit Correction (Bid Items D27 and F22)

The Bid Item Unit for Bid Item D27, " 4" HATCH PAINT LINE – BUFFER LANE" has been corrected in the contract documents.

The Bid Item Unit for Bid Item F22, " 4" HATCH PAINT LINE – BUFFER LANE" has been corrected in the contract documents.

Pages 11 and 13 of the Bid Proposal that includes the above modifications have been revised and included with this Addendum for the bidder's convenience.

City of Kirkland
Department of Public Works
123 Fifth Avenue
Kirkland, WA 98033
George Minassian, P.E.
(425) 587-3829

MUST BE SUBMITTED WITH PROPOSAL

D13	TRAFFIC SIGNAL INDUCTION LOOP – TYPE 3	8-20	EA	20		
D14	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	2.50		
D15	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	0.08		
D16	PAINT LINE	8-22	LF	15,500		
D17	PAINTED WIDE LINE	8-22	LF	525		
D18	PAINTED BICYCLE DETECTION SYMBOL	8-22	EA	6		
D19	PLASTIC STOP LINE	8-22	SF	280		
D20	PLASTIC CROSSWALK LINE	8-22	SF	1,220		
D21	PLASTIC TRAFFIC ARROW	8-22	EA	9		
D22	PLASTIC SPEED LEGEND BARS	8-22	SF	78		
D23	PLASTIC TRAFFIC LETTER, 8'	8-22	EA	10		
D24	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	25		
D25	PAINTED BICYCLE LANE SYMBOL	8-22	EA	4		
D26	PAINTED PEDESTRIAN SYMBOL	8-22	EA	4		
D27	4" HATCH PAINT LINE - BUFFER LANE	8-22	LF	600		
D28	TEMPORARY PAVEMENT MARKING	8-23	LF	12,000		
D29	EDGE RESTORATION	8-91	LF	2,400		
D30	ADJUST MANHOLE – LOWERING	7-05	EA	17		
D31	ADJUST MANHOLE – RAISING	7-05	EA	17		
D32	ADJUST CATCH BASIN – LOWERING	7-05	EA	2		
D33	ADJUST CATCH BASIN – RAISING	7-05	EA	2		
D34	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	43		
D35	ADJUST WATER VALVE BOX - RAISING	7-12	EA	3		
D36	REPLACE WATER VALVE BOX	7-12	EA	40		
D37	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	2		
D38	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	2		
D39	MONUMENT SURVEYING, REMOVE & REPLACE	1-05	EA	1		
Total Schedule D: _____						

TOTAL COMPUTED BASE BID PRICE: \$ _____

MUST BE SUBMITTED WITH PROPOSAL

SCHEDULE F- 84TH AVE NE/NE 132ND ST						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
F1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
F2	SHOULDER PREPARATION	2-01	LS	1		
F3	REMOVING PAVEMENT MARKINGS & MARKERS	8-22	LS	1		
F4	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 3" DEPTH	5-04	SY	13,951		
F5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	1,496		
F6	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
F7	REMOVING CEMENT CONCRETE EXTRUDED CURB	2-02	LF	934		
F8	HMA FOR PAVEMENT REPAIR CL. 1" PG64-22	5-04	TN	338		
F9	HMA CL. 1/2" PG 64-22 (3" THICK)	5-04	TN	2,442		
F10	HMA DRAINAGE BERM	8-04	LF	6		
F11	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
F12	CEMENT CONCRETE EXTRUDED CURB	8-04	LF	985		
F13	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	2.20		
F14	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.05		
F15	PAINT LINE	8-22	LF	12,665		
F16	PAINTED WIDE LINE	8-22	LF	90		
F17	PLASTIC STOP LINE	8-22	SF	137		
F18	PLASTIC CROSSWALK LINE	8-22	SF	1,080		
F19	PLASTIC TRAFFIC ARROW	8-22	EA	2		
F20	PLASTIC TRAFFIC LETTER, 8'	8-22	EA	8		
F21	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	26		
F22	4" HATCH PAINT LINE - BUFFER LANE	8-22	LF	198		
F23	TEMPORARY PAVEMENT MARKING	8-23	LF	10,450		
F24	EDGE RESTORATION	8-91	LF	1,600		
F25	ADJUST MANHOLE - LOWERING	7-05	EA	18		
F26	ADJUST MANHOLE - RAISING	7-05	EA	2		
F27	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	35		