

## ADDENDUM NO. 1

124th Avenue NE Sidewalk Improvements  
CIP Number CNM-0095  
City of Kirkland Job Number 17-17-PW

Date: May 9, 2018  
To: All Plan and Specification Holders  
From: Scott Soiseth, P.E.  
Subject: 124<sup>th</sup> Avenue NE Sidewalk Improvements  
Date of Bid Opening: May 15, 2018

### Notice to all Plan Holders:

This Addendum No. 1, containing the following revisions, additions, deletions, and/or clarifications dated May 9, 2018, is hereby made part of the Plans and Specifications (Contract Documents) for the 124th Avenue NE Sidewalk Improvements – CIP Number CNM-0095 and City of Kirkland Job Number 17-17-PW. Bidders shall take this Addendum into consideration when preparing and submitting their bids.

**Contractors shall acknowledge receipt of this Addendum in the place provided on Bid Proposal Page 6. Failure to do so may disqualify the Bidder from consideration of its bid.**

All other requirements of the contract documents remain in effect.

---


### A. Invitation to Bid

- 1) Revision to Invitation to Bid, shall replace the last sentence in the bulleted paragraph to read "The estimated cost for this project is in a range of \$1,300,000 to \$1,400,000."

### B. Revisions to the Plans

- 2) Revision to Sheet 22, SG03, shall replace all references to "ELTEC" with "ELTEC OR APPROVED EQUAL".
- 

Sincerely,

  
Aparna Khanal, P.E., Sr. Project Engineer

  
Dave Snider, P.E., Capital Project Manager