

ADDENDUM NO. 1

124th Avenue NE Sidewalk Improvements
CIP Number CNM-0095
City of Kirkland Job Number 17-17-PW

Date: May 9, 2018
To: All Plan and Specification Holders
From: Scott Soiseth, P.E.
Subject: 124th Avenue NE Sidewalk Improvements
Date of Bid Opening: May 15, 2018

Notice to all Plan Holders:

This Addendum No. 1, containing the following revisions, additions, deletions, and/or clarifications dated May 9, 2018, is hereby made part of the Plans and Specifications (Contract Documents) for the 124th Avenue NE Sidewalk Improvements – CIP Number CNM-0095 and City of Kirkland Job Number 17-17-PW. Bidders shall take this Addendum into consideration when preparing and submitting their bids.

Contractors shall acknowledge receipt of this Addendum in the place provided on Bid Proposal Page 6. Failure to do so may disqualify the Bidder from consideration of its bid.

All other requirements of the contract documents remain in effect.


A. Invitation to Bid

- 1) Revision to Invitation to Bid, shall replace the last sentence in the bulleted paragraph to read "The estimated cost for this project is in a range of \$1,300,000 to \$1,400,000."

B. Revisions to the Plans

- 2) Revision to Sheet 22, SG03, shall replace all references to "ELTEC" with "ELTEC OR APPROVED EQUAL".
-

Sincerely,


Aparna Khanal, P.E., Sr. Project Engineer


Dave Snider, P.E., Capital Project Manager