

ADDENDUM NO. 1

**TO THE
SPECIFICATIONS, PROPOSAL, AND
CONTRACT DOCUMENTS**

**FOR:
2018 SLURRY SEAL PROJECT
JOB NO. 07-18-PW/CIP NO. CST-1806**

CITY OF KIRKLAND, WASHINGTON

To: All Holders of Specifications, Proposal, and Contract Documents

This addendum is hereby made a part of the contract documents to the same extent as though it were originally included therein.

This addendum contains 2 pages, including this page.

Issued this 22nd day of May 2018.

Bidders are to acknowledge receipt of this addendum in the space provided on the Bid Proposal (PROPOSAL - Page 2). Failure to do so may subject bidder to disqualification.

ITEM NO. 1: Bid Item Designation Correction (Bid Items B2, B3, and B4)

The dollar amount of Bid Item B2, "SHOULDER AND STREET PREPARATION" has been added in the contract documents.

The dollar amount of Bid Item B3, "CRACK SEAL" has been added in the contract documents.

The dollar amount of Bid Item B4, "MINOR CHANGE" has been added in the contract documents.

Page 8 of the Bid Proposal that includes the above modifications have been revised and included with this Addendum for the bidder's convenience.

ITEM NO. 2: Bid Opening Date

The bid opening date has been changed to **Friday May 25, 2018, at 2:00PM local time.**

City of Kirkland
Department of Public Works
123 Fifth Avenue
Kirkland, WA 98033
George Minassian, P.E.
(425) 587-3829

**CITY OF KIRKLAND
 BID SCHEDULE**

2018 SLURRY SEAL PROJECT
 CIP NO. CST-1806
 JOB NO. 07-18-PW

*Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown.
 All entries must be typed or entered in ink.*

SCHEDULE A : (Kingsgate)							
ITEM NO.	SPEC	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
A1	SS	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
A2	*SP*	SHOULDER & STREET PREPARATION	2-01	FA	1	\$ 4,000.00	\$ 4,000.00
A3	SS	CRACK SEAL	5-04	FA	1	\$ 3,000.00	\$ 3,000.00
A4	SS	MINOR CHANGE	1-04	FA	1	\$ 3,000.00	\$ 3,000.00
A5	SS	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
A6	SS	REMOVAL OF PAVEMENT MARKINGS & MARKERS	8-22	LS	1		
A7	*SP*	STREET SWEEPING	2-01	LS	1		
A8	*SP*	SLURRY SEAL, TYPE 2	5-03	SY	86,834		
A9	*SP*	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	0.18		
A10	*SP*	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.28		
A11	*SP*	PAINT LINE	8-22	LF	75		
A12	*SP*	PAINTED WIDE LINE	8-22	LF	75		
A13	*SP*	PLASTIC STOP LINE	8-22	SF	150		
A14	SS	PLASTIC CROSSWALK LINE	8-22	SF	850		

TOTAL SCHEDULE A: _____

SCHEDULE B : (North Rose Hill)							
ITEM NO.	SPEC	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
B1	SS	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
B2	*SP*	SHOULDER & STREET PREPARATION	2-01	FA	1	\$ 4,000.00	\$ 4,000.00
B3	SS	CRACK SEAL	5-04	FA	1	\$ 3,000.00	\$ 3,000.00
B4	SS	MINOR CHANGE	1-04	FA	1	\$ 3,000.00	\$ 3,000.00
B5	SS	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
B6	SS	REMOVAL OF PAVEMENT MARKINGS & MARKERS	8-22	LS	1		
B7	*SP*	STREET SWEEPING	2-01	LS	1		