Addendum #3 Solid Waste Collection Requests for Proposals Job #01-17-PW

Notices: The RFP for Solid Waste Collection is hereby amended with the modifications listed below. Please remember to acknowledge receipt of this Addendum on the appropriate place on your Form 5, Certification of Proposal.

This addendum is intended to address the King County Solid Waste Division's assertion that during a temporary or permanent closure of the Houghton Transfer Station, cities will not be obligated to direct their haulers to a specific transfer facility for waste disposal.

RFP Section 1.3.2 Alternatives:

Added Disposal at Factoria Transfer Station.

7. The Base Contract assumes disposal of collected garbage at the King County Houghton Transfer Station. However, the County or City may direct the Contractor to utilize the Factoria Transfer Station either temporarily or permanently at any time during the Contract period. The Alternative #7 provides a revised methodology to address the Contractor's increased or decreased costs associated with this redirection. Please provide the daily revenue requirement increase (+) or decrease (-) associated with this alternative

Appendix A: 4.2.3:

Changes in Garbage Disposal and Compost Sites

The City and the Contractor agree that the Attachment B rates reflect the continued use of the County's Houghton Transfer Station. In the event that the City or County direct the Contractor to use the County's Shoreline Transfer Station or the Factoria Transfer Station on a temporary or permanent basis, the Contractor's monthly compensation paid by the City shall be adjusted by \$______ per weekday the Contractor is required to use the Shoreline Transfer Station and shall be adjusted by \$______ per weekday the Contractor is required to use the Factoria Transfer Station. If the Contractor is required by the City or other governmental authority to use a Garbage disposal facility other than the County's Houghton, Shoreline, or Factoria Transfer Stations, the Contractor shall submit a detailed proposal for the adjustment of the rates to reflect any additional cost or savings to the Contractor. It is intended that the

Contractor's rates pursuant to this Contract in such a case will be adjusted so as to pass through any resulting additional costs incurred by the Contractor to the Contractor or any additional savings to the Contractor to the City. The City and Contractor agree to negotiate in good faith to make any changes to the rates to accomplish a pass-through of any such costs or savings.

Appendix C Form 2:

Alternative 7 added to read:

(7) Shift disposal to Factoria Transfer Station.

Addendum issued on February 24, 2017

Greg Piland Purchasing Agent 425-587-3123