

ADDENDUM NO. 3

124th Avenue NE Sidewalk Improvements
CIP Number CNM-0095
City of Kirkland Job Number 17-17-PW

Date: May 17, 2018
To: All Plan and Specification Holders
From: Scott Soiseth, P.E.
Subject: 124th Avenue NE Sidewalk Improvements
Date of Bid Opening: May 22, 2018

Notice to all Plan Holders:

This Addendum No. 3, containing the following revisions, additions, deletions, and/or clarifications dated May 17, 2018, is hereby made part of the Plans and Specifications (Contract Documents) for the 124th Avenue NE Sidewalk Improvements – CIP Number CNM-0095 and City of Kirkland Job Number 17-17-PW. Bidders shall take this Addendum into consideration when preparing and submitting their bids.

Contractors shall acknowledge receipt of this Addendum in the place provided on Bid Proposal Page 6. Failure to do so may disqualify the Bidder from consideration of its bid.

All other requirements of the contract documents remain in effect.

A. Revisions to Bid Schedule B

- 1) The following revisions to Bid Schedule B are as follows:
 - a. The quantity for Bid Item 88 (Wattle) shown on Bid Proposal Page 10 shall be revised to 302 LF.
 - b. The quantity for Bid Item 95 (PSIPE 5 Gal. Native Tree) on Bid Proposal Page 11 shall be revised to 18 each.
 - c. The quantity for Bid Item 96 (PSIPE 2 Gal. Native Shrub) on Bid Proposal Page 11 shall be revised to 24 each.
 - d. The quantity for Bid Item 97 (PSIPE 1 Gal. Native Shrub) on Bid Proposal Page 11 shall be revised to 134 each.
 - e. The quantity for Bid Item 98 (Bark or Wood Chip Mulch) on Bid Proposal Page 11 shall be revised to 0.11 Acre.
 - f. The quantity for Bid Item 99 (Fine Compost) on Bid Proposal Page 11 shall be revised to 0.05 Acre.
 - g. The quantity for Bid Item 102 (Sensitive Area Sign) on Bid Proposal Page 11 shall be revised to 2 each.

B. Revisions to Special Provisions


- 1) Delete **Section 6-02.3(28) Precast Concrete Panels** on Special Provisions Page 55.

C. Revisions to the Plans

- 2) Sheet 51 of 57 (MP01) – Mitigation Impact Summary: **New sheet issued as an attachment.**
- 3) Sheet 52 of 57 (MP02) – Mitigation Plan: **New sheet issued as an attachment.**
- 4) Sheet 53 of 57 (MP03) – Mitigation Details: **New sheet issued as an attachment.**

- 5) Sheet 54 of 57 (EB01) - Elevated Walkway Structure Layout: **New sheet issued as an attachment.** Signed stamped signature revised.
- 6) Sheet 56 of 57 (EB03) – Elevated Walkway Girder Details 1 of 2: **New sheet issued as an attachment.** Revision to Girder Note 10 as shown.

Sincerely,



Aparna Khanal, P.E., Sr. Project Engineer



Dave Snider, P.E., Capital Project Manager