

CITY OF KIRKLAND

HOLMES POINT DRIVE STORM DRAIN REPLACEMENT

JOB NO. 32-17-PW CIP No. CSD-0091

POSTPONEMENT

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT

Issued This Date: Wednesday, August 16, 2017
Bid Opening: **Changed – TBD**
Place of Opening: City Hall, Council Chambers

Notice to All Plan holders:

The Bid Opening Date for this project has been postponed until further notice. An Addendum will follow to establish a new bid opening date and address any project modifications.

Sincerely,



Marius Eugenio Jr., P.E., Project Engineer



Dave Snider, P.E., Capital Project Manager