

**Addendum #1**  
**Station Area Plan for I-405/NE 85<sup>th</sup> Street Bus Rapid Transit**  
**(BRT) Station Area**  
**Job #45-19-PB**

**Notices:**

The RFQ for Station Area Plan for I-405/NE 85<sup>th</sup> Street Bus Rapid Transit (BRT) Station Area Project is hereby amended with the modifications listed below.

The City of Kirkland has extended the deadline for submissions after the due date until September 20, 2019 by 4:00 PM PST.

The submittal requirements have also been adjusted to remove requirement 6, asking for project deliverable costs.

Addendum issued on September 3, 2019.

Greg Piland  
Financial Operations Manager  
425-587-3123