

**ADDENDUM NO. 1
TO THE
SPECIFICATIONS, PROPOSAL, AND
CONTRACT DOCUMENTS**

**FOR:
2020 STREET OVERLAY PROJECT
JOB NO. 10-20-PW/CIP NO. STC0060000/STC0060300**

CITY OF KIRKLAND, WASHINGTON

To: All Holders of Specifications, Proposal, and Contract Documents

This addendum is hereby made a part of the contract documents to the same extent as though it were originally included therein.

This addendum contains 5 pages, including this page.

Issued this 15th day of May 2020.

Bidders are to acknowledge receipt of this addendum in the space provided on the Bid Proposal (BID PROPOSAL - Page 6). Failure to do so may subject bidder to disqualification.

ITEM NO. 1: Addition of a New Bid Item (Bid Item B47)

Bid Item B47, "CEMENT CONC. DRIVEWAY ENTRANCE" has been added to the contract documents.

Pages 8-11 of the Bid Proposal that includes the above modification have been revised and included with this Addendum for the bidder's convenience.



City of Kirkland
Department of Public Works
123 Fifth Avenue
Kirkland, WA 98033
George Minassian, P.E.
(425) 587-3829

**CITY OF KIRKLAND
 BID SCHEDULE**

2020 STREET OVERLAY PROJECT
 JOB NO.10-20-PW

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown.

All entries must be typed or entered in ink

SCHEDULE A - PROJECT WIDE BID ITEMS – PART OF BASE BID						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
A1	FLAGGERS AND SPOTTERS	1-10	HR	3,000		
A2	OTHER TRAFFIC CONTROL LABOR - OFF DUTY POLICE	1-10	HR	150		
A3	SPCC PLAN	1-07	LS	1		
A4	UTILITY POTHOLING	1-07	FA	1	\$1,500.00	\$1,500.00
A5	EROSION/WATER POLLUTION CONTROL	8-01	FA	1	\$1,000.00	\$1,000.00
A6	MINOR CHANGE	1-04	FA	1	\$15,000.00	\$15,000.00
A7	ASPHALT COST PRICE ADJUSTMENT	5-04	CALC	1	\$15,000.00	\$15,000.00
Total Schedule A:						

SCHEDULE B – MARKET STREET						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
B1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
B2	SHOULDER PREPARATION	2-01	LS	1		
B3	REMOVING PAVEMENT MARKINGS & MARKERS	8-22	LS	1		
B4	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 3" DEPTH	5-04	SY	23,967		
B5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	2,307		
B6	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
B7	HMA FOR PAVEMENT REPAIR CL. 1/2" PG58H-22	5-04	TN	520		
B8	HMA CL. 1/2" PG58H-22 (3" THICK)	5-04	TN	4,116		
B9	REMOVING ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	68		
B10	REMOVING CEMENT CONC. CURB & GUTTER	2-02	LF	282		

MUST BE SUBMITTED WITH PROPOSAL

B11	REMOVING CONCRETE DRIVEWAY APPROACH	2-02	SY	10		
B12	REMOVING CEMENT CONC. SIDEWALK	2-02	SY	9		
B13	REMOVING PRECAST DUAL-FACED SLOPED MOUNTABLE CURB	2-02	LF	1,194		
B14	HMA CL. 1/2-INCH PG58H-22 FOR CURB PATCH	5-04	TN	22		
B15	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TN	20		
B16	CEMENT CONC. TRAFFIC CURB & GUTTER	8-04	LF	282		
B17	REPLACING PRECAST DUAL-FACED SLOPED MOUNTABLE CURB	8-07	LF	1,194		
B18	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
B19	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	1.84		
B20	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.14		
B21	PAINT LINE	8-22	LF	16,700		
B22	PAINTED WIDE LINE	8-22	LF	435		
B23	PLASTIC STOP LINE	8-22	SF	83		
B24	PLASTIC CROSSWALK LINE	8-22	SF	4,060		
B25	PLASTIC TRAFFIC LETTER, 8'	8-22	EA	6		
B26	PLASTIC TRAFFIC ARROW	8-22	EA	13		
B27	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	30		
B28	GREEN MMA BICYCLE LANE TREATMENT	8-22	SF	2,928		
B29	TEMPORARY PAVEMENT MARKING	8-23	LF	15,000		
B30	EDGE RESTORATION	8-91	LF	212		
B31	LANDSCAPE RESTORATION	8-02	SF	76		
B32	ADJUST MANHOLE - LOWERING	7-05	EA	35		
B33	ADJUST MANHOLE - RAISING	7-05	EA	35		
B34	ADJUST CATCH BASIN - LOWERING	7-05	EA	2		
B35	ADJUST CATCH BASIN - RAISING	7-05	EA	2		
B36	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	58		
B37	REPLACE WATER VALVE BOX	7-12	EA	58		
B38	ADJUST GAS VALVE BOX - LOWERING	8-90	EA	12		
B39	ADJUST GAS VALVE BOX - RAISING	8-90	EA	12		
B40	ADJUST CLEANOUT CASTING - LOWERING	7-19	EA	33		

MUST BE SUBMITTED WITH PROPOSAL

B41	ADJUST CLEANOUT CASTING -RAISING	7-19	EA	33		
B42	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	9		
B43	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	9		
B44	ADJUST MISC UTILITY-LOWERING	8-90	EA	1		
B45	ADJUST MISC UTILITY-RAISING	8-90	EA	1		
B46	SURVEY MONUMENT CONSTRUCTION	8-13	EA	8		
B47	CEMENT CONC. DRIVEWAY ENTRANCE	8-14	SY	10		
Total Schedule B: _____						

SCHEDULE C - 84TH AVENUE NE/NE 132 ND STREET						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
C1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
C2	SHOULDER PREPARATION	2-01	LS	1		
C3	REMOVING PAVEMENT MARKINGS & MARKERS	8-22	LS	1		
C4	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 3" DEPTH	5-04	SY	14,003		
C5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	2,106		
C6	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
C7	REMOVING CEMENT CONCRETE EXTRUDED CURB	2-02	LF	800		
C8	HMA FOR PAVEMENT REPAIR CL. 1/2" PG58H-22	5-04	TN	475		
C9	HMA CL. 1/2" PG58H-22 (3" THICK)	5-04	TN	2,435		
C10	HMA DRAINAGE BERM	8-04	LF	10		
C11	HMA THICKENED EDGE	8-04	LF	65		
C12	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
C13	CEMENT CONCRETE EXTRUDED CURB	8-04	LF	880		
C14	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	2.12		
C15	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.05		
C16	PAINT LINE	8-22	LF	12,350		
C17	PAINTED WIDE LINE	8-22	LF	80		
C18	PLASTIC STOP LINE	8-22	SF	137		

MUST BE SUBMITTED WITH PROPOSAL

C19	PLASTIC CROSSWALK LINE	8-22	SF	1,080		
C20	PLASTIC TRAFFIC ARROW	8-22	EA	2		
C21	PLASTIC TRAFFIC LETTER, 8'	8-22	EA	8		
C22	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	26		
C23	4" HATCH PAINT LINE - BUFFER LANE	8-22	LF	120		
C24	TEMPORARY PAVEMENT MARKING	8-23	LF	10,450		
C25	EDGE RESTORATION	8-91	LF	1,675		
C26	ADJUST MANHOLE - LOWERING	7-05	EA	18		
C27	ADJUST MANHOLE - RAISING	7-05	EA	2		
C28	ADJUST CATCH BASIN - LOWERING	7-05	EA	3		
C29	ADJUST CATCH BASIN - RAISING	7-05	EA	3		
C30	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	35		
C31	ADJUST GAS VALVE BOX - LOWERING	8-90	EA	16		
C32	ADJUST GAS VALVE BOX - RAISING	8-90	EA	16		
C33	ADJUST CLEANOUT CASTING - LOWERING	7-19	EA	1		
C34	ADJUST CLEANOUT CASTING -RAISING	7-19	EA	1		
C35	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	5		
C36	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	5		
C37	SURVEY MONUMENT CONSTRUCTION	8-13	EA	2		
Total Schedule C: _____						

TOTAL COMPUTED PRICE: \$ _____