

Addendum #1
NE 75th Street and 128th AVE NE Greenways Call for Art
Request for Qualifications
Job #42-19-PW

Notices:

The RFP for the NE 75th Street and 128th AVE NE Greenways Call for Art project is hereby amended with the modifications listed below.

The City of Kirkland has extended the deadline for submissions after the due date until September 9, 2019 by 5:00 PM PST. This action is taking place due to the limited response received by the prior deadline.

Firms that have previously submitted do not need to submit again.

Addendum issued on August 26, 2019.

Greg Piland
Financial Operations Manager
425-587-3123