



**ADDENDUM NO. 2
TO THE
SPECIFICATIONS, PROPOSAL, AND CONTRACT DOCUMENTS**

FOR:

**TOTEM LAKE CONNECTOR BRIDGE
JOB # 01-20-PW/NMC 086 1000**

CITY OF KIRKLAND, WASHINGTON

Certificate of Engineer:

This Addendum has been prepared by or under the direction of the undersigned, whose seal as a Professional Engineer licensed to practice in the State of Washington, is affixed below.



Approved for Construction:

A large, stylized handwritten signature in black ink, appearing to read "A. McDonald", written over a horizontal line.

Aaron McDonald, P.E.
Senior Project Engineer

To: All Holders of Specifications, Proposal, and Contract Documents

This addendum is hereby made a part of the contract documents to the same extent as though it were originally included therein.

This addendum contains 9 pages, including the cover page.

Issued this 22nd day of September 2020

Bidders are to acknowledge receipt of this addendum in the space provided on the Bid Proposal (PROPOSAL – Page 6). Failure to do so may subject the bidder to disqualification.

ITEM NO. 1: Bid Schedule:

Replace entire Bid Schedule with this one, dated 9/22/2020. Item Numbers 29 (Contractor Provided Uniform Police Officer) and 30 (Portable Changeable Message Sign) are added.

ITEM NO. 2: Plan Revision – Sheet TLC-C-221 (Civil Details 2):

Select Borrow Item is deleted from the plan – only Gravel Borrow is necessary in this identified zone.

**City of Kirkland
Department of Public Works
123 5th Avenue
Kirkland, WA 98033**

Aaron McDonald, P.E.

###

CITY OF KIRKLAND**BID SCHEDULE**

TOTEM LAKE CONNECTOR BRIDGE

JOB NO. 20-01-PW

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown. All entries must be typed or entered in ink.

Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
GENERAL						
1.	MOBILIZATION	1-09	1	L.S.		
SUBSTRUCTURE						
2.	STRUCTURE EXCAVATION CLASS A INCL. HAUL	2-09	281	C.Y.		
3.	SHORING OR EXTRA EXCAVATION CL. A	2-09, 8-19	1	L.S.		
4.	CONC. CLASS 4000 (FOR ABUTMENTS AND PIERS)	6-02	297	C.Y.		
5.	STEEL REINFORCING BAR FOR ABUTMENTS AND PIERS	6-02	87,540	LB.		
6.	CONSTRUCTING 4 FT. DIAM SHAFT	6-19	70	L.F.		
7.	CONSTRUCTING 4'-11" DIAM SHAFT	6-19	490.5	L.F.		
8.	CONSTRUCTING 6.56 FT. DIAM SHAFT	6-19	310	L.F.		
9.	QA SHAFT TEST	6-19	15	EACH		
10.	REMOVING SHAFT OBSTRUCTIONS	6-19	1	EST.	147,000.00	147,000.00
11.	PRESTRESSING BAR - SUBSTR.	6-02	5	EACH		
12.	STRUCTURAL LOW ALLOY STEEL - SUBSTR.	6-03	1	L.S.		
13.	STRUCTURE SURVEYING	1-05	1	LS		

Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
SUPERSTRUCTURE						
14.	BRIDGE DECK (TOTEM LAKE CONNECTOR)	6-02	1	L.S.		
15.	STRUCTURAL LOW ALLOY STEEL - SUPERSTR.	6-03	1	L.S.		
16.	DISC BEARING - SUPERSTR.	6-02	14	EACH		
17.	VIBRATION DAMPERS	6-20	2	EACH		
18.	BRIDGE RAILING - SUPERSTRUCTURE	6-06	1,651	L.F.		
APPROACH STRUCTURES						
19.	VEGETATED FACED MSE WALLS	6-14	4,484	S.F.		
20.	GRAVEL BORROW FOR STRUCTURAL EARTH WALL	6-14	2,461	C.Y.		
21.	BRIDGE RAILING - MSE WALLS	6-06	542	L.F.		
22.	POST FOUNDATIONS	6-06	103	EACH		
23.	BRIDGE APPROACH SLAB	6-02	36	S.Y.		
24.	CONC. CLASS 4000 (FOR LUMINAIRE FOUNDATIONS)	6-02	5	C.Y.		
25.	STEEL REINFORCING BAR FOR LUMINAIRE FOUNDATIONS	6-02	1,230	LB.		
26.	SOIL TIE-BACK GRID AT ABUTMENT 1	6-02	1	LS		
LIGHTING						
27.	ILLUMINATION SYSTEM	8-20, 8-30	1	L.S.		
TEMPORARY TRAFFIC CONTROL						
28.	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	1	L.S.		
29.	CONTRACTOR PROVIDED UNIFORM POLICE OFFICER	1-10	80	HR		
30.	PORTABLE CHANGABLE MESSAGE SIGN	1-10	1,500	HR		










Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
TEMPORARY EROSION AND SEDIMENT CONTROL						
31.	EROSION CONTROL AND WATER POLLUTION PREVENTION, SOUTH WORK AREA	8-01	1	LS		
32.	EROSION CONTROL AND WATER POLLUTION PREVENTION, TRAFFIC ISLAND WORK AREA	8-01	1	LS		
33.	EROSION CONTROL AND WATER POLLUTION PREVENTION, NORTH WORK AREA	8-01	1	LS		
34.	ESC LEAD	8-01	120	DAY		
35.	SPCC PLAN	1-07	1	LS		
36.	CONSTRUCTION STORMWATER POLLUTION PREVENTION PLAN (CSWPPP)	8-01	1	LS		
37.	TEMPORARY STORM DRAIN BYPASS	8-01	1	LS		
SITE PREPARATION						
38.	PUBLIC INFORMATIONAL SIGNS	8-21	4	EA		
39.	CLEARING AND GRUBBING	2-01	2.6	AC		
40.	QUARRY SPALLS, 2-"4"	8-15	2	TN		
41.	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	2-02	1	LS		
42.	REMOVE TREE	2-01	67	EA		
43.	SALVAGE SIGNS	2-02	1	LS		
44.	HIGH VISIBILITY FENCE	8-01	1,600	LF		
45.	STABILIZED CONSTRUCTION ENTRANCE	8-01	560	SY		
46.	ROADWAY SURVEYING	1-05	1	LS		
47.	ROADSIDE CLEANUP	2-01	1	FA	7,000.00	7,000.00
48.	REHAB AND COAT EXISTING SANITARY SEWER MANHOLE	7-05	1	LS		

Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
EARTHWORK						
49.	ROADWAY EXCAVATION INCL. HAUL	2-03	2,550	CY		
50.	SELECT BORROW INCL. HAUL	2-03	200	TN		
51.	COMMON BORROW INCL. HAUL	2-03	450	TN		
SOIL PREPARATION						
52.	TOPSOIL TYPE A	8-02	1,061	CY		
STORM DRAINAGE						
53.	SOLID WALL PVC STORM SEWER PIPE 8 IN DIAM	7-04	270	LF		
54.	PRECAST REINF. CONC. BOX CULVERT	7-02	1	LS		
55.	CATCH BASIN TYPE 1	7-05	3	EA		
56.	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS A	8-15	70	TN		
57.	BIORETENTION SOIL MIX	8-02	98	CY		
58.	STREAMBED BOULDER ONE MAN	8-02	153	EA		
59.	FLEXIBLE GUIDE POST	8-10	4	EA		
60.	PAINT LINE	8-22	68	LF		
61.	ROCKERY	8-24	120	SF		
PAVING						
62.	PHMA CL 1/2" IN. PG 70-22ER	5-04	365	TN		
63.	HMA CL 1/2 IN. PG 64-22	5-04	33	TN		
64.	PERMEABLE BALLAST	4-04	715	TN		
65.	CRUSHED SURFACING TOP COURSE	4-04	126	TN		
66.	CRUSHED SURFACING BASE COURSE	4-04	145	TN		
67.	CRUSHED SURFACING FOR TRAIL	4-04	25	TN		

Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
68.	CEMENT CONC. TRAFFIC CURB & GUTTER	8-04	140	LF		
69.	CEMENT CONC. SIDEWALK	8-14	48	SY		
LANDSCAPE, HARDSCAPE, SEATING						
70.	LARGE WOODY DEBRIS	8-02	1	LS		
71.	JUTE MATTING	2-01	78,460	SF		
72.	SNAGS	8-26	5	EA		
73.	ARBORIST WOOD CHIP MULCH	8-02	1.7	AC		
74.	MEDIUM COMPOST	8-02	0.13	AC		
75.	STEPPING STONES	8-02	1	LS		
76.	SPLIT RAIL FENCE	8-02	140	LF		
77.	REINFORCED LAWN SURFACING	8-02	1	LS		
78.	SEATING	8-27	1	LS		
79.	THERMOPLASTIC PAVEMENT MARKINGS	8-31	1	LS		
80.	GLASS PANELS	8-32	3	Each		
81.	PEDESTRIAN HANDRAIL	8-28	32	LF		
82.	PERMANENT SIGNING	8-21	1	LS		
83.	GARBAGE RECEPTACLE	8-33	2	Each		


Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
IRRIGATION						
84.	IRRIGATION SYSTEM, SOUTH AREA	8-03	1	LS		
85.	IRRIGATION SYSTEM, NORTH AREA	8-03	1	LS		
86.	SERVICE CONNECTION 3/4 IN. DIAM.	7-15	1	EA		
PLANTINGS						
87.	PSIPE 4" POTS	8-02	11,787	EA		
88.	PSIPE 10 CU IN PLUGS	8-02	1710	EA		
89.	PSIPE 40 CU IN PLUGS	8-02	510	EA		
90.	PSIPE 2 GALLON POTS	8-02	716	EA		
91.	PSIPE 5 GALLON CONTAINERS	8-02	36	EA		
92.	PSIPE LIVE STAKES	8-02	290	EA		
93.	PSIPE BARERROOT 12" - 18"	8-02	240	EA		
94.	PSIPE 6'HT TREE	8-02	15	EA		
95.	SOD INSTALLATION	8-02	665	SY		
96.	SEEDED LAWN INSTALLATION	8-02	777	SY		
97.	DRAINAGE DITCH SEEDING MIX	8-02	398	SY		
98.	LAWN MOWING	8-02	1	LS		
MISCELLANEOUS						
99.	RECORD DRAWINGS (MIN. BID \$5,000)		1	LS		
100.	TRAINING		2400	HR		

TOTAL COMPUTED PRICE: \$ _____



CITY OF KIRKLAND
 DEPARTMENT OF PUBLIC WORKS
 123 FIFTH AVENUE KIRKLAND, WA 98033
 (425) 587-3800 www.kirklandwa.gov

NO.	DATE	BY	APPR.	REVISION
1	2020/09/22	AMcD	NP	REVISED FOR RE-BID
0	2019/12/06	NP	DR	ISSUE FOR BID



DR	2019/12/06	DATE
DESIGNED BY:		
JA	2019/12/06	DATE
DRAWN BY:		
KG	2019/12/06	DATE
CHECKED BY:		

CITY OF KIRKLAND
 TOTEM LAKE PEDESTRIAN BRIDGE
 CIVIL DETAILS 2

SHEET:	TLC - C-221
SCALE:	AS SHOWN
FILENAME:	TLPB_220_CIVIL_DETAILS.dwg

File: G:\15c\15094c_TLPB_Current\TLPB_220_CIVIL_DETAILS.dwg Save Date: Dec 06, 2019 9:29 AM Saved By: JENNIFERA

