
Section Title Action Reason

1-02.1(1) Supplemental Qualification Criteria DELETED Not allowed in Federal Contracts

1-02.6 Preparation of Proposal CHG Updated APWA GSP (5/28/2020) and UDBE

1-02.9 Delivery of Proposal ADD UDBE requirement added

1-02.13 Irregular Proposals CHG Updated APWA GSP (12/9/2019)

1-03.3 Escrow Bid Document Preservation DELETED Not allowed in federal contracts.

1-03.4 Contract Bond ADD Required for Federal Aid CN Contracts

1-04.6 Variation in Estimated Quantities DELETED Removed - cannot be used in Federal Aid CN Contracts

1-05.12(1) One-Year Guarantee Period DELETED Removed - cannot be used in Federal Aid CN Contracts

1-05.19 Daily Construction Report DELETED Removed - not yet cleared for use by APWA

1-06.6 Recycled Materials CHG Updated APWA GSP (1/4/2016)

1-07.4 (NEW SECTION) Sanitation (COVID) NEW New WSDOT GSP - COVID Responsibilites

1-07.9(5) Required Documents CHG Updated APWA GSP (1/3/2020)

1-07.11 Requirements for Nondiscrimination ADD Required for Federal Aid CN Contracts with UDBE goals

1-07.11 DBE/UDBE Requirements ADD Required for Federal Aid CN Contracts with UDBE goals

1-07.11 Special Training Provisions ADD Required for Federal Aid CN Contracts with training goals

1-07.18(5)I Builders Risk Insurance CHG Modified coverage and deductibles amounts.

1-07.18(5)K Professional Liability ADD Added to Specifications

1-08.0(2) Hours of Work CHG Replaced with APWA GSP

1-09.13 Claims Resolution ADD Required for Federal Aid CN Contracts

1-10.2(1)GR1 Traffic Control Management ADD Required for Federal Aid CN Contracts with training goals

1-10.3 Other Traffic Control Labor ADD Added to Specifications (UPO)

2-03 Roadway Excavation and Embankment ADD Added text to sections 2-03.2 (Haz. Mat. Existing Conditions) and 2-03.5 (Payment)

6-14.2 Materials CHG Added other wall options

6-14.3(2) Submittals CHG Changed Experience Requirements for MSE Wall. Added option for other experience consideration.

7-04.3 Construction Requirements NEW Added to Specifications

7-17.3(1) Protection of Existing Sewerage Facilities MOVE Moved from Section 1-07 - no other changes.

8-05 (new section) Pigmented Concrete Deck NEW Replaced entire section with modified specification.

8-21 Permanent Signing CHG Added dimensions of sign to Materials (48" by 72").

8-28.3(1) Fabrication ADD Added zinc undercoating requirements to sidewalk panels (OPUS10) to Specifications

8-31 (new section) Thermoplastic Pavement Marking NEW Replaced section with modified specification (after extensive discussions with suppliers - issues solved)

Proposal p17-18

SUBCONTRACTOR IDENTIFICATION FOR CONTRACTS 

ESTIMATED TO BE IN EXCESS OF ONE MILLION 

DOLLARS ($1,000,000.00) CHG New legislative requirement to list subcontractor for structural steel and rebar.

Proposal P19-27 UDBE Forms ADD COA of 11% added to specifications - forms needed to document meet req.

Bid Schedule NEW Reformatted and added additional bid items.

LISTING OF CHANGES TO PROJECT MANUAL SPECIFICATIONS

NOTE:   Division 1 has been heavily modified.  While we have attempted to capture all changes here, contractor is advised to carefully review the entire section.

NOTE:   We have attempted to capture all changes made outside of Division 1 - Use at Your Own Risk.


