

CITY OF KIRKLAND

NE 132ND ST / JUANITA HIGH SCHOOL ACCESS ROAD – INTERSECTION IMPROVEMENT

JOB NO. 48-20-PW
CIP No. TRC-0930000

ADDENDUM NO. 2

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT

Issued This Date: March 18, 2022
Bid Opening: **March 22, 2022 @ 2:00 PM**
Place of Opening: City Hall, Council Chambers

Notice to All Plan holders:

This Addendum No. 2, containing the following revisions, additions, deletions, and/or clarifications is hereby made part of the Plan and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

Contractors shall acknowledge receipt of this Addendum in the place provided on Bid Proposal page 6. Failure to do so may disqualify the Bidder from consideration of its bid.

All other requirements of the contract documents remain in effect.

CONTRACT DOCUMENTS:

ITEM 1:

Location: Bid Proposal

Description: Delete Bid Proposal pages 8 and 9 and replace with the attached revised Bid Proposal pages 8 and 9. For Bid Item 42 ITS Modifications, The Unit has been revised to "FA"; the Unit Price has been revised to "\$35,000"; and the Amount has been revised to "\$35,000"

ITEM 2:

Location: Special Provisions Section 9-29.13(3) Traffic Signal Controller

Description: Add the following sentence to this section:

Supplement the Section with the following:

9-29.13(3) Traffic Signal Controller

Controller Cabinet

The Controller cabinet shall be type SP+ DLS.

ITEM 3:

Location: Special Provisions Section 8-20.5 Payment

Description: Delete the second paragraph (33 to 36) of this Section and replace with:

"ITS Modifications" will be paid by force account. All costs to complete the ITS work specified and as directed by the Contracting Agency, including but not limited to furnishing and installing cables, vaults, splicing, connections, excavation, surface restoration and wastehaul will be paid for by force account as specified in Section 1-09.6. To provide a common Proposal for all Bidders, the Contracting Agency has estimated the amount of force account for "ITS Modifications" and has entered the amount in the Proposal to become a part of the total Bid by the Contractor.

ITEM 4:

Location: Special Provisions Section 8-20

Description: Add the following to Section 8-20 of the Special Provisions

8-20.4 Measurement


Supplement this Section with the following:

No specific unit of measurement will be made for "ITS Modifications" which shall be per force account.

Sincerely,



**Brian Sourwine, P.E.,
Project Engineer**



**Rod Steitzer, P.E.,
Capital Project Manager Engineer**

**MUST BE SUBMITTED WITH PROPOSAL
ADDENDUM 2**

**CITY OF KIRKLAND
BID SCHEDULE**

NE 132ND STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION
IMPROVEMENTS
JOB NO. 48-20-PW

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown. All entries must be typed or entered in ink.

Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
1.	SPCC Plan	1-07.15(1)	1	LS		
2.	Minor Changes	1-04.4(1)	1	FA	\$15,000.00	\$15,000.00
3.	Construction Surveying	1-05.4(2)	1	LS		
4.	Record Drawings, Min. Bid \$1,000	1-05.18	1	LS		
5.	Mobilization	1-09.7	1	LS		
6.	Project Temporary Traffic Control, Min. Bid \$10,000	1-10.4(1)	1	LS		
7.	Off-Duty Uniformed Police Officer	1-10	320	HR		
8.	Clearing and Grubbing	2-01.5	1	LS		
9.	Removal of Structure and Obstruction	2-02.5	1	LS		
10.	Excavation, Embankment and Grading, Incl. Haul	2-03.5	410	CY		
11.	Unsuitable Foundation Excavation, Incl. Haul	2-03.5	20	CY		
12.	Gravel Borrow, Inc. Haul	2-03.5	1,100	TN		
13.	Locate Existing Utilities	2-09.5	1	LS		
14.	Gravel Backfill for Walls	2-09.5	490	TN		
15.	Controlled Density Fill	2-09.5	60	CY		
16.	Crushed Surfacing Top Course	4-04.5	250	TN		
17.	Crushed Surfacing Base Course	4-04.5	200	TN		
18.	Planing Bituminous Pavement	5-04.5	500	SY		
19.	HMA Cl. 1/2" PG 64-22	5-04.5	250	TN		
20.	Job Mix Compliance Price Adjustment	5-04.5	1	CALC	\$0.00	\$0.00
21.	Compaction Price Adjustment	5-04.5	1	CALC	\$0.00	\$0.00
22.	Temporary HMA	5-04.5	20	TN		
23.	PVC Storm Sewer Pipe 12 In. Diam. (Incl. Bedding)	7-04.5	12	LF		
24.	Catch Basin, Type 1	7-05.5	2	EA		
25.	Adjust Catch Basin	7-05.5	4	EA		
26.	Trench Excavation Safety Systems	7-08.5	1	LS		

**MUST BE SUBMITTED WITH PROPOSAL
ADDENDUM 2**

Item No.	Item Description	Spec Ref.	Est. Qty.	Unit	Unit Price	Amount
27.	Adjust Gas Valve Box	7-12.5	1	EA		
28.	Erosion/Water Pollution Control	8-01.5	1	LS		
29.	Seeding, Fertilizing, and Mulching	8-01.5	520	SY		
30.	Topsoil, Type A	8-02.5	80	CY		
31.	PSIPE Sod Installation	8-02.5	100	SY		
32.	Bark or Woodchip Mulch	8-02.5	10	CY		
33.	Root Barrier	8-02.5	54	LF		
34.	PSIPE Amanogawa Flowering Cherry (2.5" Caliper)	8-02.5	8	EA		
35.	Cement Conc. Traffic Curb and Gutter	8-04.5	470	LF		
36.	Raised Pavement Marker	8-09.5	0.4	HD		
37.	4 Ft. Chain Link Fence, Type 6, w/Vinyl Coating	8-12.5	200	LF		
38.	Remove and Relocate Fence	8-12.5	15	LF		
39.	Cement Conc. Sidewalk	8-14.5	460	SY		
40.	Cement Conc. Curb Ramp	8-14.5	3	EA		
41.	Traffic Signal System Modifications (NE 132 nd Street/Juanita High School Access Road)	8-20.5	1	LS		
42.	ITS Modifications	8-20.5	1	LS		
42.	ITS Modifications	8-20.5	1	FA	\$35,000.00	\$35,000.00
43.	Permanent Signing	8-21.5	1	LS		
44.	Removing Pavement Markings	8-22.5	1	LS		
45.	Plastic Wide Lane Line	8-22.5	190	LF		
46.	Plastic Line	8-22.5	510	LF		
47.	Painted Wide Lane Line	8-22.5	170	LF		
48.	Plastic Crosswalk Line	8-22.5	590	SF		
49.	Plastic Traffic Arrow	8-22.5	4	EA		
50.	Plastic Bicycle Lane Symbol	8-22.5	1	EA		
51.	Plastic Stop Line	8-22.5	70	LF		
52.	Plastic Intersection Bike Lane Pavement Marking	8-22.5	340	SF		
53.	Segmental Concrete Retaining Wall	8-24.5	1	LS		
54.	Modular Block Wall	8-24.5	1	LS		

TOTAL COMPUTED PRICE: \$ _____