

CITY OF KIRKLAND
2021 STREET OVERLY PROJECT
JOB NO. 06-21-PW NO. STC0060021/STC0060321
ADDENDUM NO. 1

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT

Issued This Date: Tuesday, May 18, 2021
Bid Opening: **Unchanged – May 21, 2021**
Place of Opening: City Hall, Council Chambers, posted online

Notice to All Plan holders:

This Addendum No. 1, containing the following revisions, additions, deletions, and/or Clarifications, is hereby made part of the Plan and Contract Documents for the abovenamed project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

Contractors shall acknowledge receipt of this Addendum in the place provided on Proposal page 6. Failure to do so may disqualify the Bidder from consideration of its bid.

This addendum contains 7 pages, including this page.

All other requirements of the contract documents remain in effect.

QUESTIONS AND ANSWERS:

1. The Invitation to Bid calls for traffic signal loops, but there are no bid items for this, nor have I found any in the plans or during a site visit. Please confirm there are no traffic signal loops in this contract.

There are no Traffic signal loops in this project.

2. Bid item D14, Adjust Manhole – Lowering, is listed with 4 EA, while bid item D15, Adjust Manhole – Raising, is listed with 2 EA. Is this accurate?

This is accurate. The other 2 Manholes will be raised by the utility company.

3. Special Provisions Specification 8-01 requires the Contractor to submit their own Storm Water Pollution Prevention Plan (SWPPP). How is the SWPPP paid?

The SWPPP submittal is incidental to other bid items.

4. Special Provisions Specification 8-13 includes Survey Monument Construction, but there is no bid item for it. If this is required, how is it paid?

There is no Survey Monument Construction in this project

5. There is no bid item in Schedule D for Removing Asphalt Conc. For Concrete Work. How is this paid?

Your question will be addressed by this addendum.

6. What is the depth of asphalt on the three streets for Removing Asphalt Conc. For Concrete Work?

The depth of the asphalt concrete on the three streets varies.

CONTRACT DOCUMENTS

ITEM NO. 1: Addition of a New Bid Item (Bid Item D20)

Bid Item D20, "REMOVING ASPHALT CONC. FOR CONCRETE WORK" has been added to the contract documents.

Pages 8-12 of the Bid Proposal that includes the above modification have been revised and included with this Addendum for the bidder's convenience.

Sincerely,



George Minassian, PE
Capital Projects Supervisor



Rod Steitzer, PE
Capital Projects Manager

**CITY OF KIRKLAND
 BID SCHEDULE**

2021 STREET OVERLAY PROJECT
 JOB NO.06-21-PW

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown.

All entries must be typed or entered in ink

SCHEDULE A - PROJECT WIDE BID ITEMS						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
A1	FLAGGERS AND SPOTTERS	1-10	HR	2,500		
A2	OTHER TRAFFIC CONTROL LABOR - OFF DUTY POLICE	1-10	HR	80		
A3	SPCC PLAN	1-07	LS	1		
A4	UTILITY POTHOLING	1-07	FA	1	\$1,500.00	\$1,500.00
A5	EROSION/WATER POLLUTION CONTROL	8-01	FA	1	\$1,000.00	\$1,000.00
A6	MINOR CHANGE	1-04	FA	1	\$15,000.00	\$15,000.00
A7	ASPHALT COST PRICE ADJUSTMENT	5-04	CALC	1	\$15,000.00	\$15,000.00
Total Schedule A: _____						

SCHEDULE B – 124th Ave NE						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
B1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
B2	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 3" DEPTH	5-04	SY	10,705		
B3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	1,421		
B4	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
B5	HMA FOR PAVEMENT REPAIR CL. 1/2" PG58H-22	5-04	TN	365		
B6	HMA CL. 1/2" PG58H-22 (3" THICK)	5-04	TN	2,015		
B7	REMOVING ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	21		
B8	REMOVING CEMENT CONC. CURB & GUTTER	2-02	LF	95		
B9	REMOVING CEMENT CONC. SIDEWALK	2-02	SY	109		
B10	HMA CL. 1/2-INCH PG58H-22 FOR CURB PATCH	5-04	TN	8		
B11	HMA DRAINAGE BERM	8-04	LF	13		

MUST BE SUBMITTED WITH PROPOSAL

B12	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TN	27		
B13	CEMENT CONC. SIDEWALK	8-14	SY	70		
B14	CEMENT CONC. CURB RAMP	8-14	EA	6		
B15	CEMENT CONC. TRAFFIC CURB & GUTTER	8-04	LF	95		
B16	CEMENT CONC. PEDESTRIAN CURB	8-04	LF	46		
B17	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
B18	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	1.49		
B19	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.04		
B20	PAINT LINE	8-22	LF	6,742		
B21	PAINTED WIDE LINE	8-22	LF	229		
B22	PLASTIC STOP LINE	8-22	SF	30		
B23	PLASTIC CROSSWALK LINE	8-22	SF	780		
B24	PLASTIC TRAFFIC ARROW	8-22	EA	17		
B25	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	14		
B26	4" HATCH PAINT LINE - BUFFER LANE	8-22	LF	125		
B27	TEMPORARY PAVEMENT MARKING	8-23	LF	7,872		
B28	EDGE RESTORATION	8-91	LF	1,350		
B29	LANDSCAPE RESTORATION	8-02	SF	37		
B30	ADJUST MANHOLE - LOWERING	7-05	EA	11		
B31	ADJUST MANHOLE - RAISING	7-05	EA	11		
B32	ADJUST CATCH BASIN - LOWERING	7-05	EA	1		
B33	ADJUST CATCH BASIN - RAISING	7-05	EA	1		
B34	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	23		
B35	REPLACE WATER VALVE BOX	7-12	EA	23		
B36	ADJUST GAS VALVE BOX - LOWERING	8-90	EA	7		
B37	ADJUST GAS VALVE BOX - RAISING	8-90	EA	7		
B38	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	7		
B39	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	7		
B40	ADJUST MISC UTILITY-LOWERING	8-90	EA	1		
B41	ADJUST MISC UTILITY-RAISING	8-90	EA	1		
Total Schedule B: _____						

MUST BE SUBMITTED WITH PROPOSAL

SCHEDULE C – 112th Ave NE						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
C1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
C2	SHOULDER PREPARATION	2-01	LS	1		
C3	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 2" DEPTH	5-04	SY	5,884		
C4	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 3" DEPTH	5-04	SY	3,714		
C5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	665		
C6	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
C7	HMA FOR PAVEMENT REPAIR CL. 1/2" PG58H-22	5-04	TN	167		
C8	HMA CL. 1/2" PG58H-22 (2" THICK)	5-04	TN	738		
C9	HMA CL. 1/2" PG58H-22 (3" THICK)	5-04	TN	698		
C10	REMOVING ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	76		
C11	REMOVING CEMENT CONC. CURB & GUTTER	2-02	LF	243		
C12	REMOVING CEMENT CONC. SIDEWALK	2-02	SY	151		
C13	HMA CL. 1/2-INCH PG58H-22 FOR CURB PATCH	5-04	TN	18		
C14	HMA DRAINAGE BERM	8-04	LF	69		
C15	HMA THICKENED EDGE	8-04	LF	49		
C16	HMA SIDEWALK TRANSITION	5-04	TN	3		
C17	HMA WALKWAY	5-04	SF	145		
C18	HMA COLORED AND STAMPED	5-04	SF	47		
C19	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TN	41		
C20	CEMENT CONCRETE EXTRUDED CURB	8-04	LF	40		
C21	CEMENT CONC. SIDEWALK	8-14	SY	43		
C22	CEMENT CONC. CURB RAMP	8-14	EA	11		
C23	CEMENT CONC. TRAFFIC CURB & GUTTER	8-04	LF	239		
C24	CEMENT CONC. PEDESTRIAN CURB	8-04	LF	214		
C25	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
C26	RELOCATE PERMANENT SIGNAGE	8-21	LS	1		
C27	RAISED PAVEMENT MARKER TYPE 2	8-09	HUN	2.12		

MUST BE SUBMITTED WITH PROPOSAL

C28	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.04		
C29	PAINT LINE	8-22	LF	6,856		
C30	PLASTIC STOP LINE	8-22	SF	37		
C31	PLASTIC CROSSWALK LINE	8-22	SF	640		
C32	TEMPORARY PAVEMENT MARKING	8-23	LF	5,402		
C33	EDGE RESTORATION	8-91	LF	700		
C34	LANDSCAPE RESTORATION	8-02	SF	111		
C35	REMOVE AND REPLACE HMA SLOTTED SPEED HUMP	5-04	EA	2		
C36	PLASTIC SLOTTED SPEED HUMP MARKING	8-22	EA	2		
C37	ADJUST MANHOLE - LOWERING	7-05	EA	17		
C38	ADJUST MANHOLE - RAISING	7-05	EA	17		
C39	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	16		
C40	REPLACE WATER VALVE BOX	7-12	EA	16		
C41	ADJUST GAS VALVE BOX - LOWERING	8-90	EA	4		
C42	ADJUST GAS VALVE BOX - RAISING	8-90	EA	4		
C43	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	4		
C44	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	4		
Total Schedule C: _____						

SCHEDULE D – 125th Ave NE						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
D1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
D2	PLANING BITUMINOUS PAVEMENT -FULL WIDTH - 3" DEPTH	5-04	SY	2,239		
D3	REMOVING CEMENT CONC. CURB & GUTTER	2-02	LF	522		
D4	REMOVING CEMENT CONC. SIDEWALK	2-02	SY	51		
D5	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
D6	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TN	33		
D7	HMA CL. 1/2" PG58H-22 (3" THICK)	5-04	TN	399		

MUST BE SUBMITTED WITH PROPOSAL

D8	HMA CL. 1/2-INCH PG58H-22 FOR CURB PATCH	5-04	TN	73		
D9	CEMENT CONC. SIDEWALK	8-14	SY	9		
D10	CEMENT CONC. CURB RAMP	8-14	EA	3		
D11	CEMENT CONC. TRAFFIC CURB & GUTTER	8-04	LF	522		
D12	RAISED PAVEMENT MARKER TYPE 2B	8-09	HUN	0.01		
D13	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
D14	ADJUST MANHOLE - LOWERING	7-05	EA	4		
D15	ADJUST MANHOLE - RAISING	7-05	EA	2		
D16	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	2		
D17	ADJUST WATER VALVE BOX - RAISING	7-12	EA	2		
D18	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	4		
D19	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	4		
D20	REMOVING ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	120		
Total Schedule D: _____						

TOTAL COMPUTED PRICE: \$ _____