

Addendum #1

**NE 85th St Addition of Third Lane from 120th to 122nd Ave. with Water System and Drainage  
Improvements Job # 35-22-PW**

1. The due date on the front page was incorrect. The due date for the proposals is actually June 20  
– 2:00 p.m. (Pacific Time)