

# CITY OF KIRKLAND

## NE 120<sup>TH</sup> ST WATER QUALITY TREATMENT PROJECT JOB NO. 02-21-PW CIP No. SDC1250000

### **ADDENDUM No. 1** **TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT**

Issued This Date: Wednesday, February 10, 2021  
Bid Opening: **Unchanged – February 18, 2021**  
Place of Opening: City Hall, Council Chambers

#### **Notice to All Plan holders:**

This Addendum No. 1, containing the following revisions, additions, deletions, and/or clarifications is hereby made part of the Plan and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

**Contractors shall acknowledge receipt of this Addendum in the place provided on Proposal page 7. Failure to do so may disqualify the Bidder from consideration of its bid.**

All other requirements of the contract documents remain in effect.

---

#### **CONTRACT DOCUMENTS:**

##### **Item 1:**

Location: Special Provisions

Description: Delete the last paragraph of Special Provision Section 1-07.1 “Contractor’s Safety Responsibilities” and replace with the following:

***(May 13, 2020 COK GSP)***

Supplement this section with the following:

In response to the COVID-19 pandemic and the workplace requirements implemented by the State of Washington for construction projects during the pandemic, the Contractor shall prepare a project-specific COVID-19 health and safety plan (CHSP) in conformance with Section 1-07.4(2) as amended by this Contract’s Special Provisions.

---

---

**Item 2:**

Location: Special Provisions

Description: Add the following Special Provision:

***1-07.4(2) Health Hazards***

Supplement this section with the following:

**COVID-19 Health and Safety Plan (CHSP)**

Supplement this section with the following:

The Contractor shall prepare a project specific COVID-19 health and safety plan (CHSP). The CHSP shall be prepared and submitted as a Type 2 Working Drawing prior to beginning physical Work. The CHSP shall be based on the most current State and Federal requirements. If the State or Federal requirements are revised, the CHSP shall be updated as necessary to conform to the current requirements.

The Contractor shall update and resubmit the CHSP as the work progresses and new activities appear on the look ahead schedule required under Section 1-08.3(2)D. If the conditions change on the project, or a particular activity, the Contractor shall update and resubmit the CHSP. Work on any activity shall cease if conditions prevent full compliance with the CHSP.

The CHSP shall address the health and safety of all people associated with the project including State workers in the field, Contractor personnel, consultants, project staff, subcontractors, suppliers and anyone on the project site, staging areas, or yards.

**COVID-19 Health and Safety Plan (CHSP) Inspection**

The Contractor shall grant full and unrestricted access to the Engineer for CHSP inspections. The Engineer (or designee) will conduct periodic compliance inspections on the project site, staging areas, or yards to verify that any ongoing work activity is following the CHSP plan. If the Engineer becomes aware of a noncompliance incident either through a site inspection or other means, the Contractor will be notified immediately (within 1 hour). The Contractor shall immediately remedy the noncompliance incident or suspend all or part of the associated work activity. The Contractor shall satisfy the Engineer that the noncompliance incident has been corrected before the suspension will end.

All materials and equipment needed to generate and implement the plan are considered incidental to other bid items, such as but not limited to, site supervisor to implement the plan, worker daily temp checks, providing project team with masks, and providing handwashing stations.

---

---

**Item 3:**

Location: Special Provisions

Description: Revise Section 1-08.3(2)A to read:


*(March 13, 2012 APWA GSP)*

**1-08.3(2)A      Type A Progress Schedule**

Revise this section to read:

The Contractor shall submit a copy of a Type A Progress Schedule no later than three (3) days prior to the preconstruction conference, or some other mutually agreed upon submittal time. The schedule may be a critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless of which format used, the schedule shall identify the critical path. The Engineer will evaluate the Type A Progress Schedule and approve or return the schedule for corrections within 15 calendar days of receiving the submittal.

Sincerely,

  
\_\_\_\_\_  
Catherine Okamura, P.E., Project  
Engineer

  
\_\_\_\_\_  
Rod Steitzer, P.E., Capital Project Manager

  
\_\_\_\_\_  
Darrell Smith, P.E., LDC, Inc.