

CITY OF KIRKLAND

124th Avenue NE Pedestrian Improvements

JOB No. 02-25-PW, CIP No. NMC3000040

ADDENDUM NO. 2

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT

Issued This Date: Thursday September 11, 2025

Bid Opening: **Updated – September 24th, 2025 @ 2:00pm**

Place of Opening: **Updated - City Hall, Peter Kirk Room**

Notice to All Plan holders:

This Addendum No. 2, containing the following revisions, additions, deletions, and/or clarifications is hereby made part of the Plan and Contract Documents for the abovenamed project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

Contractors shall acknowledge receipt of this Addendum in the place provided on Proposal page P6. Failure to do so may disqualify the Bidder from consideration of its bid.

All other requirements of the contract documents remain in effect.

CONTRACT DOCUMENTS:

Item 1: Bid Opening Date and Place of Opening

The bid opening date is revised from September 16th, 2025 at 2:00 PM to September 24th, 2025 at 2:00 PM. The place of Opening is revised from City Hall, Council Chamber to City Hall, Peter Kirk Room.

Reason for Change:

The bid opening date for this project has been postponed. This postponement is necessary to provide bidders with adequate time to review forthcoming revisions to the project specifications and contract documents. The City believes that rescheduling is in the best interest of both bidders and the City, ensuring clarity, fairness, and reducing the potential for future changes during construction.

An additional addendum with further updates will be issued within the next week.