

**ADDENDUM NO. 1
TO THE
SPECIFICATIONS, PROPOSAL, AND
CONTRACT DOCUMENTS
FOR:
2023 STREET OVERLAY PROJECT
JOB NO. 14-23-PW/CIP NO. STC0060023/STC0060323**

Issued This Date: Friday June 9, 2023
Bid Opening: **June 14, 2023@ 2:00 PM**
Place of Opening: Kirkland City Hall

To: All Holders of Specifications, Proposal, and Contract Documents

This Addendum No. 1, containing the following revisions, additions, deletions, and/or Clarifications, is hereby made part of the Plan and Contract Documents for the abovenamed project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be incorporated into the Specifications, Proposal, and Contract Documents as required. Contractors shall acknowledge **receipt** of this Addendum in the place provided on BID Proposal page 6. Failure to do so may disqualify the Bidder from consideration of its bid.

ITEM NO. 1: Revision of Bid Items (C40, E34)

Bid Items C40 and E34, "PAINTED WIDE LINE" are hereby changed to "PLASTIC WIDE LINE". Pages 10-15 of the Bid Proposal that includes the above modification have been revised and included with this Addendum for the bidder's convenience.

Sincerely,



William Denton, PE

Public Works Department
City of Kirkland

MUST BE SUBMITTED WITH PROPOSAL

SCHEDULE C – NE 95th Street						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
C1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
C2	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
C3	REMOVE ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	70		
C4	REMOVE CEMENT CONC. CURB & GUTTER	2-02	LF	300		
C5	REMOVE CEMENT CONCRETE SIDEWALK	2-03	SY	210		
C6	ROADWAY EXCAVATION INCL. HAUL	2-03	CY	5		
C7	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TON	55		
C8	CRUSHED SURFACING TOP COURSE	4-04	TON	6		
C9	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	1,600		
C10	PLANING BITUMINOUS PAVEMENT - FULL WIDTH - 2"	5-04	SY	9,700		
C11	HMA FOR PAVEMENT REPAIR CL. 1/2" PG 58H-22	5-04	TON	425		
C12	HMA CL 1/2" PG 58H-22 (2" THICK)	5-04	TON	1,150		
C13	HMA CL 1/2" PG 58H-22 (3" THICK)	5-04	TON	0		
C14	HMA CL 1/2" PG 58H-22 FOR CURB PATCH	5-04	TON	15		
C15	HMA FOR PRELEVELING CL. 1/2" PG 58H-22	5-04	TON	20		
C16	HMA DRAINAGE BERM	5-04	LF	450		
C17	HMA WALKWAY	5-04	SF	20		
C18	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
C19	ADJUST CATCH BASIN - LOWERING	7-05	EA	9		
C20	ADJUST CATCH BASIN - RAISING	7-05	EA	9		
C21	ADJUST MANHOLE - LOWERING	7-05	EA	12		
C22	ADJUST MANHOLE - RAISING	7-05	EA	12		
C23	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	12		
C24	ADJUST WATER VALVE BOX - RAISING	7-12	EA	12		
C25	WATTLE	8-01	LF	575		
C26	LANDSCAPE RESTORATION	8-02	SF	90		
C27	EDGE RESTORATION	8-02	LF	2,000		
C28	CEMENT CONC. PEDESTRIAN CURB	8-04	LF	74		

MUST BE SUBMITTED WITH PROPOSAL

C29	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	8-04	LF	300		
C30	RAISED PAVEMENT MARKER, TYPE 2	8-09	HUN	1.47		
C31	RAISED PAVEMENT MARKER, TYPE 2B	8-09	HUN	0.05		
C32	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	2		
C33	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	2		
C34	CEMENT CONCRETE SIDEWALK	8-14	SY	75		
C35	CEMENT CONCRETE CURB RAMP	8-14	EA	9		
C36	RELOCATE/REMOVE PERMANENT SIGNAGE	8-21	EA	2		
C37	PLASTIC STOP LINE	8-22	SF	145		
C38	PLASTIC CROSSWALK LINE	8-22	SF	1,290		
C39	PAINT LINE	8-22	LF	6,500		
C40	PLASTIC WIDE LINE	8-22	LF	170		
C41	PLASTIC TRAFFIC LETTER	8-22	EA	10		
C42	PLASTIC TRAFFIC ARROW	8-22	EA	4		
C43	TRANSVERSE BAR PAVEMENT MARKING PATTERN	8-22	EA	2		
C44	TEMPORARY PAVEMENT MARKINGS	8-23	LF	3,000		
C45	ADJUST GAS VALVE BOX - LOWERING	8-90	EA	3		
C46	ADJUST GAS VALVE BOX - RAISING	8-90	EA	3		
C47	ADJUST MISCELLANEOUS UTILITY - LOWERING	8-90	EA	1		
C48	ADJUST MISCELLANEOUS UTILITY - RAISING	8-90	EA	1		
Total Schedule C: _____						

SCHEDULE D – Waverly Way						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
D1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
D2	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
D3	REMOVE ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	65		
D4	REMOVE CEMENT CONC. CURB & GUTTER	2-02	LF	190		
D5	REMOVE CEMENT CONCRETE SIDEWALK	2-03	SY	40		

MUST BE SUBMITTED WITH PROPOSAL

D6	ROADWAY EXCAVATION INCL. HAUL	2-03	CY	5		
D7	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TON	45		
D8	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	1,200		
D9	PLANING BITUMINOUS PAVEMENT - FULL WIDTH - 2"	5-04	SY	7,300		
D10	HMA FOR PAVEMENT REPAIR CL. 1/2" PG 58H-22	5-04	TON	300		
D11	HMA CL 1/2" PG 58H-22 (2" THICK)	5-04	TON	875		
D12	HMA CL 1/2" PG 58H-22 (3" THICK)	5-04	TON	0		
D13	HMA CL 1/2" PG 58H-22 FOR CURB PATCH	5-04	TON	12		
D14	HMA WALKWAY	5-04	SF	90		
D15	HMA SLOTTED SPEED CUSHION	5-04	EA	3		
D16	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
D17	ADJUST CATCH BASIN - LOWERING	7-05	EA	9		
D18	ADJUST CATCH BASIN - RAISING	7-05	EA	9		
D19	ADJUST MANHOLE - LOWERING	7-05	EA	7		
D20	ADJUST MANHOLE - RAISING	7-05	EA	7		
D21	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	5		
D22	ADJUST WATER VALVE BOX - RAISING	7-12	EA	5		
D23	LANDSCAPE RESTORATION	8-02	SF	170		
D24	CEMENT CONC. PEDESTRIAN CURB	8-04	LF	73		
D25	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	8-04	LF	180		
D26	CEMENT CONCRETE TRAFFIC CURB	8-04	LF	60		
D27	CEMENT CONC. DRIVEWAY ENTRANCE	8-06	SY	35		
D28	RAISED PAVEMENT MARKER, TYPE 2	8-09	HUN	0.80		
D29	RAISED PAVEMENT MARKER, TYPE 2B	8-09	HUN	0.03		
D30	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	2		
D31	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	2		
D32	CEMENT CONCRETE SIDEWALK	8-14	SY	15		
D33	CEMENT CONCRETE CURB RAMP	8-14	EA	5		
D34	RELOCATE/REMOVE PERMANENT SIGNAGE	8-21	EA	3		
D35	PERMANENT SIGNAGE	8-21	LS	1		

MUST BE SUBMITTED WITH PROPOSAL

D36	PAINT LINE	8-22	LF	850		
D37	4" HATCH PAINT LINE - BUFFER LANE	8-22	LF	240		
D38	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	6		
D39	PLASTIC TRAFFIC ARROW	8-22	EA	0		
D40	PLASTIC SPEED CUSHION MARKINGS	8-23	EA	3		
D41	TEMPORARY PAVEMENT MARKINGS	8-23	LF	2,000		
D42	ADJUST MISCELLANEOUS UTILITY - LOWERING	8-90	EA	1		
D43	ADJUST MISCELLANEOUS UTILITY - RAISING	8-90	EA	1		
Total Schedule D: _____						

SCHEDULE E – Lakeview Drive/ NE 68th Street						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	EXTENSION
E1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
E2	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
E3	REMOVE ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	20		
E4	REMOVE CEMENT CONC. CURB & GUTTER	2-02	LF	80		
E5	REMOVE CEMENT CONCRETE SIDEWALK	2-03	SY	30		
E6	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TON	15		
E7	PAVEMENT REPAIR EXCAVATION INCL. HAUL	5-04	SY	1,850		
E8	PLANING BITUMINOUS PAVEMENT - FULL WIDTH - 2"	5-04	SY	7,200		
E9	HMA FOR PAVEMENT REPAIR CL. 1/2" PG 58H-22	5-04	TON	475		
E10	HMA CL 1/2" PG 58H-22 (2" THICK)	5-04	TON	850		
E11	HMA CL 1/2" PG 58H-22 FOR CURB PATCH	5-04	TON	5		
E12	UNSCHEDULED PAVEMENT REPAIR	5-04	FA	1	\$5,000.00	\$5,000.00
E13	ADJUST CATCH BASIN - LOWERING	7-05	EA	3		
E14	ADJUST CATCH BASIN - RAISING	7-05	EA	3		
E15	ADJUST MANHOLE - LOWERING	7-05	EA	6		
E16	ADJUST MANHOLE - RAISING	7-05	EA	6		
E17	ADJUST WATER VALVE BOX - LOWERING	7-12	EA	15		
E18	ADJUST WATER VALVE BOX - RAISING	7-12	EA	15		

MUST BE SUBMITTED WITH PROPOSAL

E19	LANDSCAPE RESTORATION	8-02	SF	90		
E20	CEMENT CONC. PEDESTRIAN CURB	8-04	LF	61		
E21	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	8-04	LF	80		
E22	RAISED PAVEMENT MARKER, TYPE 2	8-09	HUN	0.86		
E23	RAISED PAVEMENT MARKER, TYPE 2B	8-09	HUN	0.03		
E24	ADJUST MONUMENT CASE AND COVER - LOWERING	8-13	EA	2		
E25	ADJUST MONUMENT CASE AND COVER - RAISING	8-13	EA	2		
E26	CEMENT CONCRETE SIDEWALK	8-14	SY	55		
E27	CEMENT CONCRETE CURB RAMP	8-14	EA	2		
E28	TRAFFIC SIGNAL INDUCTION LOOP - TYPE 3	8-20	EA	3		
E29	RELOCATE/REMOVE PERMANENT SIGNAGE	8-21	EA	1		
E30	PLASTIC STOP LINE	8-22	SF	40		
E31	PLASTIC CROSSWALK LINE	8-22	SF	200		
E32	PAINT LINE	8-22	LF	7,900		
E33	4" HATCH PAINT LINE - BUFFER LANE	8-22	LF	300		
E34	PLASTIC WIDE LINE	8-22	LF	100		
E35	PLASTIC TRAFFIC LETTER	8-22	EA	6		
E36	PLASTIC BICYCLE LANE SYMBOL	8-22	EA	10		
E37	PLASTIC TRAFFIC ARROW	8-22	EA	2		
E38	PAINTED BICYCLE DETECTION SYMBOL	8-22	EA	1		
E39	TEMPORARY PAVEMENT MARKINGS	8-23	LF	2,000		
E40	ADJUST GAS VALVE BOX - LOWERING	8-90	EA	2		
E41	ADJUST GAS VALVE BOX - RAISING	8-90	EA	2		
E42	ADJUST MISCELLANEOUS UTILITY - LOWERING	8-90	EA	2		
E43	ADJUST MISCELLANEOUS UTILITY - RAISING	8-90	EA	2		
Total Schedule E: _____						

MUST BE SUBMITTED WITH PROPOSAL

SCHEDULE F – NE 137th Place and 108th Avenue NE						
ITEM NO.	DESCRIPTION	SPEC REF	UNIT	EST QTY	UNIT PRICE	
F1	MOBILIZATION, CLEANUP & DEMOBILIZATION	1-09	LS	1		
F2	PROJECT TEMPORARY TRAFFIC CONTROL	1-10	LS	1		
F3	REMOVE ASPHALT CONC. FOR CONCRETE WORK	2-02	SY	55		
F4	REMOVE CEMENT CONC. CURB & GUTTER	2-02	LF	45		
F5	REMOVE CEMENT CONCRETE SIDEWALK	2-03	SY	30		
F6	CRUSHED SURFACING TOP COURSE FOR CONCRETE WORK	4-04	TON	22		
F7	HMA WALKWAY	5-04	SF	3		
F8	HMA CL 1/2" PG 58H-22 FOR CURB PATCH	5-04	TON	4		
F9	CEMENT CONC. PEDESTRIAN CURB	8-04	LF	16		
F10	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	8-04	LF	70		
F11	CEMENT CONCRETE TRAFFIC CURB	8-04	LF	35		
F12	RAISED PAVEMENT MARKER, TYPE 2	8-09	HUN	0.08		
F13	CEMENT CONCRETE SIDEWALK	8-14	SY	55		
F14	CEMENT CONCRETE CURB RAMP	8-14	EA	3		
F15	PERMANENT SIGNAGE	8-21	LS	1		
F16	PLASTIC CROSSWALK LINE	8-22	SF	80		
Total Schedule F: _____						

TOTAL COMPUTED PRICE: \$ _____